

Italy-Palermo: Miscellaneous engineering services
OJ S 65/2021 02/04/2021
Contract award notice
Services

Legal Basis:

Directive 2014/24/EU

Section I: Contracting authority

I.1. Name and addresses

Official name: Commissario di governo contro il dissesto idrogeologico nella Regione siciliana ex legibus n. 116/2014 e n. 164/2014

National registration number: UFGX6A

Postal address: piazza Ignazio Florio 24

Town: Palermo

NUTS code: ITG12 Palermo

Postal code: 90139

Country: Italy

Contact person: ing. Antonino Cortese

E-mail: protocollo@pec.comune.messina.it

Internet address(es):

Main address: <https://www.ucomidrogeosicilia.it/test-bandi-attivi/>

Address of the buyer profile: <https://www.ucomidrogeosicilia.it/>

I.4. Type of the contracting authority

Ministry or any other national or federal authority, including their regional or local subdivisions

I.5. Main activity

Environment

Section II: Object

II.1. Scope of the procurement

II.1.1. Title

FP_MED39_Messina — appalto per l'affidamento dei servizi di ingegneria inerenti alla «Mitigazione rischio alluvionale Torrenti San Filippo, Zafferia, Mili e Marmora, Il stralcio Torrente San Filippo».

Reference number: FP_MED39_Messina

II.1.2. Main CPV code

71330000 Miscellaneous engineering services

II.1.3. Type of contract

Services

II.1.4. Short description

FP_MED39_Messina — appalto per l'affidamento di indagini geologiche, geotecniche e attività di campo, relazione geologica preliminare e definitiva, progettazione definitiva ed esecutiva, coordinamento sicurezza in fase di progettazione, inerenti all'intervento di «Mitigazione rischio

alluvionale Torrenti San Filippo, Zafferia, Mili e Marmora, Il stralcio Torrente San Filippo» nel Comune di Messina — fondo di progettazione DPCM 14.7.2016 — codice ReNDiS 19IRD39 /G1.

II.1.6. Information about lots

This contract is divided into lots: no

II.1.7. Total value of the procurement

Value excluding VAT: 268 867,62 EUR

II.2. Description

II.2.3. Place of performance

NUTS code: ITG13 Messina

Main site or place of performance: Presso il torrente San Filippo nel Comune di Messina, Provincia di Messina, (IT).

II.2.4. Description of the procurement

FP_MED39_Messina — appalto per l'affidamento di indagini geologiche, geotecniche e attività di campo, relazione geologica preliminare e definitiva, progettazione definitiva ed esecutiva, coordinamento sicurezza in fase di progettazione, inerenti all'intervento di «Mitigazione rischio alluvionale Torrenti San Filippo, Zafferia, Mili e Marmora, Il stralcio Torrente San Filippo» nel Comune di Messina — fondo di progettazione DPCM 14.7.2016 — codice ReNDiS 19IRD39 /G1. CUP F43H19001050008 — CIG 835016889D. Trattasi di interventi finalizzati alla mitigazione del dissesto idrogeologico della zona interessata.

II.2.5. Award criteria

Quality criterion - Name: B1 — professionalità del concorrente e adeguatezza dell'offerta / Weighting: 15

Quality criterion - Name: B2 — caratteristiche metodologiche dell'offerta e modalità di svolgimento / Weighting: 60

Quality criterion - Name: B3 — programma delle indagini / Weighting: 5

Price - Weighting: 20

II.2.11. Information about options

Options: no

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds: no

II.2.14. Additional information

CUP F43H19001050008 — CIG 835016889D.

Section IV: Procedure

IV.1. Description

IV.1.1. Type of procedure

Open procedure

IV.1.3. Information about a framework agreement or a dynamic purchasing system

IV.1.8.

Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: no

IV.2. Administrative information

IV.2.1. Previous publication concerning this procedure

Notice number in the OJ S: [2020/S 122-299479](#)

IV.2.8. Information about termination of dynamic purchasing system

IV.2.9. Information about termination of call for competition in the form of a prior information notice

Section V: Award of contract

Title:

FP_MED39_Messina — appalto per l'affidamento dei servizi di ingegneria inerenti alla «Mitigazione rischio alluvionale Torrenti San Filippo, Zafferia, Mili e Marmora, Il stralcio Torrente San Filippo».

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

30/03/2021

V.2.2. Information about tenders

Number of tenders received: 6

The contract has been awarded to a group of economic operators: yes

V.2.3. Name and address of the contractor

Official name: Costituendo RTP Technital SpA (mandatario) — PH3 Engineering srl (mandante) — N.E.TEC. srl (mandante) — Orion Progetti srls (mandante) — SIGEO Drilling srl (mandante)

Postal address: via Carlo Cattaneo 20

Town: Verona

NUTS code: ITH31 Verona

Country: Italy

The contractor is an SME: yes

V.2.3. Name and address of the contractor

Official name: PH3 Engineering srl

Postal address: via Caio Duilio 2

Town: Messina

NUTS code: ITG13 Messina

Country: Italy

The contractor is an SME: yes

V.2.3. Name and address of the contractor

Official name: N.E.TEC. srl

Postal address: via Consolare Pompea 1 C

Town: ap. 98168 Messina

NUTS code: ITG13 Messina

Country: Italy

The contractor is an SME: yes

V.2.3. Name and address of the contractor

Official name: ORION Progetti srls

Postal address: piazza Gepy Faranda 10

Town: Capri Leone

NUTS code: ITG13 Messina

Country: Italy

The contractor is an SME: yes

V.2.3. Name and address of the contractor

Official name: SIGEO Drilling srl

Postal address: via Umberto 110

Town: Linguaglossa

NUTS code: ITG17 Catania

Country: Italy

The contractor is an SME: yes

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 572 058,76 EUR

Total value of the contract/lot: 268 867,62 EUR

V.2.5. Information about subcontracting

Section VI: Complementary information

VI.3. Additional information

VI.4. Procedures for review

VI.4.1. Review body

Official name: TAR Sicilia — sede di Palermo

Town: Palermo

Country: Italy

VI.5. Date of dispatch of this notice

30/03/2021