

Germany-Stralsund: Engineering services
OJ S 127/2020 03/07/2020
Contract award notice
Services

Legal Basis:

Directive 2014/24/EU

Section I: Contracting authority

I.1. Name and addresses

Official name: Hansestadt Stralsund, vertreten durch die Stadterneuerungsgesellschaft Stralsund mbH

Postal address: Fährstr. 22

Town: Stralsund

NUTS code: DE80L Vorpommern-Rügen

Postal code: 18439

Country: Germany

E-mail: s.wieck@ses-stralsund.de

Telephone: +49 3831 / 4794-39

Fax: +49 3831 / 4794-20

Internet address(es):

Main address: <http://www.ses-stralsund.de>

I.4. Type of the contracting authority

Regional or local authority

I.5. Main activity

General public services

Section II: Object

II.1. Scope of the procurement

II.1.1. Title

Tribseer Damm - 2. BA und Tribseer Damm - Knotenpunkt Carl-Heydemann-Ring
(Beweissicherung)

II.1.2. Main CPV code

71300000 Engineering services

II.1.3. Type of contract

Services

II.1.4. Short description

Neugestaltung der Straßen, Wege und Plätze am Tribseer Damm – 2. Bauabschnitt von der Kreuzung Alte Rostocker Straße bis zum Knotenpunkt Carl-Heydemann-Ring sowie der Tribseer Damm – Knotenpunkt Carl-Heydemann-Ring.

II.1.6. Information about lots

This contract is divided into lots: no

II.1.7. Total value of the procurement

Value excluding VAT: 8 500,00 EUR

II.2. Description

II.2.2. Additional CPV code(s)

71300000 Engineering services

II.2.3. Place of performance

NUTS code: DE Deutschland

NUTS code: DE8 Mecklenburg-Vorpommern

NUTS code: DE80 Mecklenburg-Vorpommern

Main site or place of performance: Hansestadt Stralsund

II.2.4. Description of the procurement

Erstellung eines Beweissicherungsgutachtens für die Gebäude inklusive Nebengebäuden und Außenanlagen für die genannte Maßnahme Tribseer Damm (17 Objekte + 13 Objekte) mit der Aufnahme und Dokumentation vorhandener Mängel einschließlich der Gefährdungsanalyse und Prognose zu erwartender Auswirkungen der Bauarbeiten und der Vermessung und Vermarkung einzelner ausgewählter Risse an besonders gefährdeten Objekten.

Ausführungsfrist:

Geplanter Baubeginn 2. Bauabschnitt (1. Stufe) – 1.4.2020/geplantes Bauende 31.12.2020/

Vorortbegehung 18.03.-3.4.2020/ geplanter Baubeginn Knotenpunkt Carl-Heydemann-Ring (2. Stufe) 1.4.2021/ geplantes Bauende 1.6.2022/ Vorortbegehung 14.03.-1.4.2021.

II.2.5. Award criteria

Price

II.2.11. Information about options

Options: no

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds: yes

Identification of the project: EFRE-Mittel 2014-2020 / STEV 16-0001 ind STEV 17-0002

II.2.14. Additional information

Section IV: Procedure

IV.1. Description

IV.1.1. Type of procedure

Open procedure

IV.1.3. Information about a framework agreement or a dynamic purchasing system

IV.1.8. Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: no

IV.2. Administrative information

IV.2.1. Previous publication concerning this procedure

Notice number in the OJ S: [2020/S 034-080174](#)

IV.2.8. Information about termination of dynamic purchasing system

IV.2.9. Information about termination of call for competition in the form of a prior information notice

Section V: Award of contract

Contract No: 103711202000001600

Title:

Tribseer Damm 2. BA und Knotenpunkt (Beweissicherung)

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

03/04/2020

V.2.2. Information about tenders

Number of tenders received: 1

Number of tenders received from SMEs: 0

Number of tenders received from tenderers from other EU Member States: 0

Number of tenders received from tenderers from non-EU Member States: 0

Number of tenders received by electronic means: 0

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Privates Management Mantei und Gärtner UR

Postal address: Bahnhofstraße 6

Town: Altefähr

NUTS code: DE80L Vorpommern-Rügen

Postal code: 18573

Country: Germany

E-mail: mantei-gaertner@gmx.de

The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Total value of the contract/lot: 7 417,27 EUR

V.2.5. Information about subcontracting

Section VI: Complementary information

VI.3. Additional information

VI.4. Procedures for review

VI.4.1. Review body

Official name: Vergabekammer Mecklenburg-Vorpommern

Postal address: Johannes-Stelling-Straße 14

Town: Schwerin

Postal code: 19053

Country: Germany

E-mail: vergabekammer@wm.mv-regierung.de
Telephone: +49 3855885160
Fax: +49 3855884855817
Internet address: <http://www.wm.mv-regierung.de>

VI.4.3. Review procedure

Precise information on deadline(s) for review procedures:

Paragr. 160 GWB Einleitung, Antrag.

(1) Die Vergabekammer leitet ein Nachprüfungsverfahren nur auf Antrag ein.

(2) Antragsbefugt ist jedes Unternehmen, das ein Interesse an dem öffentlichen Auftrag oder der Konzession hat und eine Verletzung in seinen Rechten nach Paragr.97 Absatz 6 durch Nichtbeachtung von Vergabevorschriften geltend macht.

Dabei ist darzulegen, dass dem Unternehmen durch die behauptet Verletzung der Vergabevorschriften ein Schaden entstanden ist oder zu entstehen droht.

(3) Der Antrag ist unzulässig, soweit:

1) der Antragsteller den geltend gemachten Verstoß gegen Vergabevorschriften vor Einreichen des Nachprüfauftrages erkannt und gegenüber dem Auftraggeber nicht innerhalb einer Frist von 10 Kalendertagen gerügt hat; der Ablauf der Frist nach Paragr. 134 Absatz 2 bleibt unberührt,

2) Verstöße gegen Vergabevorschriften, die aufgrund der Bekanntmachung erkennbar sind, nicht spätestens bis zum Ablauf der in der Bekanntmachung benannten Frist zur Bewerbung oder zur Angebotsabgabe gegenüber dem Auftraggeber gerügt werden.

3) Verstöße gegen Vergabevorschriften, die erst in den Vergabeunterlagen erkennbar sind, nicht spätestens bis zum Ablauf der Frist zur Bewerbung oder zur Angebotsabgabe gegenüber dem Auftraggeber gerügt werden,

4) mehr als 15 Kalendertage nach Eingang der Mitteilung des Auftraggebers, einer Rüge nicht abhelfen zu wollen, vergangen ist.

Satz 1 gilt nicht bei einem Antrag auf Feststellung der Unwirksamkeit des Vertrags nach Paragr. 125 Absatz 1 Nummer 2. Paragr. 134 Absatz 1 Satz 2 bleibt unberührt.

VI.5. Date of dispatch of this notice

01/07/2020