

358528-2026 - Result

Sweden – Engineering services – Installationssamordnare till projekt T5 PBI Byggåtgärder Bagage
OJ S 100/2026 27/05/2026
Contract or concession award notice – standard regime
Services

1. Buyer

1.1. Buyer

Official name: Swedavia AB

Email: inkop@swedavia.se

Legal type of the buyer: Public undertaking, controlled by a central government authority

Activity of the contracting entity: Airport-related activities

2. Procedure

2.1. Procedure

Title: Installationssamordnare till projekt T5 PBI Byggåtgärder Bagage

Description: Vi söker nu en installationssamordnare till PBI. Resursen ska främst arbeta inom projekten PBI Byggåtgärder Bagage och PBI Incheckningsdiskar Etapp 1. Resursen kan även komma att nyttjas i andra projekt inom programmet. Projekt PBI Byggåtgärder Bagage. Projektet har som uppdrag att leverera färdiga ytor i befintliga byggnader inför leverans av en ny bagageanläggning. Flytt av befintliga hyresgäster till nya lokaler ingår även i uppdraget. Projektet befinner sig i förstudiefas. Projekt PBI Incheckningsdiskar Etapp 1. Projektet ska leverera ett antal SBD (Self Bagage Drop) -diskar, en helautomatisk incheckningsdisk för bagage. Projektering av bygghandling pågår. Planerad produktion oktober 2026 - maj 2027. Uppdraget önskas påbörjas 2026-06-01 eller enligt överenskommelse och kommer att pågå i 24 månader med fast slutdatum. Därefter har beställaren har option på att förlänga uppdraget, med max 12 månader i taget i maximalt 24 månader. Uppskattad omfattning för uppdraget PBI Incheckningsdiskar Etapp 1: Projekteringsstöd vid framtagning av bygghandling samt ansvar planering inför och vid samordnad provning. Stöd vid inleverans av relationshandling. Uppskattad beläggning 0–25% av heltid. Detta uppdrag kommer pågå från startdatum till 2027-12-30. PBI Byggåtgärder Bagage: Stöd under förstudie-, program- samt systemhandlingsskedena. Uppskattad beläggning 0–20 % av heltid. Detta uppdrag kommer pågå från startdatum till 2028-05-31. Arbetet kommer att variera över tid beroende på aktuellt skedes innehåll och intensitet. Bedömd närvaro på plats under Q2 2026 – Q2 2027 ca 2-3 dagar per vecka. Arbeta på plats ska dock kunna ske i en högre grad om så krävs.

Procedure identifier: 3baf03b7-87c9-4f02-bc65-3f94322a70b5

Type of procedure: Restricted

The procedure is accelerated: no

2.1.1. Purpose

Main nature of the contract: Services

Main classification (cpv): 71300000 Engineering services

2.1.2. Place of performance

Country: Sweden

Anywhere in the given country

2.1.3. Value

Estimated value excluding VAT: 10 000 000,00 SEK

2.1.4. General information

Legal basis:

Directive 2014/25/EU

5. Lot

5.1. Lot: LOT-0001

Title: Installationssamordnare till projekt T5 PBI Byggåtgärder Bagage

Description: Vi söker nu en installationssamordnare till PBI. Resursen ska främst arbeta inom projekten PBI Byggåtgärder Bagage och PBI Incheckningsdiskar Etapp 1. Resursen kan även komma att nyttjas i andra projekt inom programmet. Projekt PBI Byggåtgärder Bagage.

Projektet har som uppdrag att leverera färdiga ytor i befintliga byggnader inför leverans av en ny bagageanläggning. Flytt av befintliga hyresgäster till nya lokaler ingår även i uppdraget.

Projektet befinner sig i förstudiefas. Projekt PBI Incheckningsdiskar Etapp 1. Projektet ska

leverera ett antal SBD (Self Bagage Drop) -diskar, en helautomatisk incheckningsdisk för

bagage. Projektering av bygghandling pågår. Planerad produktion oktober 2026 - maj 2027.

Uppdraget önskas påbörjas 2026-06-01 eller enligt överenskommelse och kommer att pågå i 24 månader med fast slutdatum. Därefter har beställaren har option på att förlänga uppdraget,

med max 12 månader i taget i maximalt 24 månader. Uppskattad omfattning för uppdraget PBI

Incheckningsdiskar Etapp 1: Projekteringsstöd vid framtagning av bygghandling samt ansvar

planering inför och vid samordnad provning. Stöd vid inleverans av relationshandling.

Uppskattad beläggning 0–25% av heltid. Detta uppdrag kommer pågå från startdatum till 2027-

12-30. PBI Byggåtgärder Bagage: Stöd under förstudie-, program- samt

systemhandlingsskedena. Uppskattad beläggning 0–20 % av heltid. Detta uppdrag kommer

pågå från startdatum till 2028-05-31. Arbetet kommer att variera över tid beroende på aktuellt

skedes innehåll och intensitet. Bedömd närvaro på plats under Q2 2026 – Q2 2027 ca 2-3

dagar per vecka. Arbeta på plats ska dock kunna ske i en högre grad om så krävs.

Internal identifier: urn:eavrop:mdn:ProcurementProject:130592:Lot:1

5.1.1. Purpose

Main nature of the contract: Services

Main classification (cpv): 71300000 Engineering services

5.1.2. Place of performance

Country: Sweden

Anywhere in the given country

5.1.4. Renewal

Maximum renewals: 0

5.1.6. General information

The procurement is covered by the Government Procurement Agreement (GPA): no

5.1.7. Strategic procurement

Aim of strategic procurement: No strategic procurement

5.1.10. Award criteria

Criterion:

Type: Quality

Description: Se förfrågningsunderlag

Description of the method to be used if weighting cannot be expressed by criteria: Se förfrågningsunderlag

5.1.15. Techniques

Framework agreement:

No framework agreement

Information about the dynamic purchasing system:

No dynamic purchase system

5.1.16. Further information, mediation and review

Review organisation: Förvaltningsrätten i Uppsala

Organisation providing additional information about the procurement procedure: Swedavia AB

Organisation providing more information on the review procedures: Förvaltningsrätten i Uppsala

6. Results

Value of all contracts awarded in this notice: 10 000 000,00 SEK

6.1. Result lot identifier: LOT-0001

Winner selection status: At least one winner was chosen.

6.1.2. Information about winners

Winner:

Official name: MTM projektbyrå AB

Tender:

Tender identifier: 3447537

Identifier of lot or group of lots: LOT-0001

Value of the tender: 10 000 000,00 SEK

The tender is a variant: no

Subcontracting: No

Contract information:

Identifier of the contract: 3447537

Date on which the winner was chosen: 26/05/2026

Date of the conclusion of the contract: 26/05/2026

6.1.3. Non-winning tenderers

Non-winning tenderers

:

Official name: Coordia Consult Aktiebolag

Tender:

Tender identifier: 3447538

Identifier of lot or group of lots: LOT-0001

Value of the tender: 10 000 000,00 SEK

The tender is a variant: no

Subcontracting: Not yet known

Non-winning tenderers

:

Official name: Hifab AB

Tender:

Tender identifier: 3447536

Identifier of lot or group of lots: LOT-0001

Value of the tender: 10 000 000,00 SEK

The tender is a variant: no

Subcontracting: Not yet known

6.1.4. Statistical information

Received tenders or requests to participate:

Type of received submissions: Tenders

Number of tenders or requests to participate received: 3

Range of tenders:

Value of the lowest admissible tender: 10 000 000,00 SEK

Value of the highest admissible tender: 10 000 000,00 SEK

8. Organisations

8.1. ORG-0001

Official name: Swedavia AB

Registration number: 556797-0818

Postal address: Flygvägen 1

Town: Stockholm Arlanda

Postcode: 190 45

Country subdivision (NUTS): Stockholms län (SE110)

Country: Sweden

Email: inkop@swedavia.se

Telephone: 0101090000

Roles of this organisation:

Buyer

Organisation providing additional information about the procurement procedure

8.1. ORG-0002

Official name: Antirio AB

Registration number: 556533-8133

Postal address: GÅRDSVÄGEN 18

Town: Solna

Postcode: 169 70

Country subdivision (NUTS): Stockholms län (SE110)

Country: Sweden

Email: support@e-avrop.com

Telephone: 08-501 190 00

Internet address: <https://www.e-avrop.com>

Roles of this organisation:

TED eSender

8.1. ORG-0003

Official name: Förvaltningsrätten i Uppsala

Registration number: 202100-2742

Postal address: Box 1853

Town: Uppsala

Postcode: 751 48

Country subdivision (NUTS): Uppsala län (SE121)

Country: Sweden

Email: forvaltningsratteni uppsala@dom.se

Telephone: +46 18-431 63 00

Internet address: <https://www.domstol.se/forvaltningsratten-i-uppsala/>

Roles of this organisation:

Review organisation

Organisation providing more information on the review procedures

8.1. ORG-0004

Official name: Hifab AB

Registration number: 556125-7881

Postal address: Sveavägen 163

Town: Stockholm

Postcode: 11346

Country subdivision (NUTS): Stockholms län (SE110)

Country: Sweden

Email: hifab-anbud@hifab.se

Telephone: +46761258575

Roles of this organisation:

Tenderer

8.1. ORG-0005

Official name: MTM projektbyrå AB

Size of the economic operator: Large

Registration number: 559382-0136

Postal address: milavägen 2

Town: Handen

Postcode: 13648

Country subdivision (NUTS): Stockholms län (SE110)

Country: Sweden

Email: monti.miladi@mtmprojektbyra.se

Telephone: 0765580685

Roles of this organisation:

Tenderer

Winner of these lots: LOT-0001

The winner is listed on a regulated market

8.1. ORG-0006

Official name: Coordia Consult Aktiebolag

Registration number: 556123-7420

Postal address: Sollentunavägen 63

Town: Sollentuna

Postcode: 191 40

Country subdivision (NUTS): Stockholms län (SE110)

Country: Sweden

Email: thomas.sandin@coordia.se

Telephone: 086266400

Roles of this organisation:

Tenderer

Notice information

Notice identifier/version: 095770b1-c516-410b-b743-ff8fc8035fa7 - 01

Form type: Result

Notice type: Contract or concession award notice – standard regime

Notice subtype: 30

Notice dispatch date: 26/05/2026 14:01:49 (UTC+02:00) Eastern European Time, Central European Summer Time

Languages in which this notice is officially available: Swedish

Notice publication number: 358528-2026

OJ S issue number: 100/2026

Publication date: 27/05/2026