

Norway-Leikanger: Construction work
OJ S 199/2016 14/10/2016
Contract award notice
Works

Directive 2004/18/EC**Section I: Contracting authority**

I.1. Name and addresses

Official name: Statens Vegvesen Region vest (The Norwegian Public Roads Administration, Western Region)

National registration number: 971032081

Postal address: Askedalen 4

Town: Leikanger

Postal code: 6863

Country: Norway

Contact person: Statens vegvesen Region vest

For the attention of: Tor Kåre Austrheim

E-mail: tunneloppgradering@vegvesen.no

Telephone: +47 02030

Fax: +47 57655986

Internet address(es):

Address of the buyer profile: <https://kgv.doffin.no/ctm/Supplier/CompanyInformation/Index/2687>

Electronic access to information: <https://kgv.doffin.no/ctm/Supplier/Documents/Folder/144162>

I.2. Type of the contracting authority

National or federal agency/office

I.3. Main activity

General public services

I.4. Contract award on behalf of other contracting authorities

The contracting authority is purchasing on behalf of other contracting authorities: no

Section II: Object of the contract

II.1. Description**II.1.1. Title**

E 39 Bømlafjord tunnel; Electro and SRO.

II.1.2. Type of contract and place of performance or delivery

Works

Execution

Main site or place of performance: Sveio and Bømlo municipalities.

NUTS code NO051 Hordaland

II.1.3. Information about a framework agreement or a dynamic purchasing system (DPS)**II.1.4. Short description of the contract or purchase(s)**

The E39 Bømlafjord tunnel shall be upgraded and renovated in order to meet the current

requirements.

The total construction period is estimated to approx. 1,5 years from 2016 to 2018.

Below is a list of the key elements in the project:

- Operation and maintenance of electro and SRO installations in the tunnel, as well as Føyno and Ulveraker in the contract period.
- 6 Technical buildings.
- 13 major distributions.
- 76 automation cupboards.
- 69 Emergency station cupboards.
- 525 days with traffic flow.
- Disassembly of existing equipment.
- AID based on radar.
- Video monitoring.
- Alterations to existing cupboards and boards.
- Lighting based on LED with SRO via DALI.
- Assembly of 64 fans.
- 6 UPS.
- 111 signs.
- 140 km with power, signal and fibre cables.
- 68 km with conduits.
- 600 m with pipe channel.
- 7,9 km leading edge.
- 800 m cable ditch.
- 1 400 bolts.
- Clearing rock.
- 800 m² shotcrete.

The project will be carried out on the basis of drawings.

II.1.5. CPV code(s)

45000000 Construction work

II.1.6. Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: yes

II.2. Total value of the contract/lot

II.2.1. Total value of the contract/lot

Section IV: Procedure

IV.1. Type of procedure

IV.1.1. Type of procedure

Open

IV.2. Award criteria

IV.2.1. Award criteria

Lowest price

IV.2.2. Information about electronic auction

IV.3. Administrative information

IV.3.1. File reference number attributed by the contracting authority

15/233290

IV.3.2. Previous publication concerning this procedure

Contract notice

Notice number in the OJ S: [2016/S 098-176375](#) of 24.5.2016

Section V: Award of contract

Contract No: 1

Lot No: 1

- Lot title: E 39 Bømlafjord tunnel, Electro and SRO

V.1. Date of conclusion of the contract

18.8.2016

V.2. Information about tenders

Number of tenders received: 5

V.3. Name and address of the contractor

Official name: Risa AS

National registration number: 980 404 129

Postal address: Bjorhaugslettå 44

Town: Nærbø

Postal code: 4365

Country: Norway

E-mail: sven.harbo@risa.no

Telephone: +47 93259316

Internet address: <http://www.risa.no>

V.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot:

Value: 163 185 131,70 NOK

excluding VAT

Total value of the procurement:

Lowest offer 163 185 131,70 and Highest offer 202 715 716,80 NOK

excluding VAT

If annual or monthly value:

Number of months: 18

V.5. Information about subcontracting

The contract is likely to be subcontracted: yes

Value or proportion likely to be subcontracted to third parties:

Value excluding VAT 106 070 335,60 NOK

Short description of the value/proportion of the contract to be sub-contracted: Electro and SRO.

Section VI: Complementary information

VI.1. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

VI.2. Additional information

VI.3. Procedures for review

VI.3.1. Review body

VI.3.2. Review procedure

VI.3.3. Service from which information about the review procedure may be obtained

VI.4. Date of dispatch of this notice

10.10.2016