

Poland-Warsaw: Engineering design services
OJ S 187/2017 29/09/2017
Contract award notice
Services

Directive 2004/18/EC

Section I: Contracting authority

I.1. Name and addresses

Official name: Miasto Stołeczne Warszawa – Zarząd Miejskich Inwestycji Drogowych

Postal address: ul. Sokratesa 15

Town: Warszawa

Postal code: 01-909

Country: Poland

For the attention of: Manuella Szymaniak

E-mail: dzp@zmid.waw.pl

Telephone: +48 225691430

Fax: +48 225691401

Internet address(es):

General address of the contracting authority: www.zmid.waw.pl

I.2. Type of the contracting authority

Regional or local authority

I.3. Main activity

General public services

Housing and community amenities

I.4. Contract award on behalf of other contracting authorities

The contracting authority is purchasing on behalf of other contracting authorities: no

Section II: Object of the contract

II.1. Description

II.1.1. Title

Opracowanie projektu budowlanego i projektów wykonawczych wraz z uzyskaniem decyzji niezbędnych dla realizacji zadania inwestycyjnego pn. Poprawa układu drogowego w Dzielnicy Białołęka, w Warszawie – 4części.

II.1.2. Type of contract and place of performance or delivery

Services

Service category No 12: Architectural services; engineering services and integrated engineering services; urban planning and landscape engineering services; related scientific and technical consulting services; technical testing and analysis services

Main site or place of performance: Polska, Warszawa.

NUTS code

II.1.3. Information about a framework agreement or a dynamic purchasing system (DPS)

II.1.4.

Short description of the contract or purchase(s)

Opracowanie projektu budowlanego i projektów wykonawczych wraz z uzyskaniem decyzji niezbędnych dla realizacji zadania inwestycyjnego pn. Poprawa układu drogowego w Dzielnicy Białołęka, w tym:
Część 1 – Rozbudowa ul. Białołęckiej na odc. ul. Kopijników – ul. Ketlinga.
Część 2 – Rozbudowa ul. Kąty Grodzkie na odc. ul. Zdziarska – ul. Berensona wraz z rozbudową skrzyżowania ulic: Ostródzka – Zdziarska.
Część 3 – Przebudowa (rozbudowa) ul. Modlińskiej na odc. ul. Przaśna – ul. Kasztanowa.
Część 4 – Rozbudowa ciągu ulic Kołacińska – Szynowa.

II.1.5. CPV code(s)

71320000 Engineering design services

II.1.6. Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: no

II.2. Total value of the contract/lot

II.2.1. Total value of the contract/lot

Section IV: Procedure

IV.1. Type of procedure

IV.1.1. Type of procedure

Open

IV.2. Award criteria

IV.2.1. Award criteria

The most economically advantageous tender in terms of

1. Cena ofertowa brutto. Weighting 60
2. Doświadczenie projektanta w branży drogowej. Weighting 40

IV.2.2. Information about electronic auction

An electronic auction has been used: no

IV.3. Administrative information

IV.3.1. File reference number attributed by the contracting authority

ZP/10/PN/10/17

IV.3.2. Previous publication concerning this procedure

Contract notice

Notice number in the OJ S: [2017/S 123-250887](#) of 30.6.2017

Section V: Award of contract

Contract No: ZP/10/PN/10/17-część 1

Lot No: 1

- Lot title: Rozbudowa ul. Białołęckiej

V.1. Date of conclusion of the contract

22.9.2017

V.2. Information about tenders

Number of tenders received: 1

Number of tenders received by electronic means: 0

V.3. Name and address of the contractor

Official name: Promost Consulting Sp. z o.o. Sp. k.

Postal address: ul. Bohaterów 10 Sudeckiej Dywizji Piechoty 4

Town: Rzeszów

Postal code: 35-307

Country: Poland

Telephone: +48 178579155

Fax: +48 178579156

V.4. Information on value of the contract/lot

Total value of the procurement:

Value: 1 000 851 PLN

Including VAT. VAT rate (%) 23

If annual or monthly value:

Number of months: 18

V.5. Information about subcontracting

The contract is likely to be subcontracted: yes

Value or proportion likely to be subcontracted to third parties:

Not known

Contract No: ZP/10/PN/10/17-część 2

Lot No: 2

- Lot title: Rozbudowa ul. Kąty Grodziskie

V.1. Date of conclusion of the contract

22.9.2017

V.2. Information about tenders

Number of tenders received: 1

Number of tenders received by electronic means: 0

V.3. Name and address of the contractor

Official name: Mosty Katowice Sp. z o.o.

Postal address: ul. Rolna 12

Town: Katowice

Postal code: 40-555

Country: Poland

Telephone: +48 326033400

Fax: +48 326033412

V.4. Information on value of the contract/lot

Total value of the procurement:

Value: 1 094 700 PLN

Including VAT. VAT rate (%) 23

If annual or monthly value:

Number of months: 18

V.5. Information about subcontracting

The contract is likely to be subcontracted: yes
Value or proportion likely to be subcontracted to third parties:
Not known

Section VI: Complementary information

VI.1. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

VI.2. Additional information

Część nr: 4

Nazwa: Rozbudowa ciągu ulic Kołacińska – Szynowa

Krótki opis: Opracowanie projektu budowlanego i projektów wykonawczych wraz z uzyskaniem decyzji o zezwoleniu na

realizację inwestycji drogowej dla zadania pn. Rozbudowa ciągu ulic Kołacińska – Szynowa.

Zgodnie z art. 93 ust. 1 pkt. 1 ustawy Pzp., Zamawiający unieważnia postępowanie o udzielenie zamówienia, jeżeli nie złożono żadnej oferty niepodlegającej odrzuceniu. Do terminu składania ofert (08.08.2017 r. godz. 10:00) do Zamawiającego nie wpłynęła żadna oferta.

VI.3. Procedures for review

VI.3.1. Review body

Official name: Krajowa Izba Odwoławcza

Postal address: Postępu 17A

Town: Warszawa

Postal code: 02-676

Country: Poland

Telephone: +48 224587801

Fax: +48 224587700

Internet address: <http://www.uzp.gov.pl>

VI.3.2. Review procedure

VI.3.3. Service from which information about the review procedure may be obtained

Official name: Krajowa Izba Odwoławcza

Postal address: Postępu 17A

Town: Warszawa

Postal code: 02-676

Country: Poland

Telephone: +48 224587801

Fax: +48 224587700

Internet address: <http://www.uzp.gov.pl>

VI.4. Date of dispatch of this notice

26.9.2017