

Denmark-Vordingborg: Construction work

OJ S 160/2020 19/08/2020

Contract notice

Works

Legal Basis:

Directive 2014/24/EU

Section I: Contracting authority

I.1. Name and addresses

Official name: Vordingborg Havn

National registration number: 35 42 04 52

Postal address: Vesthavnen 5

Town: Vordingborg

NUTS code: DK022 Vest- og Sydsjælland

Postal code: 4760

Country: Denmark

Contact person: Bjørn Westen Rasmussen

E-mail: bw.Rasmussen@wsp.com

Telephone: +45 20668914

Internet address(es):

Main address: <http://www.port.vordingborg.dk>

I.3. Communication

The procurement documents are available for unrestricted and full direct access, free of charge, at: www.byggeweb.dk

Additional information can be obtained from the abovementioned address

Tenders or requests to participate must be submitted to the abovementioned address

I.4. Type of the contracting authority

Regional or local authority

I.5. Main activity

Environment

Section II: Object

II.1. Scope of the procurement

II.1.1. Title

Udvidelse af Vordingborg havn - etape 4

II.1.2. Main CPV code

45000000 Construction work

II.1.3. Type of contract

Works

II.1.4. Short description

Vordingborg Havn udvikles i øjeblikket til en regional havn til modtagelse og afskibning af en række forskellige godstyper, primært indenfor råstoffer, energi og landbrug. En styrkelse af havnen som transporthavn vurderes at være i tråd med det landspolitiske ønske om at reducere presset på den landbaserede infrastruktur. Velfungerende havneanlæg med bagvedliggende infrastruktur er en klar forudsætning for, at denne vision kan udledes. Ikke mindst, så viser erfaringer fra tilsvarende havneudvidelser, at antallet af arbejdspladser i havnerelaterede virksomheder forøges.

II.1.5. Estimated total value

II.1.6. Information about lots

This contract is divided into lots: no

II.2. Description

II.2.3. Place of performance

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Vordingborg Havn

II.2.4. Description of the procurement

Vordingborg Havn udvikles i øjeblikket til en regional havn til modtagelse og afskibning af en række forskellige godstyper, primært indenfor råstoffer, energi og landbrug. En styrkelse af havnen som transporthavn vurderes at være i tråd med det landspolitiske ønske om at reducere presset på den landbaserede infrastruktur. Velfungerende havneanlæg med bagvedliggende infrastruktur er en klar forudsætning for, at denne vision kan udledes. Ikke mindst, så viser erfaringer fra tilsvarende havneudvidelser, at antallet af arbejdspladser i havnerelaterede virksomheder forøges.

Vordingborg Havn udvides i etaper, og der er udarbejdet en masterplan bestående af i alt 5 udviklingsetaper. På baggrund af denne masterplan blev der i 2016 udarbejdet en VVM-redegørelse for den fulde havneudvidelse og i 2017 blev der givet VVM-tilladelser fra de 3 myndigheder, Vordingborg Kommune, Kystdirektoratet og Trafik, Bolig og Byggestyrelsen til 4 ud af 5 etaper.

Den første etape blev etableret i løbet af 2015/2016 imens etape 2 og 3 blev færdigetableret i 2019. En sidste del af etape 3 (3b) etableres af konsortiet som etablerer Storstrømsbroen. Havneudvidelsen etableres som en del af interreg programmet Dual Ports, som støtter bæredygtig havneudvikling. Således planlægges etape 4 som et landindvindingsprojekt som vil udvide Vordingborg Havns areal med ca. 19 ha med nyttiggjorte opfyldsmaterialer. Jf. VVM-godkendelsen kan der i etape 4, som udgangspunkt, indarbejdes ren og lettere forurenede jord. Opfyldsmaterialerne forventes geografisk set modtaget fra Vordingborg og tilstødende kommuner i det omfang dette er muligt.

Konsortiet (SBJV), som står bag ved etablering af den nye Storstrømsbro, etablerer fase 3b, der vil blive brugt til udskibning af broelementer.

Etape 5 er ikke indeholdt i eksisterende lokalplan og afventer således ny lokalplanlægning og fornyet politisk behandling. Lokalplansarbejdet er igangsat. TE vil få besked, når lokalplanen bliver offentligt tilgængeligt.

Etape 4 i udvidelsen af Vordingborg Havn på Masnedø omfatter opfyldning og nyttiggørelse af et inddæmmede område på ca. 25 ha. Der forventes at kunne modtages og nyttiggøres i alt ca. 1 145 000 m³ opfyldsmateriale, som bl.a. kan omfatte ren og lettere forurenede jord samt slagge. Volumen er ekskl. afsluttende genbrugsstabil.

Totalentreprisen omfatter flg. hovedelementer:

- Delvis nedbrydning af eksisterende kystsikring og mole
- Etablering af vandtæt dæmning langs opfyldningsområdet

- Etablering af 160 m spuns og kajanlæg
- Tørlægning af opfyldningsområdet
- Opfyldning til underside af fremtidig belægningsopbygning.

II.2.5. Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.6. Estimated value

II.2.7. Duration of the contract, framework agreement or dynamic purchasing system

Start: 11/04/2021 End: 04/06/2028

This contract is subject to renewal: no

II.2.9. Information about the limits on the number of candidates to be invited

Envisaged minimum number: 3Maximum number: 5Objective criteria for choosing the limited number of candidates:

Se prækvalifikationsbetingelser.

II.2.10. Information about variants

Variants will be accepted: no

II.2.11. Information about options

Options: no

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds: no

II.2.14. Additional information

Yderligere oplysninger og dokumenter kan hentes på www.byggeweb.dk - TN638045A

Section III: Legal, economic, financial and technical information

III.1. Conditions for participation

III.1.1. Suitability to pursue the professional activity, including requirements relating to enrolment on professional or trade registers

List and brief description of conditions:

Se prækvalifikationsbetingelser.

III.1.2. Economic and financial standing

Selection criteria as stated in the procurement documents

III.1.3. Technical and professional ability

Selection criteria as stated in the procurement documents

III.2. Conditions related to the contract

III.2.2. Contract performance conditions

Se udbudsmaterialet.

III.2.3. Information about staff responsible for the performance of the contract

Obligation to indicate the names and professional qualifications of the staff assigned to performing the contract

Section IV: Procedure

IV.1. Description

IV.1.1. Type of procedure

Competitive procedure with negotiation

IV.1.3. Information about a framework agreement or a dynamic purchasing system

IV.1.4. Information about reduction of the number of solutions or tenders during negotiation or dialogue

Recourse to staged procedure to gradually reduce the number of solutions to be discussed or tenders to be negotiated

IV.1.5. Information about negotiation

The contracting authority reserves the right to award the contract on the basis of the initial tenders without conducting negotiations

IV.1.8. Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: yes

IV.2. Administrative information

IV.2.2. Time limit for receipt of tenders or requests to participate

Date: 15/09/2020 Local time: 12:00

IV.2.3. Estimated date of dispatch of invitations to tender or to participate to selected candidates

Date: 23/09/2020

IV.2.4. Languages in which tenders or requests to participate may be submitted

Danish

IV.2.6. Minimum time frame during which the tenderer must maintain the tender

Duration in months: 6 (from the date stated for receipt of tender)

Section VI: Complementary information

VI.1. Information about recurrence

This is a recurrent procurement: no

VI.2. Information about electronic workflows

Electronic invoicing will be accepted

Electronic payment will be used

VI.3. Additional information

VI.4. Procedures for review

VI.4.1. Review body

Official name: Klagenævnet for udbud

Postal address: Nævnenes Hus, Toldboden 2

Town: Viborg

Postal code: 8800

Country: Denmark
Telephone: +45 72405600

VI.5. Date of dispatch of this notice
14/08/2020