

Germany-Weinstadt: Installation of doors and windows and related components

OJ S 127/2023 05/07/2023

Contract award notice

Works

Legal Basis:

Directive 2014/24/EU

Section I: Contracting authority

I.1. Name and addresses

Official name: Stadt Weinstadt Hochbauamt

Postal address: Poststraße 17

Town: Weinstadt

NUTS code: DE116 Rems-Murr-Kreis

Postal code: 71384

Country: Germany

Contact person: Hochbauamt

E-mail: hba.vorzimmer@weinstadt.de

Telephone: +49 7151-693-150

Fax: +49 7151-693-291

Internet address(es):Main address: www.weinstadt.deAddress of the buyer profile: www.weinstadt.de/ausschreibungen**I.4. Type of the contracting authority**

Regional or local authority

I.5. Main activity

General public services

Section II: Object

II.1. Scope of the procurement**II.1.1. Title**

Erweiterung Silcherschule - Fenster-/Verglasungsarbeiten Bauteil B und C

Reference number: P-2019-GRSE-101

II.1.2. Main CPV code

45421100 Installation of doors and windows and related components

II.1.3. Type of contract

Works

II.1.4. Short description

Fenster-/Verglasungsarbeiten Bauteil B und C

II.1.6. Information about lots

This contract is divided into lots: no

II.1.7. Total value of the procurement

Value excluding VAT: 455 569,25 EUR

II.2. Description

II.2.2. Additional CPV code(s)

45421143 Installation work of blinds

II.2.3. Place of performance

NUTS code: DE116 Rems-Murr-Kreis

Main site or place of performance: Silcherschule, Schulstr. 24, 71384 Weinstadt, Rems-Murr-Kreis

II.2.4. Description of the procurement

Art und Umfang der Bauarbeiten:

Holz-Aluminium-Fensterelemente, Aluminium-Rahmen-Außentüren und Raffstoreanlagen in diversen Größen: Holz-Aluminium-Fensterelemente BT B: 41 Stk, BT C: 50 Stk, Raffstoreanlagen BT B: 38 Stk, BT C 50 Stk, Holz-Aluminium-Eingangstüren BT B: 2 Stk, BT C: 6 Stk

Da es sich um zwei Bauteile handelt, sind zwei verschiedene Ausführungsfristen vorhanden:

Beginn Bauteil B: 26.03.2024, Ende Bauteil B: 17.05..2024

Beginn Bauteil C: 15.04.2024, Ende Bauteil C: 28.06.2024

Auf Grundlage der 2018 erstellten Bedarfsplanung wurde eine zunehmende Entwicklung der Schülerzahlen im Schulbezirk Endersbach der Stadt Weinstadt prognostiziert. Hieraus ergab sich die Notwendigkeit den Standort Grundschule Endersbach für die Aufnahme von mehr als 16 Grundschulklassen, sowie den damit notwendigen Flächen für die Ganztagesbetreuung, weiter zu entwickeln. Auf dem Gelände der jetzigen Silcherschule in Endersbach-Weinstadt sollen in drei Bauabschnitten zwei weitere Schulgebäude (Bauteil B - Gartenschule, Bauteil C - Dorfscheune) errichtet werden. Die Neubauten ordnen sich so auf dem Schulgelände an, dass zwei neue Plätze neben dem bestehenden Pausenhof im Norden gebildet werden. Der Freiraum zwischen Bestandsschule und der Gartenschule fungiert als grüner Pausenbereich. Der Platz zwischen bestehender Turnhalle und der Dorfscheune wird als Platz für sportliche Aktivitäten ausgebildet. Die Neubauten sind als schlichte Baukörper in Holzkonstruktion geplant und orientieren sich in ihrer Ausrichtung, Gebäudetiefe und Dachneigung am Bestand. Um die Gebäude errichten zu können, müssen jeweils im Vorfeld die bestehenden Gebäude abgebrochen werden (Schulpavillon und Betreuungsgebäude). Im Vorfeld zum Abbruch wird eine Containeranlage als Ersatzbau errichtet und nach Inbetriebnahme der ersten Bauabschnitte wieder entfernt.

II.2.5. Award criteria

Price

II.2.11. Information about options

Options: no

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:

no

II.2.14. Additional information

Section IV: Procedure

IV.1. Description

IV.1.1. Type of procedure

Open procedure

IV.1.3. Information about a framework agreement or a dynamic purchasing system

IV.1.8. Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: yes

IV.2. Administrative information

IV.2.1. Previous publication concerning this procedure

Notice number in the OJ S: [2023/S 074-221522](#)

IV.2.8. Information about termination of dynamic purchasing system

IV.2.9. Information about termination of call for competition in the form of a prior information notice

Section V: Award of contract

Contract No: 1

Title:

Erweiterung Silcherschule - Fenster-/Verglasungsarbeiten Bauteil B und C

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

30/06/2023

V.2.2. Information about tenders

Number of tenders received: 7

Number of tenders received from SMEs: 7

Number of tenders received from tenderers from other EU Member States: 0

Number of tenders received from tenderers from non-EU Member States: 0

Number of tenders received by electronic means: 6

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Fink Duo GmbH

Postal address: Schulstraße 28

Town: Nellingen

NUTS code: DE145 Alb-Donau-Kreis

Postal code: 89191

Country: Germany

The contractor is an SME: yes

V.2.4. Information on value of the contract/lot

Total value of the contract/lot: 455 569,25 EUR

V.2.5. Information about subcontracting

Section VI: Complementary information

VI.3. Additional information

VI.4. Procedures for review

VI.4.1. Review body

Official name: Vergabekammer Baden Württemberg im Regierungspräsidium Karlsruhe

Postal address: Durlacher Allee 100

Town: Karlsruhe

Postal code: 76137

Country: Germany

E-mail: poststelle@rpk.bwl.de

Telephone: +49 721/926-0

VI.5. Date of dispatch of this notice

30/06/2023