

Germany-Halle (Saale): Architectural and related services
OJ S 168/2019 02/09/2019
Contract award notice
Services

Legal Basis:

Directive 2014/24/EU

Section I: Contracting authority

I.1. Name and addresses

Official name: Zoologischer Garten Halle GmbH
Postal address: Fasanenstraße 5a
Town: Halle (Saale)
NUTS code: DEE02 Halle (Saale), Kreisfreie Stadt
Postal code: 06114
Country: Germany
E-mail: office@zoo-halle.de
Internet address(es):
Main address: <http://www.zoo-halle.de>

I.4. Type of the contracting authority

Other type: Gesellschaft mit beschränkter Haftung

I.5. Main activity

Recreation, culture and religion

Section II: Object

II.1. Scope of the procurement

II.1.1. Title

Umgestaltung Saaleeingang Zoo Halle - Vergabe Objektplanung
Reference number: 001

II.1.2. Main CPV code

71200000 Architectural and related services

II.1.3. Type of contract

Services

II.1.4. Short description

Objektplanung Leistungsphasen 2-8.

II.1.6. Information about lots

This contract is divided into lots: no

II.1.7. Total value of the procurement

Value excluding VAT: 0,01 EUR

II.2. Description

II.2.2. Additional CPV code(s)

71200000 Architectural and related services

II.2.3. Place of performance

NUTS code: DEE Sachsen-Anhalt

Main site or place of performance: Zoologischer Garten Halle GmbH Fasanenstraße 5a 06114 Halle (Saale)

II.2.4. Description of the procurement

Die Zoologischer Garten Halle GmbH plant den Abriss der bestehenden Gastronomie an der Seebener Straße sowie Teilabbrüche an der Reilsburg. Dort soll anschließend der Neubau eines Eingangsgebäudes, der Bau eines sich anschließenden Höhenweges und die Errichtung einer Kletter- und Erlebniswelt erfolgen. Weiterhin ist geplant, die Kolonnaden denkmalgerecht zu sanieren und das jetzige Elefantengehege zu erweitern. Das Projekt ist in folgende Teilprojekte gegliedert: Neubau Saaleeingang inkl. Abriss; Sanierung Kolonnaden; Teilabbriss und Wiederaufbau Reilsburg; Neubau Höhenweg. Es liegen Unterlagen der Planungsphasen 1-2 vor. Die derzeit geschätzten Baukosten (KG 200 bis 400) betragen 5,2 Mio. EUR netto. Es ist vorgesehen, die Umsetzung des Projekts mit Fördermitteln aus dem GRW Förderprogramm zu realisieren. Dazu sind Antragsunterlagen (entsprechend ZBAU) bis spätestens 10/2019 zu erarbeiten. Anschließend erfolgt die fachliche Prüfung durch den BLSA. Der Neubau soll Ende 2023 fertiggestellt sein. Gegenstand des ausgeschriebenen Auftrages sind anteilige Leistungen der Objektplanung der Leistungsphasen 2-8 gemäß Teil 3 Objektplanung Gebäude und Innenräume §§ 34 i. V. m. Anlage 10 HOAI 2013. Die Leistungen werden stufenweise/ optional beauftragt. Mit dem Zuschlag werden zunächst nur die anteiligen Leistungen der Leistungsphasen 2-3 beauftragt. Stufenweise/ optional ist vorgesehen, die LP 4, anschließend die LP 5-7 und danach die LP 8 zu beauftragen. Ein unbedingter Rechtsanspruch auf Beauftragung der weiteren Leistungen besteht nicht. Es wird darauf hingewiesen, dass der Auftraggeber einige Leistungen selbst erbringt und einen Projektsteuerer beauftragt hat. Es werden daher nicht alle Leistungsphasen zu 100 % beauftragt.

II.2.5. Award criteria

Quality criterion - Name: interne Projektorganisation / Weighting: 40,00

Quality criterion - Name: Projektmanagement / Weighting: 50,00

Price - Weighting: 10,00

II.2.11. Information about options

Options: yes

Description of options:

Es erfolgt eine stufenweise/optionale Beauftragung. Erste Stufe: Leistungsphasen 2-3, anteilig Zweite Stufe: Leistungsphase 4 Dritte Stufe: Leistungsphase 5-7 Vierte Stufe: Leistungsphase 8 Mit diesem Zuschlag wird zunächst nur die Objektplanung der Leistungsphasen 2-3 beauftragt. Ein unbedingter Rechtsanspruch auf Beauftragung der weiteren Leistungsphasen besteht nicht. Es wird darauf hingewiesen, dass der Auftraggeber einige Leistungen selbst erbringt. Es werden daher nicht alle Leistungsphasen zu 100 % beauftragt.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds: yes

Identification of the project: 46150016

II.2.14. Additional information

Section IV: Procedure

IV.1. Description

IV.1.1. Type of procedure

Competitive procedure with negotiation

IV.1.3. Information about a framework agreement or a dynamic purchasing system

IV.1.8. Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: yes

IV.2. Administrative information

IV.2.1. Previous publication concerning this procedure

Notice number in the OJ S: [2019/S 090-216350](#)

IV.2.8. Information about termination of dynamic purchasing system

IV.2.9. Information about termination of call for competition in the form of a prior information notice

Section V: Award of contract

Contract No: 1

Title:

Umgestaltung Saaleeingang Zoo Halle - Vergabe Objektplanung

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

31/07/2019

V.2.2. Information about tenders

Number of tenders received: 3

Number of tenders received by electronic means: 3

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: HPP Architekten GmbH

Postal address: Gerichtsweg 28

Town: Leipzig

NUTS code: DEE02 Halle (Saale), Kreisfreie Stadt

Postal code: 04103

Country: Germany

E-mail: leipzig@hpp.com

Telephone: +49 341-96355-0

Fax: +49 341-9635555

The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Total value of the contract/lot: 0,01 EUR

V.2.5. Information about subcontracting

Section VI: Complementary information

VI.3. Additional information

VI.4. Procedures for review

VI.4.1. Review body

Official name: 1. Vergabekammer beim Landesverwaltungsamt Sachsen-Anhalt

Postal address: Ernst-Kamieth-Straße 2

Town: Halle (Saale)

Postal code: 06112

Country: Germany

VI.4.4. Service from which information about the review procedure may be obtained

Official name: Zoologischer Garten Halle GmbH

Postal address: Fasanenstraße 5a

Town: Halle (Saale)

Country: Germany

VI.5. Date of dispatch of this notice

28/08/2019