

Germany-Berlin: Construction-site supervision services
OJ S 132/2023 12/07/2023
Contract award notice – utilities
Services

Legal Basis:

Directive 2014/25/EU

Section I: Contracting entity

I.1. Name and addresses

Official name: DB Engineering & Consulting GmbH (Bukr R0)

Postal address: Torgauer Straße 12-15

Town: Berlin

NUTS code: DE30 Berlin

Postal code: 10829

Country: Germany

Contact person: Fidansoy, Oezlem

E-mail: Oezlem.Fidansoy@deutschebahn.com

Telephone: +49 5112861315

Fax: +49 6926521083

Internet address(es):

Main address: <http://www.deutschebahn.com/bieterportal>

I.6. Main activity

Railway services

Section II: Object

II.1. Scope of the procurement

II.1.1. Title

Bauüberwachungsleistungen; S4 - BÜW EEA/OLA ab 07/2023, 2. Ausschreibung

Reference number: 23FEI66608

II.1.2. Main CPV code

71521000 Construction-site supervision services

II.1.3. Type of contract

Services

II.1.4. Short description

Bauüberwachungsleistungen; S4 - BÜW EEA/OLA ab 07/2023, 2. Ausschreibung

II.1.6. Information about lots

This contract is divided into lots: no

II.2. Description

II.2.2. Additional CPV code(s)

71521000 Construction-site supervision services

II.2.3. Place of performance

NUTS code: DE600 Hamburg

II.2.4. Description of the procurement

Bauüberwachungsleistungen; S4 - BÜW EEA/OLA ab 07/2023

II.2.11. Information about options

Options: yes

Description of options:

Optionen 2024 - 2026

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Section IV: Procedure

IV.1. Description

IV.1.1. Type of procedure

Award of a contract without prior publication of a call for competition in the Official Journal of the European Union in the cases listed below

- No tenders or no suitable tenders/requests to participate in response to a procedure with prior call for competition

Explanation:

In der 1. Ausschreibung (22FEI63202) gab es keine geeigneten Teilnehmer für Los 2.

IV.1.3. Information about a framework agreement or a dynamic purchasing system

IV.1.8. Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: yes

IV.2. Administrative information

IV.2.8. Information about termination of dynamic purchasing system

IV.2.9. Information about termination of call for competition in the form of a periodic indicative notice

Section V: Award of contract

Title:

Bauüberwachungsleistungen; S4 - BÜW EEA/OLA ab 07/2023, 2. Ausschreibung

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

29/06/2023

V.2.2. Information about tenders

Number of tenders received: 1

Number of tenders received from tenderers from other EU Member States: 0

Number of tenders received from tenderers from non-EU Member States: 0

Number of tenders received by electronic means: 1

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Railcon Technologies GmbH

Postal address: Londoner Straße 22

Town: Berlin

NUTS code: DE300 Berlin

Postal code: 13349

Country: Germany

The contractor is an SME: yes

V.2.4. Information on value of the contract/lot

V.2.5. Information about subcontracting

V.2.6. Price paid for bargain purchases

Section VI: Complementary information

VI.3. Additional information

VI.4. Procedures for review

VI.4.1. Review body

Official name: Vergabekammer des Bundes

Postal address: Villemomblerstr. 76

Town: Bonn

Postal code: 53123

Country: Germany

VI.4.3. Review procedure

Precise information on deadline(s) for review procedures:

Die Geltendmachung der Unwirksamkeit einer Auftragsvergabe in einem Nachprüfungsverfahren ist fristgebunden. Es wird auf die in § 135 Abs. 2 GWB genannten Fristen verwiesen. Nach § 135 Abs. 2 S. 2 GWB endet die Frist zur Geltendmachung der Unwirksamkeit 30 Kalendertage nach Veröffentlichung der Bekanntmachung der Auftragsvergabe im Amtsblatt der Europäischen Union. Nach Ablauf der jeweiligen Frist kann eine Unwirksamkeit nicht mehr festgestellt werden.

VI.5. Date of dispatch of this notice

07/07/2023