432598-2021 - Result See the notice on TED website

Germany-Lineburg: Building demolition and wrecking work and earthmoving work
OJ S 166/2021 27/08/2021

Contract award notice

Works

Legal Basis:
Directive 2014/24/EU

Section I: Contracting authority

1. Name and addresses
Official name: Psychiatrische Klinik Lineburg gemeinnitzige GmbH
Postal address: Am Wienebutteler Weg 1
Town: Luneburg
NUTS code: DE935 Lineburg, Landkreis
Postal code: 21339
Country: Germany
Contact person: Hansestadt Lineburg, Stabsstelle Bauverwaltungsmanagement
E-mail: dirk.carmincke@stadt.lueneburg.de
Telephone: +49 4131/3093428
Fax: +49 4131/3093539
Internet address(es):
Main address: www.pk.lueneburg.de

.4. Type of the contracting authority
Body governed by public law

I.5. Main activity
Health

Section II: Object

I.1. Scope of the procurement

I.1.1. Title
KPP - Zentralisierung der Klinik fur Psychiatrie und Psychotherapie, 1. BA

I1.1.2. Main CPV code
45110000 Building demolition and wrecking work and earthmoving work

1.1.3. Type of contract
Works

1.1.4. Short description
Die Psychiatrische Klinik Luneburg gemeinnutzige GmbH ist sowohl Fachkrankenhaus fur
Psychiatrie, Psychotherapie und Psychosomatik als auch Fachklinik fir Kinder- und
Jugendpsychiatrie und -psychotherapie sowie Akademisches Lehrkrankenhaus der Universitat
Hamburg und der Georg-August-Universitat Goéttingen und plant am Standort Lineburg die
Zentralisierung der Klinik fur Psychiatrie & Psychotherapie.
Nachfolgend aufgeflihrte EinzelmaRnahmen sind Bestandteil dieser Ausschreibung:
Erdarbeiten DIN 18300 Abwasseranlagen DIN 1986 - 100 Wasseranlagen DIN 1988, 2000
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11.1.6. Information about lots
This contract is divided into lots: no

1.1.7. Total value of the procurement
Value excluding VAT: 102 780,18 EUR

I.2. Description

1.2.2. Additional CPV code(s)
45223220 Structural shell work

1.2.3. Place of performance
NUTS code: DE935 Liuneburg, Landkreis
Main site or place of performance: Am Wienebutteler Weg 1, 21335 Lineburg

1.2.4. Description of the procurement
Vorabmallnahme Baufeld 1 Stick Schmutz- Regenwasser in Aul3enanlage mit
Verschlussarbeiten sowie partiell Riickbau von abgehenden Leitungen einschl. Erdarbeiten 1
Stuck Wasseranlage in Auldenanlage einschl. Erdarbeiten, Rohrleitung aus duktilen Gussrohr
DN 125 nach DIN 28603 ca. 312m 1 Stlick Baustelleneinrichtung

11.2.5. Award criteria
Price

1.2.11. Information about options
Options: no

1.2.13. Information about European Union funds
The procurement is related to a project and/or programme financed by European Union funds:
no

11.2.14. Additional information
Section IV: Procedure

IV.1. Description

IV.1.1. Type of procedure
Open procedure

IV.1.3. Information about a framework agreement or a dynamic purchasing system

IV.1.8. Information about the Government Procurement Agreement (GPA)
The procurement is covered by the Government Procurement Agreement: no

IV.2. Administrative information

IV.2.1. Previous publication concerning this procedure
Notice number in the OJ S: 2021/S 061-153478

IV.2.8. Information about termination of dynamic purchasing system

IV.2.9. Information about termination of call for competition in the form of a prior information
notice
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Section V: Award of contract

Title:
Vorabmallnahme fur Abwasser- u. Wasseranlagen in Au3enanlagen - Baugrube

A contract/lot is awarded: yes
V.2. Award of contract

V.2.1. Date of conclusion of the contract
10/06/2021

V.2.2. Information about tenders
Number of tenders received: 3
Number of tenders received from SMEs: 3
Number of tenders received from tenderers from other EU Member States: 0
Number of tenders received from tenderers from non-EU Member States: 0
Number of tenders received by electronic means: 3
The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor
Official name: BTK Bau GmbH
Postal address: Am Bahndamm 112
Town: Halstenbek
NUTS code: DEF09 Pinneberg
Postal code: 25469
Country: Germany
E-mail: info@btk-bau.de
Telephone: +49 410149000
Fax: +49 4101490077
Internet address: https://www.btk-bau.de/
The contractor is an SME: yes

V.2.4. Information on value of the contract/lot
Total value of the contract/lot: 102 780,18 EUR

V.2.5. Information about subcontracting
Section VI: Complementary information

VI1.3. Additional information
VI1.4. Procedures for review

VI.4.1. Review body
Official name: Vergabekammer beim Nds. Ministerium flr Wirtschaft, Arbeit, Verkehr und
Digitalisierung
Postal address: Auf der Hude 2
Town: Luneburg
Postal code: 21339
Country: Germany
E-mail: vergabekammer@mw.niedersachsen.de
Telephone: +49 4131/151334-1336
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V1.4.3. Review procedure
Precise information on deadline(s) for review procedures:
Es wird darauf hingewiesen, dass ein Nachprifungsantrag gem. § 160 Abs. 3 GWB
unzulassig ist, soweit:
1. Der Antragssteller den geltend gemachten Verstol3 gegen Vergabevorschriften vor
Einreichen des Nachprifungsantrags erkannt und gegenuber dem Auftraggeber nicht
innerhalb einer Frist von zehn Kalendertagen gertgt hat; der Ablauf der Frist nach § 134 Abs.
2 bleibt unberuhrt,
2. VerstoRe gegen Vergabevorschriften, die aufgrund der Bekanntmachung erkennbar sind,
nicht spatestens bis zum Ablauf der Frist zur Angebotsabgabe oder zur Bewerbung gegenuber
dem Auftraggeber gertgt werden,
3. VerstolRe gegen Vergabevorschriften, die erst in den Vergabeunterlagen erkennbar sind,
nicht spatestens bis zum Ablauf zur Frist der Angebotsabgabe oder zur Bewerbung gegenlber
dem Auftraggeber gertigt werden,
4. mehr als 15 Kalendertage nach Eingang der Mitteilung des Auftraggebers, einer Ruge nicht
abhelfen zu wollen, vergangen sind.
Satz 1 gilt nicht bei einem Antrag auf Feststellung der Unwirksamkeit des Vertrags nach § 135
Absatz 1 Nummer 2. § 134 Absatz 1 Satz 2 bleibt unbertihrt.

VL.5. Date of dispatch of this notice
24/08/2021
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