479602-2023 - Result See the notice on TED website

Germany-Berlin: Architectural, engineering and planning services
OJ S 150/2023 07/08/2023

Contract award notice

Services

Legal Basis:
Directive 2014/24/EU

Section I: Contracting authority

1. Name and addresses
Official name: Land Berlin (Sondervermdgen Immobilien des Landes Berlin), vertreten durch
die BIM Berliner Immobilienmanagement GmbH
Postal address: Alexanderstralde 3
Town: Berlin
NUTS code: DE300 Berlin
Postal code: 10178
Country: Germany
Contact person: AL
E-mail: einkauf@bim-berlin.de
Telephone: +49 30901662192
Fax: +49 30901661668
Internet address(es):
Main address: https://my.vergabeplattform.berlin.de/bookmark.html?p id=45133&Ilv_id=172027
Address of the buyer profile: https://my.vergabeplattform.berlin.de/bookmark.html?
p_id=45133&lv_id=172027

.4. Type of the contracting authority
Other type: Vermogen des Landes Berlin

I.5. Main activity
Other activity: Immobilienmanagement

Section Il: Object

I.1. Scope of the procurement

I.11.1. Title
Architekt/in
Reference number: N20034-30446000-001-730-02

I.1.2. Main CPV code
71240000 Architectural, engineering and planning services

1.1.3. Type of contract
Services

1.1.4. Short description
Weiterfuhrung und Fertigstellung von Architektenleistungen gem. § 34 HOAI ab der
Leistungsphase 8
in der Liegenschaft
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Friedrichstr. 107 / Friedrichstadtpalast in 10117 Berlin

11.1.6. Information about lots
This contract is divided into lots: no

1.1.7. Total value of the procurement
Value excluding VAT: 97 879,00 EUR

I.2. Description

1.2.3. Place of performance
NUTS code: DE300 Berlin

1.2.4. Description of the procurement
1. Fertigstellung des Bauabschnittes B gemals HOAI LPH 8
2. Verfolgung Restmangel und Restleistungen aus den Bauabschnitt A.
3. Fur die bereits geplanten Bauabschnitte C und D (Stand LPH 3) soll eine
Plausibilisierung der bisherigen Planung und Kostenberechnung erstellt werden mit
dem Schwerpunkt, dass die derzeit ausgelagerten Kichen schnellstmdglich wieder im
Haus bezogen werden kdnnen.

11.2.5. Award criteria
Price

1.2.11. Information about options
Options: no

1.2.13. Information about European Union funds
The procurement is related to a project and/or programme financed by European Union funds:
no

11.2.14. Additional information
Section IV: Procedure

IV.1. Description

IV.1.1. Type of procedure
Award of a contract without prior publication of a call for competition in the Official Journal of
the European Union in the cases listed below

e Extreme urgency brought about by events unforeseeable for the contracting authority and in
accordance with the strict conditions stated in the directive

Explanation:

Verhandlungsverfahren ohne TNW gem. § 14 Abs. 4 Nr. 3 VgV aufgrund von aulerst
dringlichen, zwingenden Griinden im Zusammenhang mit Ereignissen, die der betreffende
offentliche Auftraggeber nicht voraussehen konnte und die er nicht verursacht hat, hier:
Klndigung eines bestehenden Vertragsverhaltnisses.

Die bereits beauftragten Gewerke der Baumalnahme muissen schnellstmdglich fortgefuhrt
werden, da sie sonst von lhrem Kindigungsrecht gem. VOB/B aufgrund des Stillstandes
Gebrauch machen werden. Daraus resultieren weitere Bauzeitverlangerungen. Durch
Nichteinhaltung des dem Nutzer zugesagten Umbauzeitraumes wirde dem Nutzer und dem
AG ein sehr hoher wirtschaftlicher Schaden entstehen. Die Bautiberwachungsaufgaben aus
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IvV.1.3.
IV.1.8.

IvV.2.
Iv.2.8.
1vV.2.9.

Leistungsphase 8 gem. LBO Berlin mussen zwingend weiter fortgefuhrt werden. Es ist

zwingend ein geeignetes Planungsbilro einzusetzen, welches ohne zeitliche Verzdgerung die

Aufgaben Ubernehmen darf.

Information about a framework agreement or a dynamic purchasing system

Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: yes

Administrative information

Information about termination of dynamic purchasing system

Information about termination of call for competition in the form of a prior information

notice

Section V: Award of contract

V.2,

V.21.

V.2.2.

V.2.3.

V.2.4.

V.2.5.

Contract No: N20034-30446000-001-730-02

Title:
Architekt/in

A contract/lot is awarded: yes
Award of contract

Date of conclusion of the contract
31/07/2023

Information about tenders

Number of tenders received: 1

Number of tenders received from SMEs: 1

Number of tenders received from tenderers from other EU Member States: O
Number of tenders received from tenderers from non-EU Member States: 0
Number of tenders received by electronic means: 1

The contract has been awarded to a group of economic operators: no

Name and address of the contractor
Official name: Klatt und Vogler - Architekten
Town: Berlin

NUTS code: DE300 Berlin

Country: Germany

The contractor is an SME: yes

Information on value of the contract/lot
Total value of the contract/lot: 97 879,00 EUR

Information about subcontracting

Section VI: Complementary information

VI.3.
V1.4,
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Additional information

Procedures for review
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Vi.4.1.

V1.4.2.

VI1.4.3.

V1.4.4.

VL.5.

479602-2023

Review body

Official name: Vergabekammer des Landes Berlin
Postal address: Martin-Luther-Str. 105

Town: Berlin

Postal code: 10825

Country: Germany

Telephone: +49 3090138316

Fax: +49 3090138313

Body responsible for mediation procedures
Official name: siehe VI.4.1

Town: Berlin

Country: Germany

Review procedure

Precise information on deadline(s) for review procedures:

Die Geltendmachung der Unwirksamkeit einer Auftragsvergabe in einem
Nachprufungsverfahren ist fristgebunden. Es wird auf die in § 135 Abs. 2 GWB genannten
Fristen verwiesen. Nach § 135 Abs. 2 S. 2 GWB endet die Frist zur Geltendmachung der
Unwirksamkeit 30 Kalendertage nach Veroéffentlichung der Bekanntmachung der

Auftragsvergabe im Amtsblatt der Europaischen Union. Nach Ablauf der jeweiligen Frist ist

eine Geltendmachung der Unwirksamkeit nicht mehr zulassig.

Service from which information about the review procedure may be obtained

Official name: siehe VI1.4.1
Town: Berlin
Country: Germany

Date of dispatch of this notice
02/08/2023
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