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See the notice on TED website 498803-2023 - Result
Germany-Mittweida: Ground-stabilisation work
OJ S 156/2023 16/08/2023
Contract award notice
Works

Legal Basis:
Directive 2014/24/EU

Section I: Contracting authority

Name and addresses
Official name: Landkreis Mittweida Krankenhaus gGmbH
Postal address: Hainichener Straße 4 – 6
Town: Mittweida
NUTS code: DED43 Mittelsachsen
Postal code: 09648
Country: Germany
E-mail: vergaben@saxonia-freiberg.de

:Internet address(es)
Main address: www.lmkgmbh.de

Type of the contracting authority
Other type: gGmbH

Main activity
Health

Section II: Object

Scope of the procurement

Title
Ersatzneubau Krankenhaus Mittweida, Los 107_Austausch HDI-Unterfangung
Reference number: 2736_01_107

Main CPV code
45111230 Ground-stabilisation work

Type of contract
Works

Short description
Austausch HDI-Fundamente mit Rückbau HDI-Körper und Neubau Fundamentunterfangung

Information about lots
This contract is divided into lots: no

Total value of the procurement
Value excluding VAT: 279 305,49 EUR

Description

https://ted.europa.eu/en/notice/-/detail/498803-2023
mailto:vergaben@saxonia-freiberg.de?subject=TED
http://www.lmkgmbh.de
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II.2.3. Place of performance
NUTS code: DED43 Mittelsachsen
Main site or place of performance: Mittweida, DE

Description of the procurement
• 13 St Fördereinrichtungen und Fahrungen auf-, um- und abbauen
• ca. 30m³ Aufbruch von schadhaften durch Ettringitbildung stückig zersetzten HDI-Körpern
• ca. 50m³ Einbau Frischbeton C 25/30, XA1 für Fundamentunterfangungskörper
• ca. 30m Injektionsanker bzw. Mikropfähle als Rückverankerung einbauen

Award criteria
Price

Information about options
Options: no

Information about European Union funds
The procurement is related to a project and/or programme financed by European Union funds: 
no

Additional information

Section IV: Procedure

Description

Type of procedure
Award of a contract without prior publication of a call for competition in the Official Journal of 
the European Union in the cases listed below

Extreme urgency brought about by events unforeseeable for the contracting authority and in 
accordance with the strict conditions stated in the directive

Explanation:
Die Vergabe erfolgte wegen der äußersten Dringlichkeit der Leistung aus zwingenden 
Gründen infolge von nicht voraussehbaren und nicht vom Auftraggeber verursachten 
Ereignissen im Verhandlungsverfahren ohne Teilnahmewettbewerb (§ 3a EU Abs. 3 Nr. 4 VOB
/A). Inhalt der ausgeschriebenen Bauleistungen ist der Austausch von Unterfangungskörpern 
zur Wiederherstellung der Standsicherheit eines Bestandsgebäudes nach einer Entfestigung 
von Unterfangungskörpern durch Ettringitbildung. Die Entfestigung wurd

Information about a framework agreement or a dynamic purchasing system

Information about the Government Procurement Agreement (GPA)
The procurement is covered by the Government Procurement Agreement: yes

Administrative information

Information about termination of dynamic purchasing system

Information about termination of call for competition in the form of a prior information 
notice

Section V: Award of contract
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Contract No: A2736_01_107

Title:
Ersatzneubau Krankenhaus Mittweida, Los 107_Austausch HDI-Unterfangung

A contract/lot is awarded: yes

Award of contract

Date of conclusion of the contract
12/07/2023

Information about tenders
Number of tenders received: 1
Number of tenders received from SMEs: 1
Number of tenders received from tenderers from other EU Member States: 0
Number of tenders received from tenderers from non-EU Member States: 0
Number of tenders received by electronic means: 1
The contract has been awarded to a group of economic operators: no

Name and address of the contractor
Official name: Bergsicherung Schneeberg GmbH & Co. KG
Postal address: Kobaltstraße 42
Town: Schneeberg
NUTS code: DED42 Erzgebirgskreis
Postal code: 08289
Country: Germany
E-mail: angebote@bergsicherung.net
The contractor is an SME: yes

Information on value of the contract/lot
Total value of the contract/lot: 279 305,49 EUR

Information about subcontracting

Section VI: Complementary information

Additional information

Procedures for review

Review body
Official name: 1. Vergabekammer des Freistaates Sachsen bei der Landesdirektion Sachsen
Town: Leipzig
Postal code: 04013
Country: Germany
E-mail: vergabekammer@lds.sachsen.de
Telephone: +49 341-977-3800
Fax: +49 341-977-1049
Internet address: https://www.lds.sachsen.de/index.asp?ID=4421&art_param=363

Review procedure
Precise information on deadline(s) for review procedures: 

mailto:angebote@bergsicherung.net?subject=TED
mailto:vergabekammer@lds.sachsen.de?subject=TED
https://www.lds.sachsen.de/index.asp?ID=4421&art_param=363
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VI.5.

Die anfängliche Unwirksamkeit eines öffentlichen Auftrages gem. § 135 Abs. 1 GWB kann nur 
festgestellt werden, wenn sie im Nachprüfungsverfahren innerhalb von 30 Kalendertagen nach 
der Information der betroffenen Bieter und Bewerber durch den öffentlichen Auftraggeber über 
den Abschluss des Vertrages, jedoch nicht später als 6 Monate nach Vertragsabschluss 
geltend gemacht worden ist. Hat der Auftraggeber die Auftragsvergabe im Amtsblatt der 
Europäischen Union bekannt gemacht, endet die Frist zur Geltendmachung der 
Unwirksamkeit 30 Kalendertage nach Veröffentlichung der Bekanntmachung der 
Auftragsvergabe im Amtsblatt der Europäischen Union. (§ 135 Abs. 2 GWB). Die Zulässigkeit 
eines Nachprüfungsantrags setzt voraus, dass die geltend gemachten Vergabeverstöße 
innerhalb von 10 Kalendertagen nach Kenntnis bzw. – soweit die Vergabeverstöße aus der 
Bekanntmachung oder den Vergabeunterlagen erkennbar sind – bis zum Ablauf der 
Teilnahme- bzw. Angebotsfrist gerügt wurden (§ 160 Abs. 3, Satz 1, Nr. 1 bis 3 GWB). Ein 
Nachprüfungsantrag ist unzulässig, soweit mehr als 15 Kalendertage nach Eingang der 
Mitteilung des Auftraggebers, einer Rüge nicht abhelfen zu wollen, vergangen sind (§ 160 
Abs. 3, Satz 1, Nr. 4 GWB). Die vorgenannten Zulässigkeitsvoraussetzungen für den 
Nachprüfungsantrag gelten nicht, wenn mit dem Nachprüfungsantrag die Feststellung der 
Unwirksamkeit des Vertrages gem. § 135 Abs. 1 Nr. 1 GWB (Vergabe des Auftrages ohne 
vorherige Veröffentlichung einer Bekanntmachung im Amtsblatt der Europäischen Union, ohne 
dass dies aufgrund Gesetzes gestattet ist) begehrt wird (§ 160 Abs. 3 S. 2 GWB)

Date of dispatch of this notice
11/08/2023


