

Germany-Frankfurt-on-Main: Electrical signalling equipment for railways

OJ S 158/2023 18/08/2023

Modification notice

Supplies

Legal Basis:

Directive 2014/25/EU

Section I: Contracting authority/entity

I.1. Name and addresses

Official name: DB Netz AG (Bukr 16)

Postal address: Adam-Riese-Straße 11-13

Town: Frankfurt Main

NUTS code: DE712 Frankfurt am Main, Kreisfreie Stadt

Postal code: 60327

Country: Germany

Contact person: Gattermann, Dirk

E-mail: Spezialisten-Kleinleistungsteam@deutschebahn.com

Telephone: +49 3029756704

Internet address(es):Main address: <http://www.deutschebahn.com/bieterportal>**Section II: Object**

II.1. Scope of the procurement**II.1.1. Title**

KMN Bf Wiederitzsch, Bz 0, Neubau ESTW-A Wiederitzsch

Reference number: 21FEI50293

II.1.2. Main CPV code

34632200 Electrical signalling equipment for railways

II.1.3. Type of contract

Supplies

II.2. Description**II.2.2. Additional CPV code(s)**

34632200 Electrical signalling equipment for railways

II.2.3. Place of performance

NUTS code: DED51 Leipzig, Kreisfreie Stadt

II.2.4. Description of the procurement at the time of conclusion of the contract

KMN Umbau Bf Wiederitzsch, Baustufe 0, Neubau ESTW-A Wiederitzsch

II.2.7. Duration of the contract, framework agreement, dynamic purchasing system or concession

Start: 01/05/2021 End: 31/03/2023

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

Section IV: Procedure

IV.2. Administrative information

IV.2.1. Contract award notice concerning this contract

Notice number in the OJ S: [2021/S 079-204162](#)

Section V: Award of contract/concession

Contract No: 21FEI50293

Title:

KMN Bf Wiederitzsch, Bz 0, Neubau ESTW-A Wiederitzsch

V.2. Award of contract/concession

V.2.1. Date of conclusion of the contract/concession award decision

19/04/2021

V.2.2. Information about tenders

V.2.4. Information on value of the contract/lot/concession

Section VI: Complementary information

VI.3. Additional information

VI.4. Procedures for review

VI.4.1. Review body

Official name: Vergabekammer des Bundes

Postal address: Villemomblerstr. 76

Town: Bonn

Postal code: 53123

Country: Germany

VI.4.3. Review procedure

Precise information on deadline(s) for review procedures:

Die Geltendmachung der Unwirksamkeit einer Auftragsvergabe in einem Nachprüfungsverfahren ist fristgebunden. Es wird auf die in § 135 Abs. 2 GWB genannten Fristen verwiesen. Nach § 135 Abs. 2 S. 2 GWB endet die Frist zur Geltendmachung der Unwirksamkeit 30 Kalendertage nach Veröffentlichung der Bekanntmachung der Auftragsvergabe im Amtsblatt der Europäischen Union. Nach Ablauf der jeweiligen Frist kann eine Unwirksamkeit nicht mehr festgestellt werden.

VI.5. Date of dispatch of this notice

14/08/2023

Section VII: Modifications to the contract/concession

VII.1. Description of the procurement after the modifications

VII.1.1. Main CPV code

34632200 Electrical signalling equipment for railways

VII.1.2. Additional CPV code(s)

34632200 Electrical signalling equipment for railways

VII.1.3. Place of performance

NUTS code: DED51 Leipzig, Kreisfreie Stadt

Main site or place of performance: Ditzingen

VII.1.4. Description of the procurement

KMN Umbau Bf Wiederitzsch, Baustufe 0, Neubau ESTW-A Wiederitzsch

VII.1.5. Duration of the contract, framework agreement, dynamic purchasing system or concession

Start: 01/05/2021 End: 31/03/2023

VII.1.6. Information on value of the contract/lot/concession

VII.2. Information about modifications

VII.2.1. Description of the modifications

Nature and extent of the modifications (with indication of possible earlier changes to the contract):

LÄA 05

VII.2.2. Reasons for modification

Need for additional works, services or supplies by the original contractor/concessionaire (Art. 43(1)(b) of Directive 2014/23/EU, Art. 72(1)(b) of Directive 2014/24/EU, Art. 89(1)(b) of Directive 2014/25/EU) Description of the economic or technical reasons and the inconvenience or duplication of cost preventing a change of contractor:

Es handelt sich um Zusammenhangsleistungen, die ineinandergreifen und nicht getrennt werden können.

VII.2.3. Increase in price