

Germany-Halle: Architectural, construction, engineering and inspection services**OJ S 227/2018 24/11/2018****Contract award notice****Services****Legal Basis:**

Directive 2014/24/EU

Section I: Contracting authority

I.1. Name and addresses

Official name: Stadt Halle (Saale), Fachbereich Recht, Team Vergabe Bauleistungen / Bauplanung

Postal address: Marktplatz 1

Town: Halle (Saale)

NUTS code: DEE02 Halle (Saale), Kreisfreie Stadt

Postal code: 06108

Country: Germany

Contact person: Stadt Halle (Saale), Fachbereich Recht, Team Vergabe Bauleistungen / Bauplanung

E-mail: zvs-bau@halle.de

Telephone: +49 345-221-2057

Fax: +49 345-221-2048

Internet address(es):Main address: www.halle.de**I.4. Type of the contracting authority**

Regional or local authority

I.5. Main activity

General public services

Section II: Object

II.1. Scope of the procurement**II.1.1. Title**

Sanierung Halloren- und Salinemuseum – Elektroplanung

Reference number: FB 24-P-EU-2018-003

II.1.2. Main CPV code

71000000 Architectural, construction, engineering and inspection services

II.1.3. Type of contract

Services

II.1.4. Short description

Planung der elektrotechnischen und informationstechnischen Anlagen

II.1.6. Information about lots

This contract is divided into lots: no

II.1.7. Total value of the procurement

Value excluding VAT: 0,01 EUR

II.2. Description

II.2.3. Place of performance

NUTS code: DEE02 Halle (Saale), Kreisfreie Stadt

Main site or place of performance: — --

II.2.4. Description of the procurement

Das Ensemble des Technischen Halloren- und Salinemuseums steht unmittelbar mit dem ursprünglichen Reichtum der Stadt Halle/ S. im Zusammenhang und begründet sich auf die Gewinnung und dem Handel von Salz. 1721 wurde die königlich-preußische Saline in Betrieb genommen. Im Laufe der fast 300-jährigen Existenz haben sich Anzahl und Funktion der zur Saline gehörenden Baukörper stark verändert. Das noch verbliebene Gebäudeensemble dient seit 1967 musealen Zwecken, wobei einige Gebäude teilweise saniert und andere lediglich baulich gesichert wurden. Die erforderlichen Maßnahmen wurden in 3 Teilbereiche untergliedert. – Großsiedehalle (südlicher Teil) und Sichteranlage – Saalhornmagazin – Siedehaus Gegenstand des ausgeschriebenen Auftrages sind Leistungen der Technischen Ausrüstung (hier elektrotechnische und informationstechnische Anlagen) mit den Leistungsphasen 2 und 3 gemäß HOAI 2013. Optional werden die Leistungsphasen 4-8 stufenweise beauftragt. Mit dem Zuschlag werden zunächst die Leistungsphasen 2+3 beauftragt. Anschließend sollen die Leistungsphase 4, danach die Leistungsphasen 5+6 und abschließend die Leistungsphasen 7+8 beauftragt werden. Ein Rechtsanspruch auf Beauftragung der Leistungsphasen 4-8 besteht nicht. Es wird darauf hingewiesen, dass der Auftraggeber einige Leistungen selbst erbringt. Es werden daher nicht alle Leistungsphasen zu 100 % beauftragt.

II.2.5. Award criteria

Quality criterion - Name: Projektanalyse / Weighting: 25,00

Quality criterion - Name: Projektorganisation / Weighting: 45,00

Quality criterion - Name: Kosten- und Terminmanagement / Weighting: 20,00

Cost criterion - Name: Vergütung / Weighting: 10,00

II.2.11. Information about options

Options: yes

Description of options:

Erste Stufe: Leistungsphase 2 und 3 Es erfolgt eine stufenweise optionale Beauftragung ab der zweiten Stufe. Zweite Stufe: Leistungsphase 4 Dritte Stufe: Leistungsphase 5 und 6 Vierte Stufe: Leistungsphase 7 und 8 Mit diesem Zuschlag werden zunächst nur die Leistungsphasen 2 und 3 der einzelnen Planungen beauftragt. Ein Rechtsanspruch auf Beauftragung der weiteren Leistungsphasen besteht nicht.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds: yes

Identification of the project: Programm EFRE

II.2.14. Additional information

Section IV: Procedure

IV.1. Description

IV.1.1. Type of procedure

Competitive procedure with negotiation

IV.1.3. Information about a framework agreement or a dynamic purchasing system

IV.1.8. Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: yes

IV.2. Administrative information

IV.2.1. Previous publication concerning this procedure

Notice number in the OJ S: [2018/S 078-174240](#)

IV.2.8. Information about termination of dynamic purchasing system

IV.2.9. Information about termination of call for competition in the form of a prior information notice

Section V: Award of contract

Contract No: 1

Title:

Sanierung Halloren- und Salinemuseum – Elektroplanung

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

22/11/2018

V.2.2. Information about tenders

Number of tenders received: 2

Number of tenders received by electronic means: 0

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Sehlhoff GMBH

Postal address: Industriestraße 10

Town: Vilsbiburg

NUTS code: DEE02 Halle (Saale), Kreisfreie Stadt

Postal code: 84137

Country: Germany

E-mail: info@sehlhoff.eu

Telephone: +49 874196040

Fax: +49 8741960499

The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Total value of the contract/lot: 0,01 EUR

V.2.5. Information about subcontracting

VI.3. Additional information

VI.4. Procedures for review

VI.4.1. Review body

Official name: Vergabekammer beim Landesverwaltungsamt Sachsen-Anhalt

Postal address: Ernst-Kamieth-Straße 2

Town: Halle (Saale)

Postal code: 06112

Country: Germany

E-mail: poststelle@lvwa.sachsen-anhalt.de

Telephone: +49 3455141529

Fax: +49 3455141115

VI.4.4. Service from which information about the review procedure may be obtained

Official name: Stadt Halle (Saale), Fachbereich Recht, Vergabestelle, z.H. Herr Dr. Brümmer

Postal address: Marktplatz 1

Town: Halle (Saale)

Postal code: 06108

Country: Germany

E-mail: thomas.bruegger@halle.de

Telephone: +49 3452214440

Fax: +49 3452214447

Internet address: www.halle.de

VI.5. Date of dispatch of this notice

22/11/2018