

**Spain-Vitoria-Gasteiz: Architectural and related services**  
**OJ S 168/2023 01/09/2023**  
**Contract award notice**  
**Services**

**Legal Basis:**

Directive 2014/24/EU

---

**Section I: Contracting authority**

**I.1. Name and addresses**

Official name: Gobierno Vasco - Departamento de Educación

National registration number: S4833001C

Town: Vitoria-Gasteiz

NUTS code: ES21 País Vasco

Country: Spain

E-mail: [inaki-basauri@euskadi.eus](mailto:inaki-basauri@euskadi.eus)

**Internet address(es):**

Main address: <https://www.contratacion.euskadi.eus/>

**I.4. Type of the contracting authority**

Regional or local authority

**I.5. Main activity**

Education

---

**Section II: Object**

**II.1. Scope of the procurement**

**II.1.1. Title**

Redacción del proyecto de ejecución y dirección facultativa de las obras del nuevo centro para el IES Astigarraga BHI de Astigarraga – Gipuzkoa

Reference number: C02/012/2022

**II.1.2. Main CPV code**

71200000 Architectural and related services

**II.1.3. Type of contract**

Services

**II.1.4. Short description**

Redacción del proyecto de ejecución y dirección facultativa de las obras del nuevo centro para el IES Astigarraga BHI de Astigarraga – Gipuzkoa

**II.1.6. Information about lots**

This contract is divided into lots: no

**II.1.7. Total value of the procurement**

Value excluding VAT: 750 000,00 EUR

**II.2. Description**

### **II.2.3. Place of performance**

NUTS code: ES21 País Vasco

### **II.2.4. Description of the procurement**

Redacción del proyecto de ejecución y dirección facultativa de las obras del nuevo centro para el IES Astigarraga BHI de Astigarraga – Gipuzkoa

### **II.2.5. Award criteria**

Quality criterion - Name: Propuesta técnica / Weighting: 49

Cost criterion - Name: Plazo de la asistencia técnica posterior a la finalización de las obras / Weighting: 20

Cost criterion - Name: Precio ofertado / Weighting: 31

### **II.2.11. Information about options**

Options: no

### **II.2.13. Information about European Union funds**

The procurement is related to a project and/or programme financed by European Union funds: no

### **II.2.14. Additional information**

## **Section IV: Procedure**

---

### **IV.1. Description**

#### **IV.1.1. Type of procedure**

Open procedure

#### **IV.1.3. Information about a framework agreement or a dynamic purchasing system**

#### **IV.1.8. Information about the Government Procurement Agreement (GPA)**

The procurement is covered by the Government Procurement Agreement: yes

### **IV.2. Administrative information**

#### **IV.2.1. Previous publication concerning this procedure**

Notice number in the OJ S: [2022/S 221-635891](#)

#### **IV.2.8. Information about termination of dynamic purchasing system**

#### **IV.2.9. Information about termination of call for competition in the form of a prior information notice**

## **Section V: Award of contract**

---

### **Title:**

Redacción del proyecto de ejecución y dirección facultativa de las obras del nuevo centro para el IES Astigarraga BHI de Astigarraga – Gipuzkoa

A contract/lot is awarded: yes

### **V.2. Award of contract**

#### **V.2.1.**

**Date of conclusion of the contract**

02/08/2023

**V.2.2. Information about tenders**

Number of tenders received: 7

The contract has been awarded to a group of economic operators: no

**V.2.3. Name and address of the contractor**

Official name: Uzganga Arquitectos, SLP

National registration number: B20892881

Town: San Sebastián

NUTS code: ES212 Gipuzkoa

Postal code: 20016

Country: Spain

The contractor is an SME: yes

**V.2.4. Information on value of the contract/lot**

Total value of the contract/lot: 435 000,00 EUR

**V.2.5. Information about subcontracting****Section VI: Complementary information**

---

**VI.3. Additional information**

El plazo de duración indicado en el apartado II.2.7 corresponde a la duración acumulada de la primera fase (redacción de los estudios previos), de la segunda fase (redacción del proyecto básico) y de la tercera fase (redacción del proyecto de ejecución) del contrato según se indica en la cláusula específica 6.1 del PCAP. El plazo de duración de la cuarta fase (dirección facultativa de las obras) dependerá del plazo de ejecución del contrato de obras, del plazo de garantía del contrato de obras y del tiempo necesario para la realización por la dirección de obra de los trabajos relacionados con la liquidación del contrato de obras.

**VI.4. Procedures for review****VI.4.1. Review body**

Official name: Órgano Administrativo de Recursos Contractuales de la Comunidad Autónoma de Euskadi

Town: Vitoria-Gasteiz

Country: Spain

**VI.5. Date of dispatch of this notice**

28/08/2023