

Germany-Halle (Saale): Sludge removal services**OJ S 173/2023 08/09/2023****Contract award notice****Services****Legal Basis:**

Directive 2014/24/EU

Section I: Contracting authority

I.1. Name and addresses

Official name: Die Autobahn GmbH des Bundes - NL Ost

Postal address: Magdeburger Straße 51

Town: Halle (Saale)

NUTS code: DEE02 Halle (Saale), Kreisfreie Stadt

Postal code: 06112

Country: Germany

Contact person: Vergabestelle

E-mail: vergabe.ost@autobahn.de

Telephone: +49 34599094551

Internet address(es):Main address: <https://www.autobahn.de>Address of the buyer profile: <https://www.autobahn.de>**I.4. Type of the contracting authority**

Other type: Die Autobahn GmbH des Bundes

I.5. Main activity

Other activity: Planung, Bau, Betrieb und Erhaltung von Bundesautobahnen

Section II: Object

II.1. Scope of the procurement**II.1.1. Title**

Entschlammung Regenrückhaltebecken A4/A9 2023-25

Reference number: B1000300402.

II.1.2. Main CPV code

90513600 Sludge removal services

II.1.3. Type of contract

Services

II.1.4. Short description

Entschlammung von 21 Regenrückhaltebecken entlang der A4/A9 im Zeitraum 2023-2025.

II.1.6. Information about lots

This contract is divided into lots: no

II.1.7.

Total value of the procurement

Value excluding VAT: 880 003,77 EUR

II.2. Description

II.2.2. Additional CPV code(s)

90513700 Sludge transport services, 90513900 Sludge disposal services

II.2.3. Place of performance

NUTS code: DEG01 Erfurt, Kreisfreie Stadt

NUTS code: DEG0J Saale-Holzland-Kreis

Main site or place of performance: Autobahn GmbH des Bundes - NL Ost Magdeburger Straße 51 06112 Halle (Saale) Deutschland

II.2.4. Description of the procurement

Es handelt sich um Entschlammungsleistungen und die teilweise Sanierung von 21 Regenrückhaltebecken, speziell Nass-Nassbecken, Nass-Trockenbecken bzw. Stahlbetonbecken. Die baulichen Anlagen der Regenrückhaltungen sind zu entschlammen. Wartungsstege werden an mehreren Standorten ergänzt. Verschlammte Leitungen sind zu spülen. An einzelnen Regenrückhaltebecken müssen Teile des Zaunes und die Rohrpfosten erneuert werden. Bei besonders zugewachsenen Becken ist es außerdem erforderlich, die Bepflanzung zu entfernen. Im RRB 137 soll die Muldenrinne erneuert werden. In den Auslaufbecken ist noch Schlamm vorhanden, welcher mit einem Saugbagger entfernt werden muss. Am RRB 227 ist der Auslauf in den Vorfluter freizumachen. An einigen Einzäunungen sind die Tore gestohlen, welche erneuert werden müssen. Überlaufbauwerke sind zu reinigen. Am RRB 106 und 310a muss jeweils eine Verkehrssicherung vorgesehen werden. Die RRB befinden sich entlang der Autobahnabschnitte: AM Hermsdorf: BAB A9 Betriebskilometer 178,69 - 193,43 BAB A4 Betriebskilometer 128,65 - 171,84 AM Erfurt: BAB A4 Betriebskilometer 176,337 - 204,70 Der Grobablauf mit Beginn und Fertigstellung sieht wie folgt aus: -Oktober 2023 bis März 2024: Leistungen für RRB 106, 112, 114, 115, 125, 129, Hof AM Hdf, 146, 151, 148, 227, 306 --davon bis 15.02.2024 auf Grund von Auflagen der Unteren Naturschutzbehörde: Leistungen für RRB 112, 114 und 115 -Oktober 2024 bis März 2025: Leistungen für RRB 136, 137, 392, 295, 296, 298, 303, 310, 310a - Sedimente aufnehmen und verwerten/ entsorgen - ca. 2.800m³ - Wasser abpumpen - ca. 2.500m³ - Auslaufbauwerk und Abflussrohre reinigen - Ölsperre liefern, einlegen, entnehmen, entsorgen - ca. 235 m - Frostschutzschicht Verkehrsflächen herstellen - ca. 200 t - Zaun/ Tor aufnehmen, herstellen - Verkehrssicherungen, Längsmarkierung

II.2.5. Award criteria

Price

II.2.11. Information about options

Options: no

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds: no

II.2.14. Additional information

Section IV: Procedure

IV.1. Description

IV.1.1. Type of procedure

Open procedure

IV.1.3. Information about a framework agreement or a dynamic purchasing system

IV.1.8. Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: yes

IV.2. Administrative information

IV.2.1. Previous publication concerning this procedure

Notice number in the OJ S: [2023/S 129-408731](#)

IV.2.8. Information about termination of dynamic purchasing system

IV.2.9. Information about termination of call for competition in the form of a prior information notice

Section V: Award of contract

Contract No: 1

Title:

Entschlammung Regenrückhaltebecken A4/A9 2023-25

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

05/09/2023

V.2.2. Information about tenders

Number of tenders received: 4

Number of tenders received from SMEs: 4

Number of tenders received from tenderers from other EU Member States: 0

Number of tenders received from tenderers from non-EU Member States: 0

Number of tenders received by electronic means: 4

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: RK Landschaftsbau Dittersdorf GmbH

Postal address: Ortsstraße 78

Town: Dittersdorf

NUTS code: DEG0K Saale-Orla-Kreis

Postal code: 07907

Country: Germany

The contractor is an SME: yes

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 841 977,55 EUR

Total value of the contract/lot: 880 003,77 EUR

V.2.5. Information about subcontracting

VI.3. Additional information

VI.4. Procedures for review

VI.4.1. Review body

Official name: Bundeskartellamt - Vergabekammern des Bundes

Postal address: Villemombler Straße 76

Town: Bonn

Postal code: 53123

Country: Germany

E-mail: vk@bundeskartellamt.bund.de

Telephone: +49 22894990

Fax: +49 2289499163

VI.4.2. Body responsible for mediation procedures

Official name: Autobahn GmbH des Bundes

Postal address: Heidestraße 15

Town: Berlin

Postal code: 10557

Country: Germany

E-mail: recht@autobahn.de

Telephone: +49 30640960

Fax: +49 30403680811

Internet address: <https://www.autobahn.de>

VI.4.3. Review procedure

Precise information on deadline(s) for review procedures:

Auf die Unzulässigkeit eines Nachprüfungsantrages nach Ablauf der Frist des § 160 Abs. 3 Nr. 4 GWB (15 Tage nach Eingang des Nichtabhilfebescheids auf eine Rüge) wird hingewiesen.

VI.4.4. Service from which information about the review procedure may be obtained

Official name: Autobahn GmbH des Bundes

Postal address: Heidestraße 15

Town: Berlin

Postal code: 10557

Country: Germany

E-mail: recht@autobahn.de

Telephone: +49 30640960

Fax: +49 30403680811

Internet address: <https://www.autobahn.de>

VI.5. Date of dispatch of this notice

05/09/2023