

France-Rennes: Architectural, engineering and planning services  
OJ S 217/2021 09/11/2021  
Contract award notice – utilities  
Services

**Legal Basis:**

Directive 2014/25/EU

**Section I: Contracting entity**

---

**I.1. Name and addresses**

Official name: semtcar

National registration number: 38517999900037

Postal address: 1 rue Geneviève de Gaulle Anthonioz, Cs80827

Town: Rennes

NUTS code: FRH03 Ile-et-Vilaine

Postal code: 35208

Country: France

E-mail: [aapc@semtcar.fr](mailto:aapc@semtcar.fr)

Telephone: +33 299858930

Fax: +33 299651151

**Internet address(es):**

Main address: <http://www.semtcar.fr>

Address of the buyer profile: <http://www.marches-publics.info>

**I.6. Main activity**

Recreation, culture and religion

**Section II: Object**

---

**II.1. Scope of the procurement****II.1.1. Title**

maîtrise d'oeuvre génie civil et équipements - augmentation de capacité de la ligne a du métro automatique de Rennes Métropole - phase 2

Reference number: 20c-033-01

**II.1.2. Main CPV code**

71240000 Architectural, engineering and planning services

**II.1.3. Type of contract**

Services

**II.1.4. Short description**

la Semtcar, société d'économie mixte agissant au nom et pour le compte de Rennes Métropole, a été mandatée le 1er octobre 2019 pour étudier et réaliser le projet d'augmentation de capacité de transport de la ligne a de métro - phase 2. L'Opération consiste à modifier les infrastructures du terminus J.F. Kennedy, en prolongeant l'arrière-gare souterraine située sous la dalle Kennedy (tranchée couverte) et en créant un second quai à la station. La présente consultation concerne les missions de Maitrise d'oeuvre génie civil et

équipements comprenant la conception (Tranche Ferme) et la réalisation (Tranche Optionnelle), de nouveaux ouvrages (tranchée couverte, extension de la station Jf Kennedy) ainsi que la conception et la réalisation des modifications structurelles ou non des avoisinants et déviations de réseaux pour l'augmentation de capacité de la ligne a du métro automatique de Ren

#### **II.1.6. Information about lots**

This contract is divided into lots: no

#### **II.1.7. Total value of the procurement**

Value excluding VAT: 2 880 709,00 EUR

### **II.2. Description**

#### **II.2.2. Additional CPV code(s)**

71520000 Construction supervision services

#### **II.2.3. Place of performance**

NUTS code: FRH03 Ile-et-Vilaine

#### **II.2.4. Description of the procurement**

la Semtcar, société d'économie mixte agissant au nom et pour le compte de Rennes Métropole, a été mandatée le 1er octobre 2019 pour étudier et réaliser le projet d'augmentation de capacité de transport de la ligne a de métro - phase 2. L'Opération consiste à modifier les infrastructures du terminus J.F. Kennedy, en prolongeant l'arrière-gare souterraine située sous la dalle Kennedy (tranchée couverte) et en créant un second quai à la station. La présente consultation concerne les missions de Maitrise d'oeuvre génie civil et équipements comprenant la conception (Tranche Ferme) et la réalisation (Tranche Optionnelle), de nouveaux ouvrages (tranchée couverte, extension de la station Jf Kennedy) ainsi que la conception et la réalisation des modifications structurelles ou non des avoisinants et déviations de réseaux pour l'augmentation de capacité de la ligne a du métro automatique de Ren

#### **II.2.5. Award criteria**

Cost criterion - Name: Le prix n'est pas le seul critère d'attribution et tous les critères sont énoncés uniquement dans les documents du marché. / Weighting: 1

#### **II.2.11. Information about options**

Options: yes

Description of options:

possibilité de recourir ultérieurement à des marchés négociés sans mise en concurrence préalable ou à un ou plusieurs avenant(s) ou à décision de poursuivre dans le respect notamment des dispositions des articles R2194-1 et suivants du Code de la Commande Publique

#### **II.2.13. Information about European Union funds**

The procurement is related to a project and/or programme financed by European Union funds: no

#### **II.2.14. Additional information**

### **Section IV: Procedure**

---

#### **IV.1. Description**

##### **IV.1.1. Type of procedure**

Negotiated procedure with prior call for competition

##### **IV.1.3. Information about a framework agreement or a dynamic purchasing system**

##### **IV.1.8. Information about the Government Procurement Agreement (GPA)**

The procurement is covered by the Government Procurement Agreement: yes

#### **IV.2. Administrative information**

##### **IV.2.1. Previous publication concerning this procedure**

Notice number in the OJ S: [2020/S 104-252313](#)

##### **IV.2.8. Information about termination of dynamic purchasing system**

##### **IV.2.9. Information about termination of call for competition in the form of a periodic indicative notice**

#### **Section V: Award of contract**

---

**Contract No:** 21c-080

A contract/lot is awarded: yes

#### **V.2. Award of contract**

##### **V.2.1. Date of conclusion of the contract**

02/11/2021

##### **V.2.2. Information about tenders**

Number of tenders received: 7

The contract has been awarded to a group of economic operators: no

##### **V.2.3. Name and address of the contractor**

Official name: artelia Sas

Postal address: 6 rue de Lorraine

Town: Echirolles

NUTS code: FRK24 Isère

Postal code: 38130

Country: France

The contractor is an SME: no

##### **V.2.4. Information on value of the contract/lot**

Total value of the contract/lot: 2 880 709,00 EUR

##### **V.2.5. Information about subcontracting**

##### **V.2.6. Price paid for bargain purchases**

#### **Section VI: Complementary information**

---

#### **VI.3. Additional information**

#### **VI.4. Procedures for review**

**VI.4.1. Review body**

Official name: tribunal administratif de Rennes

Postal address: 3, Contour de la Motte, Hôtel de Bizien, Cs44416

Town: Rennes

Postal code: 35044

Country: France

E-mail: [greffe.ta-rennes@juradm.fr](mailto:greffe.ta-rennes@juradm.fr)

Telephone: +33 223212828

Fax: +33 299635684

**VI.4.3. Review procedure**

Precise information on deadline(s) for review procedures:

voir info ci-dessus

**VI.5. Date of dispatch of this notice**

04/11/2021