

Germany-Darmstadt: Engineering-design services for traffic installations

OJ S 191/2023 04/10/2023

Contract award notice

Services

Legal Basis:

Directive 2014/24/EU

Section I: Contracting authority

I.1. Name and addresses

Official name: HEAG mobilo GmbH

Postal address: Klappacher Straße 172

Town: Darmstadt

NUTS code: DE711 Darmstadt, Kreisfreie Stadt

Postal code: 64285

Country: Germany

Contact person: Einkauf

E-mail: einkauf@heagmobilo.de

Telephone: +49 61517094225

Fax: +49 61517094245

Internet address(es):Main address: www.heagmobilo.deAddress of the buyer profile: www.heagmobilo.de**I.4. Type of the contracting authority**

Other type: ÖPNV - Verkehrsunternehmen

I.5. Main activity

Other activity: ÖPNV - Verkehrsunternehmen

Section II: Object

II.1. Scope of the procurement**II.1.1. Title**

Fahrstromverstärkung - Elektrische Anlagen Planungsleistungen Lph 1-7

Reference number: HEAGM-2023-0016

II.1.2. Main CPV code

71322500 Engineering-design services for traffic installations

II.1.3. Type of contract

Services

II.1.4. Short description

Fahrstromverstärkung - Elektrische Anlagen Planung Lph 1-7

Die HEAG mobilo GmbH beabsichtigt die Verstärkung der elektrotechnischen Anlagen der Fahrstromversorgung. Die Ertüchtigungsmaßnahmen erfolgen im laufenden Betrieb. Die Planung ist gemäß HOAI 2021 für die Phasen LPH 1 - 7 nach dem Leistungsbild der Technischen Ausrüstungen in Anlehnung an Anlagengruppe 4 Starkstromanlagen

auszuführen. Für alle Leistungsphasen sind Grundleistungen nach HOAI 2021, Anlage 15, Nr. 15.1 und teilweise auch besondere Leistungen zu erbringen.

II.1.6. Information about lots

This contract is divided into lots: no

II.1.7. Total value of the procurement

Value excluding VAT: 0,01 EUR

II.2. Description

II.2.3. Place of performance

NUTS code: DE711 Darmstadt, Kreisfreie Stadt

II.2.4. Description of the procurement

Die Planung umfasst folgende Maßnahmen: 1.) Umbau und Verstärkung von 4 vorhandenen Gleichrichterstationen Austausch von 11 Streckenleistungsschalter mit Nennstrom 1200 A auf Nennstrom 2600 A inkl. Anpassung der Steuerung in den Streckenabgängen. Da die eingebauten Leistungsschalter für einen Dauergrenzstrom von 1200 A ausgelegt sind, müssen diese durch Typen mit einem Dauergrenzstrom von 2600 A ersetzt werden. 2.) Ausrüstung von 10 Speisepunkten mit Einspeiselastrrennschaltern zur Freischaltung der Speisekabelstrecken mit G-Schutz- und Kabelschutzmitnahme sowie der notwendigen Erweiterung und Verknüpfung der Steuerungen in den Gleichrichterstationen einschließlich Aufbau eines Signalübertragungsweges. Neubau von Einspeiselastrrennschalter im Freiluftschrank, mit Sockel, mit Tiefbau, mit Anschluss und Einbindung der Leistungs- und Steuerkabel. 3.) Einbau von 13 Kuppelleistungsschaltern für die selektive Abschaltung von durchgekuppelten Speiseabschnitten. Der Neubau der Kuppelleistungsschalter erfolgt im Freiluftschrank DC + Freiluftschrank Steuerung, mit Sockel, mit Tiefbau, mit Anschluss und Einbindung der Leistungs- und Steuerkabel. Die KLS bestehen aus je einem Freiluftschrank für den Leistungsschalter, mit allen Komponenten für den Hauptstromkreis (750 VDC), sowie einen Freiluftschrank für die Steuerung und der Niederspannungsversorgung mit Zählplatzeinrichtung. 4.) Austausch von Streckenschutzgeräten in den Gleichrichterstationen UA Mitte (4 Streckenschutzgeräte) und in der GS Frankfurter Straße (3 Streckenschutzgeräte) einschließlich der DC-Trennverstärker zur Messwerterfassung und Melde- und Bedienfeld Rahmentermin voraussichtlich: Leistungsbeginn: 09/2023 Leistungsende: 02/2025

II.2.5. Award criteria

Quality criterion - Name: Projektteam (Projektleitung, Personaleinsatzplanung) / Weighting: 20,00

Cost criterion - Name: Angebotspreis (Pauschalpreis, Stundensatz) / Weighting: 80,00

II.2.11. Information about options

Options: no

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds: no

II.2.14. Additional information

Section IV: Procedure

IV.1. Description

IV.1.1. Type of procedure

Open procedure

IV.1.3. Information about a framework agreement or a dynamic purchasing system

IV.1.8. Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: yes

IV.2. Administrative information

IV.2.1. Previous publication concerning this procedure

Notice number in the OJ S: [2023/S 124-390240](#)

IV.2.8. Information about termination of dynamic purchasing system

IV.2.9. Information about termination of call for competition in the form of a prior information notice

Section V: Award of contract

Contract No: 1

Title:

Fahrstromverstärkung - Elektrische Anlagen Planungsleistungen Lph 1-7

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

22/09/2023

V.2.2. Information about tenders

Number of tenders received: 4

Number of tenders received from SMEs: 2

Number of tenders received from tenderers from other EU Member States: 1

Number of tenders received from tenderers from non-EU Member States: 0

Number of tenders received by electronic means: 4

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: MVV Netze GmbH

Postal address: Luisenring 49

Town: Mannheim

NUTS code: DE126 Mannheim, Stadtkreis

Postal code: 68159

Country: Germany

E-mail: thomas.feja-schaefer@mvv-netze.de

Telephone: +49 6212902247

Fax: +49 6212902247

The contractor is an SME: yes

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 450 000,00 EUR

Total value of the contract/lot: 0,01 EUR

V.2.5. Information about subcontracting

Section VI: Complementary information

VI.3. Additional information

VI.4. Procedures for review

VI.4.1. Review body

Official name: Vergabekammer des Landes Hessen

Postal address: Wilhelminenstraße 1-3

Town: Darmstadt

Postal code: 64283

Country: Germany

Telephone: +49 6151126603

Fax: +49 611327648534

VI.5. Date of dispatch of this notice

29/09/2023