

**Germany-Cleves: Construction work**  
**OJ S 198/2023 13/10/2023**  
**Contract award notice**  
**Works**

**Legal Basis:**

Directive 2014/24/EU

---

**Section I: Contracting authority**

**I.1. Name and addresses**

Official name: Stadt Kleve  
Postal address: Minoritenplatz 1  
Town: Kleve  
NUTS code: DEA1B Kleve  
Postal code: 47533  
Country: Germany  
Contact person: Vergabestelle der Stadt Kleve  
E-mail: [vergabestelle@kleve.de](mailto:vergabestelle@kleve.de)  
Telephone: +49 282184325  
Fax: +49 282184288  
**Internet address(es):**  
Main address: <https://www.kleve.de>

**I.4. Type of the contracting authority**

Regional or local authority

**I.5. Main activity**

General public services

---

**Section II: Object**

**II.1. Scope of the procurement**

**II.1.1. Title**

Joseph-Beuys-Gesamtschule, Rohbauarbeiten  
Reference number: S-KLEVE-2023-0088

**II.1.2. Main CPV code**

45000000 Construction work

**II.1.3. Type of contract**

Works

**II.1.4. Short description**

Rohbauarbeiten

**II.1.6. Information about lots**

This contract is divided into lots: no

**II.1.7.**

## **Total value of the procurement**

Value excluding VAT: 0,01 EUR

### **II.2. Description**

#### **II.2.2. Additional CPV code(s)**

45262310 Reinforced-concrete work, 45262520 Bricklaying work

#### **II.2.3. Place of performance**

NUTS code: DEA1B Kleve

Main site or place of performance: 47533 Kleve, Hoffmannallee 15

#### **II.2.4. Description of the procurement**

Gegenstand der Ausschreibung sind Rohbauarbeiten im Rahmen der Errichtung eines Schulgebäudes sowie einer Sporthalle. Dies Arbeiten umfassen folgende Bereiche: - Vorbereitende Maßnahmen/Baustelleneinrichtung -Erdbau- und Abbrucharbeiten - Kanalgrabenarbeiten -Erdverlegte Leitungen -Erdverlegte Fernheizkabel -Vorleistungen Elektro -Betonarbeiten, Betonfertigteile -Bewehrung, Bewehrungselemente, Einbauteile - Mauerarbeiten -Abbrucharbeiten -Klinkerarbeiten - Fassade -Unterfangungsarbeiten - Abdichtungsarbeiten, Sockelausbildung, Dämmung -Inbetoninstallation Elektro Hauptpositionen (Schulgebäude und Sporthalle) -Planum Verkehrsfläche ca. 1.315 m<sup>2</sup> - Bettungs-/Tragschicht ca. 565 m<sup>3</sup> -Arbeitsraum verfüllen ca. 7.200 m<sup>3</sup> -Boden Rohrleitungsgräben lösen, entsorgen ca. 190 m<sup>3</sup> -Schmutzwasserrohrleitung ca. 467 m - Kabelschutzrohr DN 100 - 160 aus PE ca. 1.890 m<sup>2</sup> -Ortbeton Sauberkeitsschicht ca. 4.518 m<sup>2</sup> -Ortbeton Bodenplatte ca. 4.160 m<sup>2</sup> -Schalung Bodenplatte und Streifenfundament ca. 885 m<sup>2</sup> -Ortbeton Wände ca. 2.735 m<sup>3</sup> -Schalung Wände ca. 20.344 m<sup>2</sup> -Ortbeton Decke ca. 3.246 m<sup>3</sup> -Schalung Decke ca. 14.533 m<sup>2</sup> -Betonstabstahl ca. 1.286 t -Mauerarbeiten ca. 2.324 m<sup>2</sup> -Innen-/Außenwände abbrechen ca. 3.415 m<sup>2</sup> -Zementestrich abbrechen ca. 1.390 m<sup>2</sup> -Abbruch Stahlbeton-Decken/-Kappendecken ca. 530 m<sup>2</sup> -Abbruch Putz an Stahlbeton-Decken/-Kappendecken ca. 1.900 m<sup>2</sup> -Klinkerarbeiten Fassade ca. 3.494 m<sup>2</sup> -Voranstrich Bitumenemulsion Keller AW-/Fundamentbereich ca. 2.800 m<sup>2</sup> -Abdichtung KG W2. 1-E einlagig Polymerbitumen-Schweißbahn PYE ca. 2.560 m<sup>2</sup> -Perimeterdämmung ca. 2.630 m<sup>2</sup> - FT-Treppenläufe in verschiedenen Abmessungen ca. 38 St -FT-Stütze rechteckig in verschiedenen Abmessungen ca. 10 St

#### **II.2.5. Award criteria**

Price

#### **II.2.11. Information about options**

Options: no

#### **II.2.13. Information about European Union funds**

The procurement is related to a project and/or programme financed by European Union funds:  
no

#### **II.2.14. Additional information**

Rückfragen zur Angebotsabgabe werden bis 6 Kalendertage vor Ablauf der Angebotsfrist gemäß nachfolgender Ziffer IV.2.2) aufgenommen.

## **Section IV: Procedure**

---

### **IV.1. Description**

#### **IV.1.1. Type of procedure**

Open procedure

#### **IV.1.3. Information about a framework agreement or a dynamic purchasing system**

#### **IV.1.8. Information about the Government Procurement Agreement (GPA)**

The procurement is covered by the Government Procurement Agreement: yes

#### **IV.2. Administrative information**

#### **IV.2.1. Previous publication concerning this procedure**

Notice number in the OJ S: [2023/S 151-481565](#)

#### **IV.2.8. Information about termination of dynamic purchasing system**

#### **IV.2.9. Information about termination of call for competition in the form of a prior information notice**

### **Section V: Award of contract**

---

**Contract No:** 1

**Title:**

Joseph-Beuys-Gesamtschule, Rohbauarbeiten

A contract/lot is awarded: yes

#### **V.2. Award of contract**

#### **V.2.1. Date of conclusion of the contract**

09/10/2023

#### **V.2.2. Information about tenders**

Number of tenders received: 4

Number of tenders received from SMEs: 2

Number of tenders received from tenderers from other EU Member States: 0

Number of tenders received from tenderers from non-EU Member States: 0

Number of tenders received by electronic means: 4

The contract has been awarded to a group of economic operators: no

#### **V.2.3. Name and address of the contractor**

Official name: Franz van Stephoudt GmbH & Co. KG

Postal address: Holtumsweg 29

Town: Weeze

NUTS code: DEA1B Kleve

Postal code: 47652

Country: Germany

E-mail: [kalkulation@stephoudt.de](mailto:kalkulation@stephoudt.de)

Telephone: +49 28371022

Fax: +49 283710237

The contractor is an SME: yes

#### **V.2.4. Information on value of the contract/lot**

Total value of the contract/lot: 0,01 EUR

## **V.2.5. Information about subcontracting**

### **Section VI: Complementary information**

---

#### **VI.3. Additional information**

#### **VI.4. Procedures for review**

##### **VI.4.1. Review body**

Official name: Vergabekammer Rheinland

Postal address: Zeughausstraße 2-10

Town: Köln

Postal code: 50667

Country: Germany

E-mail: [VKRheinland@bezreg-koeln.nrw.de](mailto:VKRheinland@bezreg-koeln.nrw.de)

Telephone: +49 2211473045

Fax: +49 2211472889

#### **VI.5. Date of dispatch of this notice**

09/10/2023