634769-2023 - Result

See the notice on TED website

Germany-Berlin: Architectural, engineering and planning services
OJ S 203/2023 20/10/2023
Contract award notice — utilities

Services

Legal Basis:
Directive 2014/25/EU

Section I: Contracting entity

1.

1.6.

Name and addresses

Official name: DB Station&Service AG (Bukr 11)
Postal address: Europaplatz 1

Town: Berlin

NUTS code: DE30 Berlin

Postal code: 10557

Country: Germany

Contact person: Fidansoy, Oezlem

E-mail: Oezlem.Fidansoy@deutschebahn.com
Telephone: +49 5112861315

Fax: +49 6926521083

Internet address(es):

Main address: http://www.deutschebahn.com/bieterportal

Main activity
Railway services

Section II: Object

I.1.

.1.1.

I.1.2.

11.1.3.

11.1.4.

11.1.6.

I.2.

1.2.2.

634769-2023

Scope of the procurement

Title
Planung - Neubau Haltepunkt Osnabrick-Rosenplatz (Lph 5-7)
Reference number: 23FEI66701

Main CPV code
71240000 Architectural, engineering and planning services

Type of contract
Services

Short description
Planung - Neubau Haltepunkt Osnabrick-Rosenplatz (Lph 5-7)

Information about lots
This contract is divided into lots: no

Description

Additional CPV code(s)
71240000 Architectural, engineering and planning services
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1.2.3. Place of performance
NUTS code: DE944 Osnabriick, Kreisfreie Stadt

1.2.4. Description of the procurement
Planung - Neubau Haltepunkt Osnabrick-Rosenplatz (Lph 5-7)

1.2.11. Information about options
Options: no

1.2.13. Information about European Union funds
The procurement is related to a project and/or programme financed by European Union funds:
no

11.2.14. Additional information
Section IV: Procedure

IV.1. Description

IV.1.1. Type of procedure
Negotiated procedure with prior call for competition

IV.1.3. Information about a framework agreement or a dynamic purchasing system

IV.1.8. Information about the Government Procurement Agreement (GPA)
The procurement is covered by the Government Procurement Agreement: yes

IV.2. Administrative information

IV.2.1. Previous publication concerning this procedure
Notice number in the OJ S: 2023/S 106-331974

IV.2.8. Information about termination of dynamic purchasing system

IV.2.9. Information about termination of call for competition in the form of a periodic indicative
notice

Section V: Award of contract

Title:
Planung - Neubau Haltepunkt Osnabrick-Rosenplatz (Lph 5-7)

A contract/lot is awarded: yes
V.2. Award of contract

V.2.1. Date of conclusion of the contract
17/10/2023

V.2.2. Information about tenders
Number of tenders received: 1
Number of tenders received from tenderers from other EU Member States: O
Number of tenders received from tenderers from non-EU Member States: 0
Number of tenders received by electronic means: 1
The contract has been awarded to a group of economic operators: no
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V.2.3.

V.2.4.
V.2.5.
V.2.6.

Name and address of the contractor
Official name: Emch+Berger Projekt GmbH
Town: Baringstr. 8

NUTS code: DE929 Region Hannover
Postal code: 30159

Country: Germany

The contractor is an SME: yes

Information on value of the contract/lot
Information about subcontracting

Price paid for bargain purchases

Section VI: Complementary information

VI.3.
Vi.4.
Vi.4.1.

V1.4.3.

VLS.

634769-2023

Additional information
Procedures for review

Review body

Official name: Vergabekammer des Bundes
Postal address: Villemomblerstr. 76

Town: Bonn

Postal code: 53123

Country: Germany

Review procedure

Precise information on deadline(s) for review procedures:

Die Geltendmachung der Unwirksamkeit einer Auftragsvergabe in einem
Nachprufungsverfahren ist fristgebunden. Es wird auf die in § 135 Abs. 2 GWB genannten
Fristen verwiesen. Nach § 135 Abs. 2 S. 2 GWB endet die Frist zur Geltendmachung der
Unwirksamkeit 30 Kalendertage nach Veroéffentlichung der Bekanntmachung der

Auftragsvergabe im Amtsblatt der Europaischen Union. Nach Ablauf der jeweiligen Frist kann

eine Unwirksamkeit nicht mehr festgestellt werden.

Date of dispatch of this notice
17/10/2023
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