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302011-2026 - Hange

Norra — Merel toimuvad ehitust6od — Gjennomseiling Hergy - Ulstein
OJ S 85/2026 04/05/2026

Hanketeade voi kontsessiooniteade — iildkord - Paranduse teade
Ehitustood

1. Hankija

1.1. Hankija
Ametlik nimi: KYSTVERKET
E-posti aadress: hallvard.svendsen@kystverket.no
Hankija 6iguslik vorm: Keskvalitsusasutuse kontrollitav avalik-8iguslik isik
Hankija tegevus: Uldised avalikud teenused

2. Menetlus

2.1. Menetlus
Pealkiri: Gjennomseiling Hergy - Ulstein
Kirjeldus: The main road from Rgyrasundet to Svaedet in Hergy and Ulstein municipalities
shall be elaborated. The main aim is to increase security and ease of navigation in a complex
and weather prone fairway. The measure comprises a total of 3 deepening areas
Skinnbrokleia, Kyrkjefluda and Sveedet. It is planned to dredge all areas to a depth of -11.3
metres (nautical chart wool). The total planned deepening area is approx. 86,000 m? and the
calculated deepening volume is approx. 175,000 cubic metres of engineered solid matter
(pfm?). The project has two regulated and approved seabed deposits, one in direct connection
to the deepening area at Skinnbrokleia and one at Kyrkjefluda. The project has an option to
transport the dredged materials to Hergy municipality's filling area Paradisbukta.
Menetluse tunnus: 55ed1a50-9258-45a1-b959-157674412f4f
Sisemine tunnus: 2026/1130
Menetluse liik: Avatud
Kiirendatud menetlus: ei
Menetluskorra kirjeldus: The main aim is to increase security and ease of navigation in a
complex and weather prone fairway. The measure comprises a total of 3 deepening areas
Skinnbrokleia, Kyrkjefluda and Sveedet. It is planned to dredge all areas to a depth of -11.3
metres. The total planned deepening area is approx. 86,000 m? and the calculated deepening
volume is approx. 175,000 cubic metres designed in-situ volum (pfm?3). The project has two
regulated and approved seabed deposits, one in direct connection to the dredging area at
Skinnbrokleia and one at Kyrkjefluda. The project has an option to transport the dredged
materials to Hergy municipality’s filling area Paradisbukta.

2.1.1. Eesmark
Lepingu olemus: Ehitust6od
Peamine liigitus (cpv): 45244000 Merel toimuvad ehitustd6od
Taiendav liigitus (cpv): 45240000 Vesiehitustood, 45247100 Veeteede ehitustdod, 45252124
Suvendus- ja pumpamistodd

2.1.2. Lepingu taitmise koht
Riik — jaotus (NUTS): Mgre og Romsdal (NOOA3)
Riik: Norra
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2.1.4. Uldine teave
Oiguslik alus:
Direktiiv 2014/24/EL
Anskaffelsesforskriften - The procurement process is covered by the Public Procurement Act,
17 June 2016 (LOA) and the Public Procurement Regulations (FOA) FOR 2016-08-12-971.
PPR parts | and Ill. The contract will be awarded in accordance with the open tender contest
procedure, cf. FOA 13-1(1). This is a procurement procedure that does not allow negotiations.
Anskaffelsesforskriften - The procurement process is covered by the Public Procurement Act,
17 June 2016 (LOA) and the Public Procurement Regulations (FOA) FOR 2016-08-12-971.
PPR parts | and Ill. The contract will be awarded in accordance with the open tender contest
procedure, cf. FOA 13-1(1).

2.1.6. Korvaldamise alused
Valjajatmise aluste allikad: Euroopa Uhtne hankedokument (ESPD), Hankedokument

5. Osa

5.1. Osa: LOT-0000
Pealkiri: Gjennomseiling Hergy - Ulstein
Kirjeldus: The main road from Rgyrasundet to Svaedet in Hergy and Ulstein municipalities
shall be elaborated. The main aim is to increase security and ease of navigation in a complex
and weather prone fairway. The measure comprises a total of 3 deepening areas
Skinnbrokleia, Kyrkjefluda and Sveedet. It is planned to dredge all areas to a depth of -11.3
metres (nautical chart wool). The total planned deepening area is approx. 86,000 m? and the
calculated deepening volume is approx. 175,000 cubic metres of engineered solid matter
(pfm?). The project has two regulated and approved seabed deposits, one in direct connection
to the deepening area at Skinnbrokleia and one at Kyrkjefluda. The project has an option to
transport the dredged materials to Hergy municipality s filling area Paradisbukta.
Sisemine tunnus: 2026/1130

5.1.1. Eesmark
Lepingu olemus: Ehitust6od
Peamine liigitus (cpv): 45244000 Merel toimuvad ehitust66d
Taiendav liigitus (cpv): 45240000 Vesiehitustodd, 45247100 Veeteede ehitustddd, 45252124
Suvendus- ja pumpamistood

5.1.2. Lepingu taitmise koht
Riik — jaotus (NUTS): Mare og Romsdal (NOOA3)
Riik: Norra

5.1.3. Eeldatav kestus
Alguskuupaev: 31/05/2026
Kestuse |6ppkuupaev: 28/02/2028

5.1.6. Uldine teave
Reserveeritud osalemine:
Osalemine ei ole reserveeritud.
Hankeprojekt, mida ei rahastata ELi vahenditest
Hanke suhtes kohaldatakse riigihankelepingut (GPA): ei

5.1.9. Kvalifitseerimistingimused
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Valikukriteeriumide allikad: Euroopa Uhtne hankedokument (ESPD), Hankedokument

5.1.11. Hankedokumendid
Keeled, milles hankedokumendid on ametlikult kattesaadavad: norra keel
Lisateabe taotlemise tahtaeg: 15/05/2026 10:00:00 (UTC+00:00) Laane-Euroopa aeg,
Greenwichi aeg
Hankedokumentide aadress: https://permalink.mercell.com/270148822.aspx

5.1.12. Hanke tingimused
Esitamise tingimused:
Elektrooniline esitamine: Néutav
Esitamise aadress: https://permalink.mercell.com/270148822.aspx
Keeled, milles vdib pakkumusi vdi osalemistaotlusi esitada: norra keel
Elektrooniline kataloog: Ei ole lubatud
Noéutav on taiustatud voi kvalifitseeritud e-allkiri voi e-tempel (nagu on maaratletud maaruses
(EL) nr 910/2014)
Variandid: Ei ole lubatud
Pakkumuste esitamise tahtaeg: 26/05/2026 10:00:00 (UTC+00:00) Laane-Euroopa aeg,
Greenwichi aeg
Periood, mille jooksul pakkumus peab jaama kehtivaks: 3 Kuud
Teave avaliku avamise kohta:
Avamise kuupaev: 26/05/2026 10:00:00 (UTC+00:00) Laane-Euroopa aeg, Greenwichi aeg
Lepingutingimused:
Lepingu taitmine peab toimuma kaitstud t66hdive programmide raames: Ei
E-arveldamine: Noutav
Kasutatakse elektroonilisi tellimusi: ei
Kasutatakse elektroonilisi makseid: jah

5.1.15. Vahendid
Raamleping:
Ei kohaldata raamlepingut
Teave diinaamilise hankeslisteemi kohta:
Ei kohaldata dunaamilist hankesUsteemi

5.1.16. Lisateave, lepitus ja vaidlustus
Vaidlustusorgan: Salten og Lofoten tingrett
Teave vaidlustamise tahtaegade kohta: PPR part Il (above the EEA threshold): Waiting
period: 10 days after the award of contract. Appeals to the contracting authority: no fixed
deadline, ought to occur during the waiting period. Temporary injunction: Must be petitioned
before the contract is signed. KOFA appeal: No fixed deadline.

8. Organisatsioonid

8.1. ORG-0001
Ametlik nimi: KYSTVERKET
Registreerimisnumber: 874783242
Postiaadress: Postboks 1502
Linn: ALESUND
Sihtnumber: 6025
Riik — jaotus (NUTS): Magre og Romsdal (NOOA3)
Riik: Norra
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Kontaktpunkt: Hallvard Svendsen

E-posti aadress: hallvard.svendsen@kystverket.no
Telefon: +47 07847

Internetiaadress: http://www.kystverket.no

Selle organisatsiooni rollid:

Hankija

8.1. ORG-0002
Ametlik nimi: Salten og Lofoten tingrett
Registreerimisnumber: 826 723 122
Postiaadress: Storgata 38, 8006 Boda, Norge
Linn: Bodg
Sihtnumber: 8006
Riik — jaotus (NUTS): Magre og Romsdal (NOOA3)
Riik: Norra
Selle organisatsiooni rollid:
Vaidlustusorgan

10. Muudatus
Eelmise teate versioon, mida muudetakse

ced275bf-02e0-49d3-a4b1-4be3474f31c-01
Muudatuse peamine pdhjus

Teave ajakohastatud
Kirjeldus

Changes Passing Through Hergy - Ulstein 1. Introduction The contracting authority will make
the following corrections, clarifications and changes in the tender documentation. 2. Alterations
2 1Fortanningsposter in Paradisbukta The changes related to the fortanning (rock keying) in
Paradisbukta have been incorporated in the revised quantity description and revised drawing
published in Mercell. The original Post 05.4.2.2 expires and is replaced by post 05.4.2.3,
05.4.2.4, 05.4.2.5 and 05.4.2.6. In addition the sentence "Fortanning utferes med pigging.", in
the general text under post 05.1.1. References to drawing 10272182-RIG-TEG-002 shall be
understood as references to drawing 10272182-RIG-TEG-002_rev02. Tender offers for the
works in Paradisbukta shall be submitted on the basis of the revised technical description "00
Gjennomseiling Hergy-Ulstein_rev 2" dated 29.04.2026 and the accompanying revised
drawings published in Mercell. The revised price basis for the rock keying
(fortanningsarbeidene) thus consists of general text in point 05.1.1, the revised posts for the
rock keying 05.4.2.3, 05.4.2.4, 05.4.2.5 and 05.4.2.6, as well as drafts 10272182-RIG-TEG-
002_rev02. 2.2 Item 02.01.2 FH1.844A BOBLEGARDIN (bubble screen) In item 02.01.2 FH1.
844A BOBLEGARDIN, letter B) Materials, the two sentences that state further technical
specifications for the tube system and the compressor capacity. As a result, the indication of
compressor capacity approx. 10 m3/min at 7-14 bars excess pressure is omitted from the
spesification. The post shall instead be understood and priced on the basis of the functional
and technical requirements included in the item. It is the tenderer’s responsibility to offer and
price a system with sufficient compressor capacity and other equipment to fulfil the item’s
functional and technical requirements. 2.3 Part | point C on technical and professional
qualifications. For Part | point C on technical and professional qualifications, emphasis is put
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on the fact that the point should not be understood as an independent qualification
requirement on specific or exhaustively stated equipment when submitting the tender. The
point also does not mean that the tenderer must submit or be bound by a specific machine or
equipment list as a basis for assessing whether the qualification requirements are fulfilled. The
contracting authority will, therefore, not assess whether the qualification requirements are
fulfilled, or reject tenderers, on the basis of whether specific machines or tools are named in
the tender offer. Any information about the equipment in the tender will also not be seen as an
exhaustive or binding statement of which equipment shall be used in the execution of the
contract. The point alone shall be understood as a regulation of the tenderer’s responsibility
for, at their own capacity or by support from other entities, to provide the necessary resources
at the disposal of the contract implementation. 2.4 Deadlines The deadline for receipt of
tenders is postponed until 26 May 2026 (12:00). Updated tender deadline and any other
revised deadlines are in Mercell. 3. Other conditions All other provisions of the tender
documentation remain unchanged. This letter of change shall be read as part of the tender
documentation and it will form the basis for submitting tenders.

10.1. Muudatus
Punkti tunnus: PROCEDURE

10.1. Muudatus
Punkti tunnus: LOT-0000

Teave teate kohta

Teate tunnus/versioon: 6¢18f044-da77-4c60-aee3-cd770e21acde - 01

Vormi liik: Hange

Teate liik: Hanketeade voi kontsessiooniteade — tldkord

Teate alaliik: 16

Teate saatmise kuupaev: 30/04/2026 09:19:41 (UTC+00:00) Laane-Euroopa aeg, Greenwichi
aeg

Teate saatmise kuupaev (eSender): 30/04/2026 09:20:06 (UTC+00:00) Laane-Euroopa aeg,
Greenwichi aeg

Keeled, milles kdesolev teade on ametlikult kattesaadav: inglise keel

Teate avaldamise number: 302011-2026

ELT S valjaande number: 85/2026

Avaldamise kuupaev: 04/05/2026
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