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See the notice on TED website

342981-2026 - Hange
Iirimaa – Insenertehnilised tööd ja ehitustööd – RFT to Modify + Install Upgraded Air Extraction 
Duct Work on our Coating Line T+G Area at SmartPly Europe DAC ‘26
OJ S 95/2026 19/05/2026
Hanketeade või kontsessiooniteade – üldkord
Ehitustööd

1. Hankija

1.1.  Hankija
Ametlik nimi: SmartPly Europe DAC
E-posti aadress: John.Browne@mdfosb.com
Hankija õiguslik vorm: Eri- või ainuõigustega üksus
Hankija tegevus: Üldised avalikud teenused

2. Menetlus

2.1.  Menetlus
Pealkiri: RFT to Modify + Install Upgraded Air Extraction Duct Work on our Coating Line T+G 
Area at SmartPly Europe DAC ‘26
Kirjeldus: SMARTPLY Europe DAC is seeking suitably qualified engineering companies to 
modify and install an upgraded Air Extraction Duct system in the Coating Line and T+G 
(Tongue + Groove) area of the plant at our site in Belview Port, Slieverue, via Waterford (X91 
PX75). This system is required to improve airflow in the ducts and provide separate Bag 
House connections for each production line. All ducting and final detailed drawings will be 
supplied by Scheuch GmbH (Free Issue to the Contractor). The Contractor is responsible for 
all installation, bracketry, lifting, safety documentation, and associated works as detailed 
below. It is envisaged that the works will take place during SmartPly’s Annual Shutdown: 24th 
August – 4th September 2026, with pre-shutdown works permitted in the weeks prior. Due to 
the nature of works as set out in this tender and other maintenance + construction activity 
being carried out on site, these have been deemed to be "CONSTRUCTION WORK" as per 
the HSA's Safety, Health and Welfare at Work (Construction) Regulations 2013. The 
successful Bidder will operate as "CONTRACTOR" and will be required to provide site-specific 
Risk Assessments, Method Statements, Training + Induction Records, Plant Certification, Lift 
Plans, and other requested information associated with the works. Client: SmartPly – Belview 
Port, Slieverue, via Waterford. Contact: Ciaran Brennan – 051 831 48 PSCS Successful 
Bidder Detailed Scope of Works The Contractor shall provide all labour, plant, lifting 
equipment, access platforms, bracketry, fixings and safety documentation necessary to 
complete the following works: Ducting Installation + Modification (Based on Drawing AT-
03570328a) • Install and modify ducting as per Scheuch GmbH drawings (green = existing, 
black = new). • Remove existing ducting (Ø630mm) running from the Coating Line to Bag 
House 01 (BH01). • Replace with new reduced-size ducting (Ø400mm) running from the T+G 
Line to BH01. • Install new ducting (Ø630mm) running from the Coating Line to Bag House 04 
(BH04), connecting into existing ducting (Ø710mm). • Remove the ducting line fitted under the 
existing Ø710mm line and blank off the opening. • Install new ducting of various diameters 
from the Splitter Saw to BH01, connecting into the lower extraction from the two Tenor 
machines and the QC Saw. Removal of Existing Ducting • Removal of existing ducting. Note: 
This shall be recorded in the RAMS for prior approval. Lifting Equipment + Access Platforms • 
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The Contractor is responsible for all plant, lifting equipment, and access platforms (temporary, 
mobile, or fixed) required to carry out the works at heights of up to 19m above ground level. 
Start-Up Support + Commissioning • Provide start-up support. • Offer technical support for 
commissioning team. Handover Documentation The Contractor shall provide: • Site-specific 
Risk Assessments + Method Statements (RAMS) – to be issued 21 days prior to shutdown 
work commencing. • Lift plans and associated safety documentation. • Training + Induction 
Records. • Plant Certification. • As-installed documentation (if any variation from Scheuch 
drawings). Health + Safety Compliance The Contractor is responsible for all EHS requirements 
associated with the works, including but not limited to: • Complying with site rules and the 
safety + health plan. • Identifying hazards and eliminating or reducing risks. • Providing site-
specific induction for all workers. • Appointing a safety officer where more than 20 persons are 
on site. • Reporting accidents to the Authority and to the PSCS where an employee cannot 
perform normal work for more than three days. All works must comply with: • Safety, Health 
and Welfare at Work Act 2005 • General Application Regulations 2007 • Construction 
Regulations 2013
Menetluse tunnus: 896afd17-a88d-4757-a4c5-300f25e002fb
Menetluse liik: Avatud
Kiirendatud menetlus: ei

2.1.1.  Eesmärk
Lepingu olemus: Ehitustööd
Peamine liigitus (cpv): 45220000 Insenertehnilised tööd ja ehitustööd
Täiendav liigitus (cpv): 39563530 Ventilatsioonikanalid, 44115100 Juhttorustik, 45350000 
Mehaanilised paigaldused

2.1.2.  Lepingu täitmise koht
Riik – jaotus (NUTS): South-East (IE052)
Riik: Iirimaa

2.1.3.  Maksumus
Eeldatav maksumus käibemaksuta: 90 000,00 EUR

2.1.4.  Üldine teave
Õiguslik alus: 
Direktiiv 2014/24/EL

2.1.6.  Kõrvaldamise alused
Väljajätmise aluste allikad: Hankedokument

5. Osa

5.1.  Osa: LOT-0001
Pealkiri: RFT to Modify + Install Upgraded Air Extraction Duct Work on our Coating Line T+G 
Area at SmartPly Europe DAC ‘26
Kirjeldus: SMARTPLY Europe DAC is seeking suitably qualified engineering companies to 
modify and install an upgraded Air Extraction Duct system in the Coating Line and T+G 
(Tongue + Groove) area of the plant at our site in Belview Port, Slieverue, via Waterford (X91 
PX75). This system is required to improve airflow in the ducts and provide separate Bag 
House connections for each production line. All ducting and final detailed drawings will be 
supplied by Scheuch GmbH (Free Issue to the Contractor). The Contractor is responsible for 
all installation, bracketry, lifting, safety documentation, and associated works as detailed 
below. It is envisaged that the works will take place during SmartPly’s Annual Shutdown: 24th 



342981-2026 Page 3/6

August – 4th September 2026, with pre-shutdown works permitted in the weeks prior. Due to 
the nature of works as set out in this tender and other maintenance + construction activity 
being carried out on site, these have been deemed to be "CONSTRUCTION WORK" as per 
the HSA's Safety, Health and Welfare at Work (Construction) Regulations 2013. The 
successful Bidder will operate as "CONTRACTOR" and will be required to provide site-specific 
Risk Assessments, Method Statements, Training + Induction Records, Plant Certification, Lift 
Plans, and other requested information associated with the works. Client: SmartPly – Belview 
Port, Slieverue, via Waterford. Contact: Ciaran Brennan – 051 831 48 PSCS Successful 
Bidder Detailed Scope of Works The Contractor shall provide all labour, plant, lifting 
equipment, access platforms, bracketry, fixings and safety documentation necessary to 
complete the following works: Ducting Installation + Modification (Based on Drawing AT-
03570328a) • Install and modify ducting as per Scheuch GmbH drawings (green = existing, 
black = new). • Remove existing ducting (Ø630mm) running from the Coating Line to Bag 
House 01 (BH01). • Replace with new reduced-size ducting (Ø400mm) running from the T+G 
Line to BH01. • Install new ducting (Ø630mm) running from the Coating Line to Bag House 04 
(BH04), connecting into existing ducting (Ø710mm). • Remove the ducting line fitted under the 
existing Ø710mm line and blank off the opening. • Install new ducting of various diameters 
from the Splitter Saw to BH01, connecting into the lower extraction from the two Tenor 
machines and the QC Saw. Removal of Existing Ducting • Removal of existing ducting. Note: 
This shall be recorded in the RAMS for prior approval. Lifting Equipment + Access Platforms • 
The Contractor is responsible for all plant, lifting equipment, and access platforms (temporary, 
mobile, or fixed) required to carry out the works at heights of up to 19m above ground level. 
Start-Up Support + Commissioning • Provide start-up support. • Offer technical support for 
commissioning team. Handover Documentation The Contractor shall provide: • Site-specific 
Risk Assessments + Method Statements (RAMS) – to be issued 21 days prior to shutdown 
work commencing. • Lift plans and associated safety documentation. • Training + Induction 
Records. • Plant Certification. • As-installed documentation (if any variation from Scheuch 
drawings). Health + Safety Compliance The Contractor is responsible for all EHS requirements 
associated with the works, including but not limited to: • Complying with site rules and the 
safety + health plan. • Identifying hazards and eliminating or reducing risks. • Providing site-
specific induction for all workers. • Appointing a safety officer where more than 20 persons are 
on site. • Reporting accidents to the Authority and to the PSCS where an employee cannot 
perform normal work for more than three days. All works must comply with: • Safety, Health 
and Welfare at Work Act 2005 • General Application Regulations 2007 • Construction 
Regulations 2013
Sisemine tunnus: 0

5.1.1.  Eesmärk
Lepingu olemus: Ehitustööd
Peamine liigitus (cpv): 45220000 Insenertehnilised tööd ja ehitustööd
Täiendav liigitus (cpv): 39563530 Ventilatsioonikanalid, 44115100 Juhttorustik, 45350000 
Mehaanilised paigaldused

5.1.2.  Lepingu täitmise koht
Riik – jaotus (NUTS): South-East (IE052)
Riik: Iirimaa

5.1.3.  Eeldatav kestus
Kestus: 1 Kuu

5.1.5.  Maksumus
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Eeldatav maksumus käibemaksuta: 90 000,00 EUR

5.1.6.  Üldine teave
Reserveeritud osalemine: 
Osalemine ei ole reserveeritud.
Hankeprojekt, mida ei rahastata ELi vahenditest
Hanke suhtes kohaldatakse riigihankelepingut (GPA): jah

5.1.7.  Strateegilised hanked
Strateegilise hanke eesmärk: Ei kohaldata strateegilist hanget

5.1.9.  Kvalifitseerimistingimused
Valikukriteeriumide allikad: Hankedokument

5.1.11.  Hankedokumendid
Keeled, milles hankedokumendid on ametlikult kättesaadavad: inglise keel
Keeled, milles hankedokumendid (või nende osad) on mitteametlikult kättesaadavad: inglise 
keel
Lisateabe taotlemise tähtaeg: 29/05/2026 15:00:00 (UTC+01:00) Kesk-Euroopa aeg, Lääne-
Euroopa suveaeg
Hankedokumentide aadress: https://www.etenders.gov.ie/epps/cft/listContractDocuments.do?
resourceId=8161768

5.1.12.  Hanke tingimused
Esitamise tingimused: 
Elektrooniline esitamine: Nõutav
Esitamise aadress: https://www.etenders.gov.ie/epps/cft/viewTenders.do?resourceId=8161768
Keeled, milles võib pakkumusi või osalemistaotlusi esitada: inglise keel
Elektrooniline kataloog: Ei ole lubatud
Pakkujad võivad esitada rohkem kui ühe pakkumuse: Ei ole lubatud
Pakkumuste esitamise tähtaeg: 05/06/2026 15:00:00 (UTC+01:00) Kesk-Euroopa aeg, Lääne-
Euroopa suveaeg
Periood, mille jooksul pakkumus peab jääma kehtivaks: 4 Päevad
Teave avaliku avamise kohta: 
Avamise kuupäev: 05/06/2026 15:30:00 (UTC+01:00) Kesk-Euroopa aeg, Lääne-Euroopa 
suveaeg
Koht: https://www.etenders.gov.ie/epps/cft/prepareViewCfTWS.do?resourceId=8161768
Lepingutingimused: 
Lepingu täitmine peab toimuma kaitstud tööhõive programmide raames: Ei
E-arveldamine: Lubatud
Kasutatakse elektroonilisi tellimusi: jah
Kasutatakse elektroonilisi makseid: jah

5.1.15.  Vahendid
Raamleping: 
Ei kohaldata raamlepingut
Teave dünaamilise hankesüsteemi kohta: 
Ei kohaldata dünaamilist hankesüsteemi

5.1.16.  Lisateave, lepitus ja vaidlustus
Vaidlustusorgan: The High Court of Ireland
Hankedokumentidele internetivälist juurdepääsu pakkuv organisatsioon: SmartPly Europe DAC

https://www.etenders.gov.ie/epps/cft/listContractDocuments.do?resourceId=8161768
https://www.etenders.gov.ie/epps/cft/listContractDocuments.do?resourceId=8161768
https://www.etenders.gov.ie/epps/cft/viewTenders.do?resourceId=8161768
https://www.etenders.gov.ie/epps/cft/prepareViewCfTWS.do?resourceId=8161768
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Organisatsioon, mis annab lisateavet vaidlustamise kohta: The High Court of Ireland
Organisatsioon, millele laekuvad osalemistaotlused: SmartPly Europe DAC
Pakkumusi menetlev organisatsioon: SmartPly Europe DAC

8. Organisatsioonid

8.1.  ORG-0001
Ametlik nimi: SmartPly Europe DAC
Registreerimisnumber: Smartply Europe DAC
Postiaadress: Bellview
Linn: Slieveure
Sihtnumber: X91 PX75
Riik – jaotus (NUTS): South-East (IE052)
Riik: Iirimaa
E-posti aadress: John.Browne@mdfosb.com
Telefon: 051 831427
Hankija profiil: www.etenders.gov.ie
Selle organisatsiooni rollid: 
Hankija
Hankedokumentidele internetivälist juurdepääsu pakkuv organisatsioon
Organisatsioon, millele laekuvad osalemistaotlused
Pakkumusi menetlev organisatsioon

8.1.  ORG-0002
Ametlik nimi: The High Court of Ireland
Registreerimisnumber: The High Court of Ireland
Osakond: The High Court of Ireland
Postiaadress: Four Courts, Inns Quay, Dublin 7
Linn: Dublin
Sihtnumber: D07 WDX8
Riik – jaotus (NUTS): Dublin (IE061)
Riik: Iirimaa
E-posti aadress: HighCourtCentralOffice@courts.ie
Telefon: +353 1 8886000
Selle organisatsiooni rollid: 
Vaidlustusorgan
Organisatsioon, mis annab lisateavet vaidlustamise kohta

8.1.  ORG-0003
Ametlik nimi: European Dynamics S.A.
Registreerimisnumber: 002024901000
Osakond: European Dynamics S.A.
Linn: Athens
Sihtnumber: 15125
Riik – jaotus (NUTS): Βόρειος Τομέας Αθηνών (EL301)
Riik: Kreeka
E-posti aadress: eproc-esender@eurodyn.com
Telefon: +30 2108094500
Selle organisatsiooni rollid: 
TED eSender

mailto:John.Browne@mdfosb.com
http://www.etenders.gov.ie
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mailto:eproc-esender@eurodyn.com
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Teave teate kohta

Teate tunnus/versioon: 9c910ea1-5a0f-4d6d-8935-48f9eef787f5  -  01
Vormi liik: Hange
Teate liik: Hanketeade või kontsessiooniteade – üldkord
Teate alaliik: 16
Teate saatmise kuupäev: 15/05/2026 15:06:34 (UTC+01:00) Kesk-Euroopa aeg, Lääne-
Euroopa suveaeg
Keeled, milles käesolev teade on ametlikult kättesaadav: inglise keel
Teate avaldamise number: 342981-2026
ELT S väljaande number: 95/2026
Avaldamise kuupäev: 19/05/2026
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