

564081-2025 - Tulemus

Šveits – Kommunaalteenused – International Implementing Agency for the Municipal Infrastructure Development Programme – Project Preparation Facility Ukraine (with option for a second phase)

OJ S 165/2025 29/08/2025

Lepingu sõlmimise või kontsessiooni andmise teade – üldkord
Teenused

1. Hankija

1.1. Hankija

Ametlik nimi: Swiss State Secretariat for Economic Affairs (SECO)/ WEIN

E-posti aadress: info.wein.cooperation@seco.admin.ch

Hankija õiguslik vorm: Rahvusvaheline organisatsioon

Hankija tegevus: Üldised avalikud teenused

2. Menetlus

2.1. Menetlus

Pealkiri: International Implementing Agency for the Municipal Infrastructure Development Programme – Project Preparation Facility Ukraine (with option for a second phase)

Kirjeldus: The Municipal Infrastructure Development Programme (MIDP) - Project Preparation Facility (PPF) seeks to enable urban infrastructure projects in Ukraine through the inclusion of Swiss expertise by supporting project preparation, implementation of quick-win measures, co-financing of projects and strengthening of business networks. The overall objective of the MIDP is that the Ukrainian population benefits from improved or re-established urban public services. The Facility seeks to contribute to this overall objective by enabling the implementation of urban infrastructure projects for Ukraine's reconstruction. The underlying assumption is that well-prepared urban infrastructure projects are more likely to be implemented and to contribute sustainably to improved public services. The Facility is structured along three components with a focus on basic urban infrastructure, flexibility and scalability. Component 1 finances preparatory work for urban infrastructure projects as well as quick-win measures. Component 2 co-finances the implementation of selected urban infrastructure projects. Component 3 strengthens established Swiss-Ukraine business networks. The Facility will actively screen the priority list of projects within Ukraine's PIM, check those against Switzerland's criteria, seize upcoming opportunities and react to ad hoc demands through different means. Quick-win measures are small operational measures, demonstration projects or investment projects that can be implemented rapidly, can serve as a demonstration of a new concept, and generate momentum and pave the way for larger investments or reforms. The mandate of the Implementing Agency comprises all services that are deemed necessary to implement Components 1, 2 and 3 of the MIDP and achieve the project objectives. The Implementing Agency bears the main responsibility towards SECO for the activities and their results. The scope of services is described in more details in the attached documents.

Menetluse tunnus: 6dc3e103-be7e-489e-8735-d882f3523a3c

Menetluse liik: Piiratud

2.1.1. Eesmärk

Lepingu olemus: Teenused

Peamine liigitus (cpv): 65000000 Kommunaalteenused

2.1.4. Üldine teave

Lisateave: Substantiation for award decision The contract is awarded to the Consortium consisting of NIRAS, Implenia, EGIS Ukraina. The winning offer was selected based on the consortium's demonstrated strong track record in managing complex, multi-component projects, an experienced core team with international expertise, a robust and thematically relevant expert pool, a clear and coherent intervention methodology, an established network in Ukraine and the solid network with relevant Swiss actors and knowledge of Swiss approaches.

Õiguslik alus:

Direktiiv 2014/24/EL

5. Osa

5.1. Osa: LOT-0000

Pealkiri: International Implementing Agency for the Municipal Infrastructure Development Programme – Project Preparation Facility Ukraine (with option for a second phase)

Kirjeldus: The Municipal Infrastructure Development Programme (MIDP) - Project Preparation Facility (PPF) seeks to enable urban infrastructure projects in Ukraine through the inclusion of Swiss expertise by supporting project preparation, implementation of quick-win measures, co-financing of projects and strengthening of business networks. The overall objective of the MIDP is that the Ukrainian population benefits from improved or re-established urban public services. The Facility seeks to contribute to this overall objective by enabling the implementation of urban infrastructure projects for Ukraine's reconstruction. The underlying assumption is that well-prepared urban infrastructure projects are more likely to be implemented and to contribute sustainably to improved public services. The Facility is structured along three components with a focus on basic urban infrastructure, flexibility and scalability. Component 1 finances preparatory work for urban infrastructure projects as well as quick-win measures. Component 2 co-finances the implementation of selected urban infrastructure projects. Component 3 strengthens established Swiss-Ukraine business networks. The Facility will actively screen the priority list of projects within Ukraine's PIM, check those against Switzerland's criteria, seize upcoming opportunities and react to ad hoc demands through different means. Quick-win measures are small operational measures, demonstration projects or investment projects that can be implemented rapidly, can serve as a demonstration of a new concept, and generate momentum and pave the way for larger investments or reforms. The mandate of the Implementing Agency comprises all services that are deemed necessary to implement Components 1, 2 and 3 of the MIDP and achieve the project objectives. The Implementing Agency bears the main responsibility towards SECO for the activities and their results. The scope of services is described in more details in the attached documents.

5.1.1. Eesmärk

Lepingu olemus: Teenused

Peamine liigitus (cpv): 65000000 Kommunaalteenused

Täiendav liigitus (cpv): 45000000 Ehitustööd

Täiendavad hankevõimalused:

Täiendavate hankevõimaluste kirjeldus: -

5.1.2. Lepingu täitmise koht

Riik: Ukraina

Kõikjal asjaomases riigis

Lisateave: Direct beneficiaries are the Ukrainian regional and municipal authorities.

5.1.3. Eeldatav kestus

Alguskuupäev: 01/06/2025

Kestuse lõppkuupäev: 31/05/2030

5.1.4. Uuendamine

Maksimaalne lepingu uuendamiste arv: 1

5.1.6. Üldine teave

Hankeprojekt, mida ei rahastata ELi vahenditest

Hanke suhtes kohaldatakse riigihankelepingut (GPA): ei

5.1.10. Pakkumuste hindamise kriteeriumid

Kriteerium:

Liik: Kvaliteet

Kirjeldus: Award criteria

Selle meetodi kirjeldus, mida kasutatakse juhul, kui hindamist ei ole võimalik kriteeriumide abil teostada: The award criteria were provided to the tenderers with the invitation to tender.

5.1.15. Vahendid

Raamleping:

Ei kohaldata raamlepingut

Teave dünaamilise hankesüsteemi kohta:

Ei kohaldata dünaamilist hankesüsteemi

Elektroniline oksjon: ei

5.1.16. Lisateave, lepitus ja vaidlustus

Vaidlustusorgan: Tribunal administratif fédéral

Teave vaidlustamise tähtaegade kohta: Instructions on legal remedies The procurement procedure will be carried out according to the Federal Act on Public Procurement of 21 June 2019 (PPA, SR 172.056.1) and the Ordinance on Public Procurement of 12 February 2020 (PPO, SR 172.056.11). Falling under Annex 5 section 1 letter d of PPA (public contracts outside the scope of international treaties), this procurement does not fall under the rules of the WTO procedures. According to Art. 52 para 5 PPA there is therefore no right of appeal under this procurement procedure.

Organisatsioon, mis annab lisateavet hankemenetluse kohta: Swiss State Secretariat for Economic Affairs (SECO)/ WEIN

6. Tulemused

Kõigi selle teate alusel sõlmitud lepingute maksumus: 17 155 020,00 CHF

6.1. Tulemus – osa tunnus: LOT-0000

Eduka pakkuja valiku staatus: Vähemalt üks edukas pakkuja on välja valitud.

6.1.2. Teave edukate pakkujate kohta

Edukas pakkuja:

Ametlik nimi: EN_Niras A/S

Pakkumus:

Pakkumuse tunnus: 4f87fc0c-f7c5-4b6b-99c2-f285d992497e

Osa või osade rühma tunnus: LOT-0000

Pakkumuse maksumus: 17 155 020,00 CHF
Pakkumus on pandud paremusjärjestusse: ei
Pakkumus on alternatiivne lahendus: ei
Allhanked: Ei
Teave lepingu kohta:
Lepingu tunnus: N/A
Lepingu sõlmimise kuupäev: 28/08/2025

6.1.4. Statistiline teave

Esitatud pakkumused või osalemistaotlused:

Laekunud taotluste ja pakkumuste liik: Pakkumused

Laekunud pakkumuste või osalemistaotluste arv: 6

Pakkumuste vahemik:

Madalaima vastuvõetava pakkumuse maksumus: 17 155 020,00 CHF

Kõrgeima vastuvõetava pakkumuse maksumus: 17 155 020,00 CHF

8. Organisatsioonid

8.1. ORG-0001

Ametlik nimi: Swiss State Secretariat for Economic Affairs (SECO)/ WEIN

Registreerimisnumber: afb13991-3d72-4d9b-910b-b2c4018cc8ee

Postiaadress: Holzikofenweg 36

Linn: Bern

Sihtnumber: 3003

Riik – jaotus (NUTS): Bern / Berne (CH021)

Riik: Šveits

E-posti aadress: info.wein.cooperation@seco.admin.ch

Telefon: +41584632851

Selle organisatsiooni rollid:

Hankija

Organisatsioon, mis annab lisateavet hankemenetluse kohta

8.1. ORG-0002

Ametlik nimi: Tribunal administratif fédéral

Registreerimisnumber: BVGER

Postiaadress: Postfach

Linn: St. Gallen

Sihtnumber: 9023

Riik – jaotus (NUTS): St. Gallen (CH055)

Riik: Šveits

E-posti aadress: info@bvger.admin.ch

Telefon: +41584652626

Internetiaadress: <https://www.bvger.ch>

Selle organisatsiooni rollid:

Vaidlustusorgan

8.1. ORG-0003

Ametlik nimi: Simap.ch

Registreerimisnumber: CH001

Postiaadress: Holzikofenweg 36

Linn: Bern

Sihtnumber: 3003
Riik – jaotus (NUTS): Bern / Berne (CH021)
Riik: Šveits
E-posti aadress: support@simap.ch
Telefon: +41584646388
Internetiaadress: <https://www.simap.ch>

Selle organisatsiooni rollid:

TED eSender

8.1. ORG-0010

Ametlik nimi: EN_Niras A/S
Ettevõtja suurus: Suurettevõtja
Registreerimisnumber: c5dc3030-1b2a-4d78-bc12-268d101b3195
Postiaadress: Sortemosevej 19
Linn: Allerød
Sihtnumber: 3450
Riik – jaotus (NUTS): Nordsjælland (DK013)
Riik: Taani

Selle organisatsiooni rollid:

Pakkuja

Nende osade puhul edukas pakkuja: LOT-0000

Teave teate kohta

Teate tunnus/versioon: 2988b856-ca5d-4516-87fc-3ef6fce8a47c - 01
Vormi liik: Tulemus
Teate liik: Lepingu sõlmimise või kontsessiooni andmise teade – üldkord
Teate alaliik: 29
Teate saatmise kuupäev: 28/08/2025 02:25:59 (UTC+02:00) Ida-Euroopa aeg, Kesk-Euroopa suveaeg
Keeled, milles käesolev teade on ametlikult kättesaadav: inglise keel
Teate avaldamise number: 564081-2025
ELT S väljaande number: 165/2025
Avaldamise kuupäev: 29/08/2025