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69121-2026 - Hange

Norra — Haiglarajatiste ehitust6od — Procurement of a Turnkey contract with interaction including
architect and consultancy services for construction stage 3 Sunnaas hospital, on behalf of
Sunnaas Hospital.

OJ S 21/2026 30/01/2026

Hanketeade voi kontsessiooniteade — uldkord

Ehitustdod - Asjad

1. Hankija

1.1. Hankija
Ametlik nimi: Sykehusbygg HF
E-posti aadress: lillian.slatsve@sykehusbygg.no
Hankija iguslik vorm: Avalik-6iguslik isik
Hankija tegevus: Tervishoid

1.1. Hankija
Ametlik nimi: Sunnaas sykehus HF
E-posti aadress: lillian.slatsve@sykehusbygg.no
Hankija diguslik vorm: Riigi osalusega ariuhing
Hankija tegevus: Tervishoid

2. Menetlus

2.1. Menetlus
Pealkiri: Procurement of a Turnkey contract with interaction including architect and
consultancy services for construction stage 3 Sunnaas hospital, on behalf of Sunnaas Hospital.
Kirjeldus: The procurement is for the procurement of a turnkey contractor for the execution of
construction stage 3 at Sunnaas hospital. Sunnaas Hospital has engaged Sykehusbygg HF to
safeguard the project management for the project. This procurement is being carried out by
Sykehusbygg HF on behalf of Sunnaas Hospital, hereafter called the contracting authority.
The contracts shall be executed as a turnkey contract with interaction. The competition will be
held as a negotiated procedure in accordance with the public procurement regulations. The
aim of the procurement is:" join up with a turnkey contractor with architect and consultancy
services" connect with the resources that, based on their specific knowledge and experience,
have the best prerequisites to solve the project’s unique needs and objectives". clarify the
financial prerequisites for the tenderer assisting the builder with his assignment, including
hourly rates and mark-up.
Menetluse tunnus: 2d0959e5-4c23-46f6-8a1c-0914cb62f90f
Sisemine tunnus: Omega prosjektarkiv
Menetluse liik: Valjakuulutamisega labiraakimistega hankemenetlus / konkurentsipdhine
labiraakimistega hankemenetlus
Kiirendatud menetlus: ei
Menetluskorra kirjeldus: The assignment consists of planning and realising construction work
for the project by carrying out a collaboration phase with a preliminary project and thereby
carrying out detailed engineering design services for sunnaas hospital construction stage 3.A
preliminary project shall be prepared in accordance with the frameworks and assumptions set
by the contracting authority and that is visible in the contracting authority’'s expectation for the
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preliminary project report (see annex A2 Framework for interaction). The overall objective with
the interaction phase is to jointly develop the best possible decision basis for the start-up of
development within the framework that have been decided for the project, including identifying
the correct price. The parties shall enter into a turnkey contract based on NS 8407 with an
interaction phase. For a more detailed description of the contract model and principles of
interaction, refer to Annex A General part. See the complete attached tender documentation
including contract documents.

21.1. Eesmark
Lepingu olemus: Ehitust6od
Lepingu taiendav olemus: Asjad
Peamine liigitus (cpv): 45215140 Haiglarajatiste ehitust6dd
Taiendav liigitus (cpv): 44160000 Torujuhe, torustik, korpused ja seonduvad tooted, 45331210
Ventilatsiooniseadmete paigaldustdod, 71210000 Arhitektuurialased nbuandeteenused,
71222000 Valipiirkondade arhitektuuriteenused, 71223000 Juurdeehitiste arhitektuuriteenused
, 71240000 Arhitektuuri-, insener-tehnilise projekteerimise ja planeerimisteenused, 71310000
Insener-tehnilised ja ehitusalased ndéustamisteenused, 71311000 Tsiviilehitustddde
ndustamisteenused, 71318000 Tehnilised ndustamis- ja konsultatsiooniteenused

2.1.2. Lepingu taitmise koht
Riik — jaotus (NUTS): Akershus (NO084)
Riik: Norra

2.1.4. Uldine teave
Lisateave: See the attached complete tender documentation including contract documents.
Oiguslik alus:
Direktiiv 2014/24/EL
Anskaffelsesforskriften - The procurement follows the law and regulations on public
procurements part Il

2.1.6. Korvaldamise alused
Valjajatmise aluste allikad: Hankedokument

5. Osa

5.1. Osa: LOT-0000
Pealkiri: Procurement of a Turnkey contract with interaction including architect and
consultancy services for construction stage 3 Sunnaas hospital, on behalf of Sunnaas Hospital.
Kirjeldus: The procurement is for the procurement of a turnkey contractor for the execution of
construction stage 3 at Sunnaas hospital. Sunnaas Hospital has engaged Sykehusbygg HF to
safeguard the project management for the project. This procurement is being carried out by
Sykehusbygg HF on behalf of Sunnaas Hospital, hereafter called the contracting authority.
The contracts shall be executed as a turnkey contract with interaction. The competition will be
held as a negotiated procedure in accordance with the public procurement regulations. The
aim of the procurement is:" join up with a turnkey contractor with architect and consultancy
services" connect with the resources that, based on their specific knowledge and experience,
have the best prerequisites to solve the project’s unique needs and objectives". clarify the
financial prerequisites for the tenderer assisting the builder with his assignment, including
hourly rates and mark-up.
Sisemine tunnus: Omega prosjektarkiv

5.1.1. Eesmark
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Lepingu olemus: Ehitust66d

Lepingu taiendav olemus: Asjad

Peamine liigitus (cpv): 45215140 Haiglarajatiste ehitust6od

Taiendav liigitus (cpv): 44160000 Torujuhe, torustik, korpused ja seonduvad tooted, 45331210
Ventilatsiooniseadmete paigaldustdodd, 71210000 Arhitektuurialased nbuandeteenused,
71222000 Valipiirkondade arhitektuuriteenused, 71223000 Juurdeehitiste arhitektuuriteenused
, 71240000 Arhitektuuri-, insener-tehnilise projekteerimise ja planeerimisteenused, 71310000
Insener-tehnilised ja ehitusalased ndustamisteenused, 71311000 Tsiviilehitustdode
ndustamisteenused, 71318000 Tehnilised ndustamis- ja konsultatsiooniteenused

5.1.2. Lepingu taitmise koht
Riik — jaotus (NUTS): Akershus (NO084)
Riik: Norra

5.1.3. Eeldatav kestus
Alguskuupaev: 30/06/2026
Kestuse |6ppkuupaev: 31/08/2029

5.1.6. Uldine teave
Reserveeritud osalemine:
Osalemine ei ole reserveeritud.
Hankeprojekt, mida ei rahastata ELi vahenditest
Hanke suhtes kohaldatakse riigihankelepingut (GPA): ei
See hange sobib ka vaikestele ja keskmise suurusega ettevétjatele (VKEd): ei
Lisateave: See the attached complete tender documentation including contract documents.

5.1.7. Strateegilised hanked
Strateegilise hanke eesmark: Keskkonnamdju vahendamine
Kirjeldus: Sykehusbygg Health Trust has environmental requirements and environmental
targets for all projects, cf. Sykehusbygg's Standard for climate and environment in hospital
projects. Environmental requirements and environmental goals have been set for the project.
See Annex D2.3 Environment Programme SB3 for further information. This is a procurement
of a turnkey contract for the project SB3. According to § 7-9 fourth section of the Public
Procurement Regulations, the award criterion can be replaced by climate and environmental
requirements, where this clearly improves the climate and environmental effect. Sykehusbygg”
s assessment is that we, for this procurement, will use the exclusion provisions in PPR § 7-9
fourth paragraph. The climate and environmental requirements prepared for this procurement
are considered to have a clearly better climate and environmental effect than the use of the
award criteria. The assessments are based on what constitutes the climate and environmental
impact of the construction project and analyses carried out in the draft project, which aims to
identify optimal measures to reduce the climate and environmental impact. This is further
justified below. The climate and environmental impact in this project is particularly connected
to greenhouse gas emissions and energy use in operation. The main measures for reducing
climate and environmental impact are primarily related to: - Use of materials with low climate
footprint - Reduce energy use in the operation of the building - Requirements for waste
management and minimise the amount of waste - Lowest possible environmental impact from
the construction site. Sykehusbygg Health Trust uses Jstfold Kalnes Hospital as a reference
building for setting requirements for climate and the environment. Based on experience that
Sykehusbygg HF has, it is a requirement to reduce CO2 emissions from all materials added by
40% in relation to reference buildings with a value of 451 kg CO2 ekv./m2. This is a
requirement that is on par with construction projects of similar complexity with the lowest
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5.1.9.

5.1.10.

5.1.11.

5.1.12.

69121-2026

emission from materials. Furthermore, the aim is that real energy consumption shall
correspond to passive-house level. One of the main aims of the preliminary project that the
turnkey contractor shall be involved in is to optimise the building to be material efficient and
energy efficient. The aim is, therefore, an area efficient and energy efficient building. Work
carried out as a part of the draft project underpins that there is no notable potential for more
environmentally friendly solutions than the requirement specifications require. By following the
main rule, the project risks ending up with a winning offer with poorer safeguarding of
environmental considerations than what is now added as requirements in the tender
documentation. If so, it is clear that using requirements gives better climate and environmental
effect than using environmental considerations as the award criteria.

Keskkonnamdju vahendamist kasitlev Iahenemisviis: Kliimamuutuste leevendamine

Kvalifitseerimistingimused

Valikukriteeriumide allikad: Hankedokument

Teave kaheetapilise menetluse teise etapi kohta:

Menetluse teise etappi kutsutavate taotlejate miinimumarv: 3

Menetluse teise etappi kutsutavate taotlejate maksimumarv: 4

Menetlus toimub jarjestikuste etappidena. Igas etapis voidakse mdni osaleja kdrvaldada
Hankija jatab endale diguse sdlmida leping esialgsete pakkumuste alusel ilma edasiste
labiraakimisteta

Pakkumuste hindamise kriteeriumid

Kriteerium:

Liik: Hind

Nimi: Price

Kirjeldus: See the attached tender documentation Part |
Hindamise kaalukriteeriumi kategooria: Kaal (protsentides, tapne)
Hindamiskriteerium — arv: 30

Kriteerium:

Liik: Kvaliteet

Nimi: Competence and experience

Kirjeldus: See the attached tender documentation Part |
Hindamise kaalukriteeriumi kategooria: Kaal (protsentides, tapne)
Hindamiskriteerium — arv: 70

Hankedokumendid

Keeled, milles hankedokumendid on ametlikult kattesaadavad: norra keel
Hankedokumentide aadress: https://permalink.mercell.com/274428225.aspx
Sihtotstarbeline teabevahetuskanal:

Nimi: Som Konkurransegjennomfaringsverktay (KGV) benyttes Mercell. Trykk "Vis interesse”
pa kunngjaringen for a sikre tilgang til kommunikasjon som sendes ut pa kunngjaringen.

Hanke tingimused

Esitamise tingimused:

Elektrooniline esitamine: Noutav

Esitamise aadress: https://permalink.mercell.com/274428225.aspx

Keeled, milles vbib pakkumusi vdi osalemistaotlusi esitada: norra keel
Elektrooniline kataloog: Ei ole lubatud

Variandid: Ei ole lubatud

Pakkujad vodivad esitada rohkem kui Uhe pakkumuse: Ei ole lubatud
Finantstagatise kirjeldus: See the description in the attached tender documentation.
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Osalemistaotluste esitamise tahtaeg: 05/03/2026 11:00:00 (UTC+00:00) Laane-Euroopa aeg,
Greenwichi aeg

Lepingutingimused:

Lepingu taitmine peab toimuma kaitstud t66hdive programmide raames: Ei

Vajalik on konfidentsiaalsuskokkulepe: jah

Lisateave konfidentsiaalsuskokkuleppe kohta: See the attached tender documentation.
E-arveldamine: Noutav

Kasutatakse elektroonilisi tellimusi: ei

Kasutatakse elektroonilisi makseid: jah

5.1.15. Vahendid
Raamleping:
Ei kohaldata raamlepingut
Teave diinaamilise hankeslisteemi kohta:
Ei kohaldata dinaamilist hankesUsteemi

5.1.16. Lisateave, lepitus ja vaidlustus
Vaidlustusorgan: Follo og Nordre Qstfold tingrett
Teave vaidlustamise tahtaegade kohta: See the attached tender documentation as well as the
deadlines that will be given in the sending of the Orientation on recommendations in the
completion of the competition.
Organisatsioon, mis annab lisateavet hankemenetluse kohta: Sykehusbygg HF
Hankedokumentidele internetivalist juurdepaasu pakkuv organisatsioon: Sykehusbygg HF

8. Organisatsioonid

8.1. ORG-0001
Ametlik nimi: Sykehusbygg HF
Registreerimisnumber: 814630722
Postiaadress: Holtermanns veg 3
Linn: TRONDHEIM
Sihtnumber: 7030
Riik — jaotus (NUTS): Trgndelag/Tré6ndelage (NOO060)
Riik: Norra
Kontaktpunkt: Lillian Slatsve
E-posti aadress: lillian.slatsve@sykehusbygg.no
Telefon: 93009644
Selle organisatsiooni rollid:
Hankija
Rdhmajuht
Organisatsioon, mis annab lisateavet hankemenetluse kohta
Hankedokumentidele internetivalist juurdepaasu pakkuv organisatsioon

8.1. ORG-0002
Ametlik nimi: Follo og Nordre @stfold tingrett
Registreerimisnumber: 926 725 920
Linn: Ski
Sihtnumber: 1401
Riik — jaotus (NUTS): Jstfold (NO083)
Riik: Norra
Selle organisatsiooni rollid:
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Vaidlustusorgan

8.1. ORG-0003
Ametlik nimi: Sunnaas sykehus HF
Registreerimisnumber: 883 971 752
Linn: Nesodden
Sihtnumber: 3212
Riik — jaotus (NUTS): Gstfold (NO083)
Riik: Norra
E-posti aadress: lillian.slatsve@sykehusbygg.no
Telefon: 93009644
Selle organisatsiooni rollid:
Hankija

Teave teate kohta

Teate tunnus/versioon: 52112726-bd5a-4593-8f21-23049c7f8b2f - 01

Vormi liik: Hange

Teate liik: Hanketeade voi kontsessiooniteade — uldkord

Teate alaliik: 16

Teate saatmise kuupaev: 29/01/2026 12:23:21 (UTC+00:00) Laane-Euroopa aeg, Greenwichi
aeg

Teate saatmise kuupaev (eSender): 29/01/2026 13:12:39 (UTC+00:00) Laane-Euroopa aeg,
Greenwichi aeg

Keeled, milles kaesolev teade on ametlikult kattesaadav: inglise keel

Teate avaldamise number: 69121-2026

ELT S valjaande number: 21/2026

Avaldamise kuupaev: 30/01/2026
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