

89151-2026 - Hange

Norra – Ehitustööd – Prequalification: Construction of 132 kV aerial pipes Fitjar and Tysnes.

OJ S 26/2026 06/02/2026

Hanketeade või kontsessiooniteade – üldkord - Paranduse teade

Ehitustööd

1. Hankija

1.1. Hankija

Ametlik nimi: FAGNE AS

E-posti aadress: jao@svw.no

Võrgustiku sektori hankija tegevus: Elektrienergiaga seotud tegevus

2. Menetlus

2.1. Menetlus

Pealkiri: Prequalification: Construction of 132 kV aerial pipes Fitjar and Tysnes.

Kirjeldus: Fagne plans to build an approximately 7 km long 66 (132) kV connection between Fitjar and Tysnes in Vestland county. In this connection, Fagne wishes to enter into a contract with a supplier for the procurement of materials as well as the construction of overhead power lines along parts of the route. The overhead power lines constitute approximately 4 km of the total 7 km route. The procurement also includes the dismantling of the existing cable termination tower in Ersvika further north on Tysnes, as well as the procurement of materials and the construction of a new cable termination tower, and the rebuilding of a suspension tower, including conductor stringing. For a more detailed description of the estimated contract start-up, progress, and deadlines, reference is made to the Contract Documents, Chapter E. Any negotiations may be conducted in several phases or rounds of negotiations, and the Contracting Authority reserves the right to reduce the number of tenders to be negotiated. An initial reduction in the number of tenders may take place already prior to the negotiations, cf. the Utilities Regulations, Section 19-12 (4).

Menetluse tunnus: c0d4f21c-de51-45ad-b1bc-617a22e300d5

Sisemine tunnus: L2026

Menetluse liik: Väljakuulutamisega läbirääkimistega hankemenetlus / konkurentsipõhine läbirääkimistega hankemenetlus

Kiirendatud menetlus: ei

Menetluskorra kirjeldus: Fagne plans to build an approximately 7 km long 66 (132) kV connection between Fitjar and Tysnes in Vestland county. In this connection, Fagne wishes to enter into a contract with a supplier for the procurement of materials as well as the construction of overhead power lines along parts of the route. The overhead power lines constitute approximately 4 km of the total 7 km route. The procurement also includes the dismantling of the existing cable termination tower in Ersvika further north on Tysnes, as well as the procurement of materials and the construction of a new cable termination tower, and the rebuilding of a suspension tower, including conductor stringing. For a more detailed description of the estimated contract start-up, progress, and deadlines, reference is made to the Contract Documents, Chapter E. Any negotiations may be conducted in several phases or rounds of negotiations, and the Contracting Authority reserves the right to reduce the number of tenders to be negotiated. An initial reduction in the number of tenders may take place already prior to the negotiations, cf. the Utilities Regulations, Section 19-12 (4).

2.1.1. Eesmärk

Lepingu olemus: Ehitustööd

Peamine liigitus (cpv): 45000000 Ehitustööd

Täiendav liigitus (cpv): 31682400 Õhuliinide elektriseadmed, 45100000 Ehitusplatside ettevalmistustööd, 45230000 Torujuhtmete, side- ja elektriliinide, maanteede, teede, lennuväljade ja raudteede ehitustööd; pinnakattetööd, 45231000 Torujuhtmete, side- ja elektriliinide ehitustööd, 45231400 Elektriliinide ehitustööd, 45232200 Elektriliinide abitööd, 45262300 Betoontööd, 51100000 Elektri- ja mehaaniliste seadmete paigaldusteenused

2.1.2. Lepingu täitmise koht

Riik – jaotus (NUTS): Vestland (NO0A2)

Riik: Norra

2.1.4. Üldine teave

Õiguslik alus:

Direktiiv 2014/25/EL

Forsyningsforskriften - The procurement will be carried out in accordance with the procurement procedure 'negotiated procedure after a prior notice' in accordance with the utilities regulations § 9-1 (1). This competition procedure is a two stage process consisting of a qualification phase and a tender phase.

Forsyningsforskriften - In the original contract notice, the place of performance was incorrectly stated as Vestfold. The correct place of performance is Vestland. The contract notice has now been amended accordingly.

Forsyningsforskriften - Construction of 132 kV power lines Fitjar and Tysnes

2.1.6. Kõrvaldamise alused

Väljajätmise aluste allikad: Euroopa ühtne hankedokument (ESPD)

5. Osa

5.1. Osa: LOT-0000

Pealkiri: Prequalification: Construction of 132 kV aerial pipes Fitjar and Tysnes.

Kirjeldus: Fagne plans to build an approximately 7 km long 66 (132) kV connection between Fitjar and Tysnes in Vestland county. In this connection, Fagne wishes to enter into a contract with a supplier for the procurement of materials as well as the construction of overhead power lines along parts of the route. The overhead power lines constitute approximately 4 km of the total 7 km route. The procurement also includes the dismantling of the existing cable termination tower in Ersvika further north on Tysnes, as well as the procurement of materials and the construction of a new cable termination tower, and the rebuilding of a suspension tower, including conductor stringing. For a more detailed description of the estimated contract start-up, progress, and deadlines, reference is made to the Contract Documents, Chapter E. Any negotiations may be conducted in several phases or rounds of negotiations, and the Contracting Authority reserves the right to reduce the number of tenders to be negotiated. An initial reduction in the number of tenders may take place already prior to the negotiations, cf. the Utilities Regulations, Section 19-12 (4).

Sisemine tunnus: L2026

5.1.1. Eesmärk

Lepingu olemus: Ehitustööd

Peamine liigitus (cpv): 45000000 Ehitustööd

Täiendav liigitus (cpv): 31682400 Õhuliinide elektriseadmed, 45100000 Ehitusplatside ettevalmistustööd, 45230000 Torujuhtmete, side- ja elektriliinide, maanteede, teede, lennuväljade ja raudteede ehitustööd; pinnakattetööd, 45231000 Torujuhtmete, side- ja elektriliinide ehitustööd, 45231400 Elektriliinide ehitustööd, 45232200 Elektriliinide abitööd, 45262300 Betoontööd, 51100000 Elektri- ja mehaaniliste seadmete paigaldusteenused

5.1.2. Lepingu täitmise koht

Riik – jaotus (NUTS): Vestland (NO0A2)

Riik: Norra

5.1.3. Eeldatav kestus

Alguskuupäev: 02/08/2026

Kestuse lõppkuupäev: 31/12/2027

5.1.4. Uuendamine

Maksimaalne lepingu uuendamiste arv: 0

5.1.6. Üldine teave

Reserveeritud osalemine:

Osalemine ei ole reserveeritud.

Hanke suhtes kohaldatakse riigihankelepingut (GPA): jah

5.1.9. Kvalifitseerimistingimused

Valikukriteeriumide allikad: Hankedokument

5.1.11. Hankedokumendid

Keeled, milles hankedokumendid on ametlikult kättesaadavad: norra keel

Hankedokumentide aadress: <https://permalink.mercell.com/275793757.aspx>

5.1.12. Hanke tingimused

Esitamise tingimused:

Elektrooniline esitamine: Nõutav

Esitamise aadress: <https://permalink.mercell.com/275793757.aspx>

Keeled, milles võib pakkumusi või osalemistaotlusi esitada: norra keel

Elektrooniline kataloog: Ei ole lubatud

Variandid: Ei ole lubatud

Osalemistaotluste esitamise tähtaeg: 02/03/2026 22:59:00 (UTC+00:00) Lääne-Euroopa aeg, Greenwichi aeg

Lepingutingimused:

Lepingu täitmine peab toimuma kaitstud tööhõive programmide raames: Ei

Lepingu täitmisega seotud tingimused: The prices in the price sheets are given in Norwegian kroner (NOK) excluding VAT, and shall apply for a complete delivery, installed, tested and commissioned, as well as services during the warranty period. The combined price shall include any execution and material necessary to carry out the work described in the contract documentation with annexes, independent of the actual execution or the material in question can naturally be interpreted in a concrete price item. See part II, the contract documentation chapter F, for further information.

Rahastamiskord: The prices in the price sheets are given in Norwegian kroner (NOK) excluding VAT, and shall apply for a complete delivery, installed, tested and commissioned, as well as services during the warranty period. The combined price shall include any execution and material necessary to carry out the work described in the contract documentation with annexes, regardless of whether the actual execution or material in question can naturally be

interpreted in a concrete price item. As the execution occurs, the contractor can demand instalments of the contract sum. The settlement will occur on the basis of the units performed and that which is supplied to the construction site of material. The value is calculated according to the listed unit prices. The rates stated in the price sheets apply for additional /alteration and maths work. Hourly rates are excluding VAT, but include any customs duties and other taxes and duties. See part II, the contract documentation chapter F, for further information.

5.1.15. Vahendid

Raamleping:

Ei kohaldata raamlepingut

Teave d naamilise hankes steemi kohta:

Ei kohaldata d naamilist hankes steemi

5.1.16. Lisateave, lepitus ja vaidlustus

Vaidlustusorgan: Haugaland og Sunnhordaland tingrett

Teave vaidlustamise t htaegade kohta: In accordance with the provisions in the Supply Regulations.

Organisatsioon, mis annab lisateavet hankemenetluse kohta: FAGNE AS

Organisatsioon, mis annab lisateavet vaidlustamise kohta: FAGNE AS

8. Organisatsioonid

8.1. ORG-0001

Ametlik nimi: FAGNE AS

Registreerimisnumber: 915635857

Postiaadress: Haukelivegen 25

Linn: HAUGESUND

Sihtnumber: 5529

Riik – jaotus (NUTS): Rogaland (NO0A1)

Riik: Norra

Kontaktpunkt: Jahn Egil Osestad

E-posti aadress: jao@svw.no

Telefon: 004797570174

Selle organisatsiooni rollid:

Hankija

Organisatsioon, mis annab lisateavet hankemenetluse kohta

Organisatsioon, mis annab lisateavet vaidlustamise kohta

8.1. ORG-0002

Ametlik nimi: Haugaland og Sunnhordaland tingrett

Registreerimisnumber: 926723405

Postiaadress: Haugesund

Linn: HAUGESUND

Sihtnumber: 5501

Riik – jaotus (NUTS): Vestland (NO0A2)

Riik: Norra

Kontaktpunkt: Jahn Egil Osestad

E-posti aadress: jao@svw.no

Telefon: 004797570174

Selle organisatsiooni rollid:

10. Muudatus

Eelmise teate versioon, mida muudetakse

:

001ed34d-4b13-4723-83d6-7138d4374239-01

Muudatuse peamine põhjus

:

Hankija vea parandamine

10.1. Muudatus

Punkti tunnus: PROCEDURE

Teave teate kohta

Teate tunnus/versioon: 164bab13-e674-4e67-a2c3-6abf5cbbd419 - 01

Vormi liik: Hange

Teate liik: Hanketeade või kontsessiooniteade – üldkord

Teate alaliik: 17

Teate saatmise kuupäev: 05/02/2026 09:47:07 (UTC+00:00) Lääne-Euroopa aeg, Greenwichi aeg

Teate saatmise kuupäev (eSender): 05/02/2026 09:59:42 (UTC+00:00) Lääne-Euroopa aeg, Greenwichi aeg

Keeled, milles käesolev teade on ametlikult kättesaadav: inglise keel

Teate avaldamise number: 89151-2026

ELT S väljaande number: 26/2026

Avaldamise kuupäev: 06/02/2026