

106498-2026 - Iomaíocht

An Ríocht Aontaithe – Construction work – PEACEPLUS Works Contractor for Reconnected Belfast Project at Waterworks and Alexandra Park

OJ S 31/2026 13/02/2026

Fógra maidir le conradh nó lamháltas — an gnáthchóras - Fógra maidir le hathrú Oibreacha

1. Ceannaitheoir

1.1. Ceannaitheoir

Ainm oifigiúil: Belfast City Council

R-phost: pdu@belfastcity.gov.uk

Cineál dlíthiúil an cheannaitheora: Údarás áitiúil

Gníomhaíocht an údaráis chonarthaigh: Seirbhísí poiblí ginearálta

2. Nós imeachta

2.1. Nós imeachta

Teideal: PEACEPLUS Works Contractor for Reconnected Belfast Project at Waterworks and Alexandra Park

Cur síos: The Project focuses on re-generating Waterworks and Alexandra Park, the objective of the project is to increase cross-community integration through a transformed shared space in north Belfast, which will enable 33.18 hectares of parkland space to be upgraded and capable of facilitating participation of thousands of people from all communities. Improvements at Waterworks Park comprise the demolition of the existing Waterworks Bothy and replacement with a new building to include public toilets, Changing Places, multi-purpose community room and kitchenette, extension to existing Cavehill Road gatehouse building, entrance improvements, new events space including multipurpose decking, resurfacing of footways, new pedestrian lighting along key routes, a dog park, replacement platforms and viewing area, replacement surface to existing small sided 3G pitch, and upgrades to existing Queen Mary's playground. Improvements at Alexandra Park include the resurfacing of footways, new pedestrian lighting along key routes, new reinforced grass event space, new lake viewing area, new public toilets and changing places, entrance improvements, 2no existing bridges replaced, new pedestrian entrance, new multi-sport synthetic surface with cover, and upgrades to existing play parks. Streetscape improvements along Camberwell Terrace and Castleton Gardens include resurfacing of footways with new kerbs; resurfaced carriageways and new tactile paving at pedestrian crossings; and all associated works. Additionally, works include refurbishment and safety works to the Waterworks upper and lower reservoirs, and Alexandra Park lake reservoir, to be complemented with wider environmental, landscape and connectivity improvements. The proposed reservoir works comprise of a new overflow structure with reinforcement and protection of the return embankment parallel to the bywash channel at Waterworks Upper reservoir, repairs to the upstream face of Waterworks Lower reservoir with the addition of wetland planting to reduce the overall capacity of the reservoir, and removal of an existing parapet wall and embankment reinforcement at the Alexandra Park Lake reservoir.

Aitheantóir an nós imeachta: cb3c6589-dee5-4111-9744-40fe4b590182

An fógra roimhe seo: 809323-2025

An cineál nós imeachta: Teoranta

Tá an nós imeachta á bhrostú: níl

2.1.1. Cuspóir

Cineál an chonartha: Oibreacha

Príomhaicmiú (cpv): 45000000 Construction work

Aicmiú breise (cpv): 45112710 Landscaping work for green areas, 45212100 Construction work of leisure facilities, 45212290 Repair and maintenance work in connection with sports facilities, 45233262 Pedestrian zone construction work, 45233293 Installation of street furniture , 45233210 Surface work for highways, 45247270 Reservoir construction works

2.1.2. An áit feidhmíochta

Seoladh poist: 9 Adelaide Street

Baile: Belfast

Cód poist: BT2 8DJ

Tír: An Ríocht Aontaithe

Eolas breise: n/a

2.1.3. Luach

Luach measta gan CBL a áireamh: 16 279 814,00 GBP

2.1.4. Eolas ginearálta

Bunús dlí:

Treoir 2014/24/AE

2.1.6. Forais eisiaimh

Foinse na gcúiseanna eisiúna: Doiciméad Soláthair

5. Luchtóg

5.1. Luchtóg: LOT-0001

Teideal: PEACEPLUS Works Contractor for Reconnected Belfast Project at Waterworks and Alexandra Park

Cur síos: The Project focuses on re-generating Waterworks and Alexandra Park, the objective of the project is to increase cross-community integration through a transformed shared space in north Belfast, which will enable 33.18 hectares of parkland space to be upgraded and capable of facilitating participation of thousands of people from all communities. Improvements at Waterworks Park comprise the demolition of the existing Waterworks Bothy and replacement with a new building to include public toilets, Changing Places, multi-purpose community room and kitchenette, extension to existing Cavehill Road gatehouse building, entrance improvements, new events space including multipurpose decking, resurfacing of footways, new pedestrian lighting along key routes, a dog park, replacement platforms and viewing area, replacement surface to existing small sided 3G pitch, and upgrades to existing Queen Mary's playground. Improvements at Alexandra Park include the resurfacing of footways, new pedestrian lighting along key routes, new reinforced grass event space, new lake viewing area, new public toilets and changing places, entrance improvements, 2no existing bridges replaced, new pedestrian entrance, new multi-sport synthetic surface with cover, and upgrades to existing play parks. Streetscape improvements along Camberwell Terrace and Castleton Gardens include resurfacing of footways with new kerbs; resurfaced carriageways and new tactile paving at pedestrian crossings; and all associated works. Additionally, works include refurbishment and safety works to the Waterworks upper and lower reservoirs, and Alexandra Park lake reservoir, to be complemented with wider environmental, landscape and connectivity improvements. The proposed reservoir works comprise of a new

overflow structure with reinforcement and protection of the return embankment parallel to the bywash channel at Waterworks Upper reservoir, repairs to the upstream face of Waterworks Lower reservoir with the addition of wetland planting to reduce the overall capacity of the reservoir, and removal of an existing parapet wall and embankment reinforcement at the Alexandra Park Lake reservoir.

Aitheantóir inmheánach: PQQ 4707

5.1.1. Cuspóir

Cineál an chonartha: Oibreacha

Príomhaicmiú (cpv): 45000000 Construction work

Aicmiú breise (cpv): 45112710 Landscaping work for green areas, 45212100 Construction work of leisure facilities, 45212290 Repair and maintenance work in connection with sports facilities, 45233262 Pedestrian zone construction work, 45233210 Surface work for highways, 45247270 Reservoir construction works

5.1.2. An áit feidhmíochta

Seoladh poist: 9-21 Adelaide Street

Baile: Belfast

Cód poist: BT2 8DJ

Tír: An Ríocht Aontaithe

5.1.3. Fad measta

Dáta tosaithe: 01/05/2026

Dáta deiridh an tréimhse: 30/06/2027

5.1.5. Luach

Luach measta gan CBL a áireamh: 16 279 814,00 GBP

5.1.6. Eolas ginearálta

Rannpháirtíocht fhorchoimeáda:

Ní fhorchoimeádtar an rannpháirtíocht.

Tionscadal soláthair a mhaoinítear go hiomlán nó i bpáirt le cistí an Aontais

Faisnéis faoi Chistí an Aontais Eorpaigh:

Clár um chistí an Aontais: Ciste Forbraíochta Réigiúnaí na hEorpa (CFRE) (2021/2027)

Tá an soláthar cumhdaithe ag an gComhaontú maidir le Soláthar Rialtais (GPA): tá

5.1.9. Critéir roghnúcháin

Foinse na gcritéir roghnaithe: Doiciméad Soláthair

Eolas faoin dara céim de nós imeachta dhá chéim:

An líon íosta iarrthóirí a dtabharfar cuireadh dóibh chuig an dara céim den nós imeachta: 5

5.1.11. Doiciméid soláthair

Seoladh na ndoiciméad soláthair: <https://e-sourcingni.ukp.app.jaggaer.com/web/login.shtml>

5.1.12. Téarmaí soláthair

Téarmaí na haighneachta:

Cur isteach leictreonach: Ceadmhach

Seoladh an chur isteach: <https://e-sourcingni.ukp.app.jaggaer.com/web/login.shtml>

Na teangacha inar féidir tairiscintí nó iarrataí ar rannpháirtíocht a chur isteach: Béarla

Catalóg leictreonach: Ní ceadmhach

Spriocdháta chun iarrataí ar rannpháirtíocht a fháil: 20/02/2026 12:00:00 (UTC+00:00) Am

larthar na hEorpa, GMT

Téarmaí an chonartha:

Ní mór an Conradh a chur i gcrích faoi chuimsiú clár fostaíochta dídeanaí: Ní hea
Sonrascú leictreonach: Ceadmhach
Úsáidfear ordú leictreonach: tá
Úsáidfear íocaíocht leictreonach: tá

5.1.15. Teicnící

Creat-chomhaontú:

Níl feidhm ag creat-chomhaontú

Eolas faoin gcóras ceannaigh dinimiciúil:

Níl feidhm ag córas ceannaigh dinimiciúil

Ceant leictreonach: tá

5.1.16. Tuilleadh eolais, idirghabháil agus athbhreithniú

Eagraíocht idirghabhála: ICE

Eagraíocht athbhreithniúcháin: Belfast City Council

Eagraíocht a sholáthraíonn tuilleadh faisnéise faoi na nósanna imeachta athbhreithnithe: ICE

8. Eagraíochtaí

8.1. ORG-0001

Ainm oifigiúil: Belfast City Council

Uimhir chlárúcháin: ORG-001

Seoladh poist: 9 Adelaide Street

Baile: Belfast

Cód poist: BT2 8DJ

Tír: An Ríocht Aontaithe

R-phost: pdu@belfastcity.gov.uk

Teil.: +442890320202

Próifíl an cheannaitheora: <https://e-sourcingni.bravosolution.co.uk>

Róil na heagraíochta seo:

Ceannaitheoir

Eagraíocht athbhreithniúcháin

8.1. ORG-0002

Ainm oifigiúil: ICE

Uimhir chlárúcháin: ORG-002

Seoladh poist: One Great George Street

Baile: London

Cód poist: SW1P 3AA

Tír: An Ríocht Aontaithe

Róil na heagraíochta seo:

Eagraíocht a sholáthraíonn tuilleadh faisnéise faoi na nósanna imeachta athbhreithnithe

Eagraíocht idirghabhála

8.1. ORG-0000

Ainm oifigiúil: Publications Office of the European Union

Uimhir chlárúcháin: PUBL

Baile: Luxembourg

Cód poist: 2417

Foroinn tíre (NUTS): Luxembourg (LU000)

Tír: Lucsamburg

R-phost: ted@publications.europa.eu

Teil.: +352 29291

Seoladh idirlín: <https://op.europa.eu>

Róil na heagraíochta seo:

TED eSender

10. Athraigh

Leagan den fhógra roimhe seo atá le hathrú

:

30948-2026

An phríomhchúis leis an athrú

:

Faisnéis nuashonraithe

Eolas faoin bhfógra

Aitheantóir/leagan an fhógra: 857a9ed7-6743-4614-844e-ad06126bcef5 - 01

Cineál na foirme: Iomaíocht

Cineál an fhógra: Fógra maidir le conradh nó lamháltas — an gnáthchóras

Fochineál an fhógra: 16

Dáta seolta an fhógra: 12/02/2026 11:46:58 (UTC+00:00) Am Iarthar na hEorpa, GMT

Na teangacha ina bhfuil an fógra seo ar fáil go hoifigiúil: Béarla

Uimhir foilseacháin an fhógra: 106498-2026

Uimhir eagráin IO S: 31/2026

Dáta foilsithe: 13/02/2026