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153892-2026 - lomaiocht

An lorua — Building construction work — 25/9142 - B2 Construction work Lillevik RA expansion -
Phase 1

OJ S 45/2026 05/03/2026

Fégra maidir le conradh né lamhaltas — an gnathchoéras

Oibreacha

1. Ceannaitheoir

1.1. Ceannaitheoir
Ainm oifigiuil: Larvik kommune
R-phost: sigmund.ulnes@larvik.kommune.no
Cineal dlithiuil an cheannaitheora: Gnéthas poibli
Gniomhaiocht an eintitis chonarthaigh: Gniomhaiochtai a bhaineann leis an uisce

2. Nos imeachta

2.1. Nos imeachta
Teideal: 25/9142 - B2 Construction work Lillevik RA expansion - Phase 1
Cur sios: Larvik municipality shall expand Lillevik treatment facility (RA) capacity wise for the
future. Biological treatment stage based on biofilm (MBBR) shall be introduced in order to
meet the requirements for secondary purification and nitrogen removal. B2 is the largest and
most comprehensive contract in the alteration and expansion of Lillevik treatment facility and
comprises structural and outdoor works.
Aitheantdéir an nois imeachta: 3240f95e-6831-4a72-bafa-36152d819ccc
Aitheantoir inmheanach: 2025/9142
An cineal ndis imeachta: Idirbheartaiocht lena mbaineann foilsiu roimh ré glao ar iomaiocht /
iomaiocht lena mbaineann idirbheartaiocht
Ta an nds imeachta a bhrostu: nil
Priomhghnéithe an nois imeachta: Larvik municipality shall expand Lillevik treatment facility
(RA) capacity wise for the future. Biological treatment stage based on biofilm (MBBR) shall be
introduced in order to meet the requirements for secondary purification and nitrogen removal.
B2 is the largest and most comprehensive contract in the alteration and expansion of Lillevik
treatment facility and comprises structural and outdoor works. The construction work shall be
carried out simultaneously with the operation of the existing facility. Various review reports and
notes have been prepared for the construction work for the expansion Lillevik RA. Documents
listed below shall be made known and followed in the contract as a guideline document. The
contract includes the B2 contract: ground works, such as excavation and pile foundation for
additions to the administration building, as well as piling foundations for parts of the new
extension east of the existing sedimentation hall and tension anchoring of the bottom plate of
the BIO building. 1,400 m? and desedimentation basins (FSED) 1,000 m?) with technical rooms
such as transformer, switchboard-,- all outdoor works with planting, development of a new
road, approx. 2,850 m?, around the site, the accompanying W&S works for a new building and
the establishment of a new surface water system.

2.1.1. Cuspoir
Cineal an chonartha: Oibreacha
Priomhaicmiu (cpv): 45210000 Building construction work
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Aicmiu breise (cpv): 45000000 Construction work, 45213000 Construction work for
commercial buildings, warehouses and industrial buildings, buildings relating to transport,
45213142 Open-air market construction work, 45213200 Construction work for warehouses
and industrial buildings, 45261100 Roof-framing work, 45262310 Reinforced-concrete work

2.1.2. An it feidhmiochta
Foroinn tire (NUTS): Vestfold (NO093)
Tir: An lorua

2.1.4. Eolas ginearalta
Bunus dli:
Treoir 2014/25/AE
Forsyningsforskriften - This applies to purification of sewage water where the municipality
receives sewage water at a treatment facility.

2.1.6. Forais eisiaimh
Foinse na gcuiseanna eisiuna: Doiciméad Aonair Eorpach maidir le Solathar (ESPD)

5. Luchtég

5.1. Luchtég: LOT-0000
Teideal: 25/9142 - B2 Construction work Lillevik RA expansion - Phase 1
Cur sios: Larvik municipality shall expand Lillevik treatment facility (RA) capacity wise for the
future. Biological treatment stage based on biofilm (MBBR) shall be introduced in order to
meet the requirements for secondary purification and nitrogen removal. B2 is the largest and
most comprehensive contract in the alteration and expansion of Lillevik treatment facility and
comprises structural and outdoor works.
Aitheantéir inmheanach: 2025/9142

5.1.1. Cuspoir
Cineal an chonartha: Oibreacha
Priomhaicmiu (cpv): 45210000 Building construction work
Aicmiu breise (cpv): 45000000 Construction work, 45213000 Construction work for
commercial buildings, warehouses and industrial buildings, buildings relating to transport,
45213142 Open-air market construction work, 45213200 Construction work for warehouses
and industrial buildings, 45261100 Roof-framing work, 45262310 Reinforced-concrete work

5.1.2. An ait feidhmiochta
Foroinn tire (NUTS): Vestfold (NO093)
Tir: An lorua

5.1.3. Fad measta
Data tosaithe: 03/01/2027
Data deiridh an tréimhse: 26/07/2029

5.1.4. Athnuachan
Athnuachainti uasta: 0

5.1.6. Eolas ginearalta
Rannphairtiocht fhorchoimeadta:
Ni fhorchoimeadtar an rannphairtiocht.
Tionscadal solathair nach maoinitear le cisti an Aontais
Ta an solathar cumhdaithe ag an gComhaontu maidir le Solathar Rialtais (GPA): nil
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Ta an solathar sin oiriunach freisin d’fhiontair bheaga agus mheanmhéide (FBManna): ta

5.1.9. Critéir roghnuchain
Foinse na gcritéir roghnaithe: Fégra
Critéar: Riachtanais eacnamaiochta n6 airgeadais eile
Cur sios ar an gcritéar roghnuchain: Regarding any other economic and financial requirements
that have been stated in the notice or in the procurement documents, the tenderer declares
that: Minimum qualification requirements Tenderers are required to have good solidity so that
they have the financial ability to fulfil the contract. The following will be subject to assessment:
The tenderer's solidity, liquidity and financial ability to fulfil the contract and to carry any loss
on the relevant and other contracts. The contracting authority reserves the right to obtain
further information that is deemed necessary to assess the tenderer's economic and financial
position. The contracting authority reserves the right to obtain further information that is
deemed necessary to assess the tenderer's economic and financial position.

5.1.11. Doiciméid solathair
Na teangacha ina bhfuil na doiciméid solathair ar fail go hoifigiuil: loruais
Sprioc-am chun eolas breise a iarraidh: 01/04/2026 10:00:00 (UTC+00:00) Am larthar na
hEorpa, GMT
Seoladh na ndoiciméad solathair: https://permalink.mercell.com/277914262.aspx
Cainéal cumarsaide ad hoc:
Ainm: Mercell
URL: https://www.mercell.com

5.1.12. Téarmai solathair
Téarmai na haighneachta:
Cur isteach leictreonach: Eigeantach
Seoladh an chur isteach: https://permalink.mercell.com/277914262.aspx
Na teangacha inar féidir tairiscinti n6 iarratai ar rannphairtiocht a chur isteach: loruais
Cataldg leictreonach: Ni ceadmhach
Leaganacha malartacha: Ni ceadmhach
Féadfaidh tairgeoiri nios mé na tairiscint amhain a chur isteach: Ni ceadmhach
Cur sios ar an rathaiocht airgeadais: The guarantee shall be in accordance with NS 8405.
Spriocdhata chun iarratai ar rannphairtiocht a fhail: 13/04/2026 10:00:00 (UTC+00:00) Am
larthar na hEorpa, GMT
Eolas is féidir a fhorlionadh tar éis an spriocdhata chun iarratas a dhéanambh:
Ni féidir aon doiciméid a chur isteach nios déanai.
Téarmai an chonartha:
Ni mér an conradh a chur i gerich faoi chuimsiu clar fostaiochta dideanai: Ni hea
Coinniollacha a bhaineann le comhlionadh an chonartha: Requirements for emissions from
machines, waste management, regulations on wages and working conditions, apprentices.
Ta ga le comhaontu neamhnochta: nil
Sonrascu leictreonach: Eigeantach
Usaidfear ordu leictreonach: ta
Usaidfear iocaiocht leictreonach: ta
Socru airgeadais: A payment is paid in accordance with the payment schedule or when the
sub-goals have been carried out.

5.1.15. Teicnici
Creat-chomhaontu:
Nil feidhm ag creat-chomhaontu

153892-2026 Page 3/5


https://permalink.mercell.com/277914262.aspx
https://www.mercell.com
https://permalink.mercell.com/277914262.aspx

5.1.16.

Eolas faoin gcoéras ceannaigh dinimiciuil:
Nil feidhm ag céras ceannaigh dinimiciuil

Tuilleadh eolais, idirghabhail agus athbhreithniu
Eagraiocht athbhreithniuchain: Vestfold Tingrett

Eolas faoi spriocdhatai athbhreithnithe: The waiting period is ten days from the award date.
Eagraiocht a sholathraionn faisnéis faoin gcreat rialala ginearalta do na canacha is infheidhme

san ait ina bhfuil an conradh le cur i gcrich: Vestfold Tingrett

Eagraiocht a sholathraionn faisnéis bhreise faoin nés imeachta solathair: Larvik kommune

Eagraiocht a sholathraionn rochtain as line ar na doiciméid solathair: Larvik kommune

Eagraiocht a fhaigheann iarratais ar rannphairtiocht: Larvik kommune
Eagraiocht a phréisealann tairiscinti: Larvik kommune

8. Eagraiochtai

8.1.

8.1.

ORG-0001

Ainm oifigiuil: Larvik kommune

Uimhir chlaruchain: 918082956

Seoladh poist: Feyers gate 7

Baile: LARVIK

Cadd poist: 3256

Foroinn tire (NUTS): Vestfold (NO093)

Tir: An lorua

Pointe teagmhala: Sigmund Ulnes

R-phost: sigmund.ulnes@larvik.kommune.no

Teil.: +47 33171000

Facs: +47 33171001

Seoladh idirlin: http://www.larvik.kommune.no

Réil na heagraiochta seo:

Ceannaitheoir

Eagraiocht a sholathraionn faisnéis bhreise faoin nés imeachta solathair
Eagraiocht a sholathraionn rochtain as line ar na doiciméid solathair
Eagraiocht a fhaigheann iarratais ar rannphairtiocht

Eagraiocht a phréisealann tairiscinti

ORG-0002

Ainm oifigiuil: Vestfold Tingrett

Uimhir chlaruchain: 926723618

Baile: Tensberg

Cad poist: 3116

Foroinn tire (NUTS): Vestfold (NO093)
Tir: An lorua

Réil na heagraiochta seo:
Eagraiocht athbhreithnitchain

Eagraiocht a sholathraionn faisnéis faoin gcreat rialala ginearalta do na canacha is infheidhme

san ait ina bhfuil an conradh le cur i gcrich

Eolas faoin bhfégra

153892-2026

Aitheantéir/leagan an fhogra: 289¢2b83-109b-45b3-9a73-85a7f9c1bdbb - 01
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Cineal na foirme: lomaiocht

Cineal an fhogra: Fégra maidir le conradh n6 lamhaltas — an gnathchoras

Fochineal an fhégra: 17

Data seolta an fhogra: 03/03/2026 19:19:04 (UTC+00:00) Am larthar na hEorpa, GMT
Data seolta an fhégra (eSender): 04/03/2026 08:27:15 (UTC+00:00) Am larthar na hEorpa,
GMT

Na teangacha ina bhfuil an fégra seo ar fail go hoifigiuil: Béarla

Uimhir foilseachain an fhogra: 153892-2026

Uimhir eagrain 10 S: 45/2026

Data foilsithe: 05/03/2026
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