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490193-2026 - lomaiocht

An lorua — Development consultancy services — Utgreiing buss eigenregi
OJ S 134/2026 15/07/2026

Fégra maidir le conradh né lamhaltas — an gnathchoéras

Seirbhisi

1. Ceannaitheoir

1.1. Ceannaitheoir
Ainm oifigiuil: Vestland fylkeskommune
R-phost: Bjorn.Erik.Linde@vlfk.no
Cineal dlithitil an cheannaitheora: Udaras réigitinach
Gniomhaiocht an udarais chonarthaigh: Seirbhisi poibli ginearalta

2. N6s imeachta

2.1. Nos imeachta
Teideal: Utgreiing buss eigenregi
Cur sios: The branch shall provide the fence basis that can be tested for whether and possibly
cross country, Vestland county can organise the operation of bus routes for buses in some of
the limited contract area in an own generator with the aim of: « take up resource utilisation ¢
many officers in the industry/competition. « flexibility in investment and operation The
information shall also highlight the consequences for the county, say, management
/administration and financial risk for a model where eigenregi/hybrid can run parallel to the
tender in the other contract area. The implementation shall provide a fence basis that can be
tested, and that and tek high for realistic time frame for political decisions and implementation
(organisation, recruitment and any transfer of works), before a concludes on what route
package is eigna and feasible as a pilot for eigenregi. The branches are limited to include
buses in the area. The hosts are therefore limited to the execution of a express boat, ferry and
light rail system. The assignment is not limited to the Bergen area. A plan for a tender contest
for the bus contracts in Bergen is being developed and Skyss must ensure operation through
the announcement of new competitions. It is therefore considered deceiving to limit the
mandate to the Bergen area in time. Route pacts in the Bergen area shall be considered as
candidates, but the assignment shall be based on realistic timeframes for political decisions
and implementation, so that the adjoining candidates have practical feacision within relevant
contract operations. The information can apply to other route pacts if this gives consideration
to the decision value in accordance with the time/extent/risk. The assignment is divided into
two fasar Phase 0 and Phase 1 PHASE 0: Comprises two sub-deliveries (LOA) and (LOB) and
political steering points (SPO) inside the phase, where the contracting authority can adjust the
scope and possibly limit additional work with alternative models to reduce complexity. The
administration has estimated phases 0 to be between 500 and 900 timar depending on data
access, caseval and scope of organisation and material management. PHASE 1:
Aitheantdéir an nois imeachta: 57811160-747a-4121-8bd4-5aa69b6405de
Aitheantoir inmheanach: VLFK/26/184
An cineal ndis imeachta: Idirbheartaiocht lena mbaineann foilsiu roimh ré glao ar iomaiocht /
iomaiocht lena mbaineann idirbheartaiocht
Ta an nds imeachta a bhrostu: nil
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2.1.1. Cuspéir
Cineal an chonartha: Seirbhisi
Priomhaicmiua (cpv): 73220000 Development consultancy services
Aicmiu breise (cpv): 66519310 Insurance consultancy services, 72221000 Business analysis
consultancy services, 72224000 Project management consultancy services, 73210000
Research consultancy services

2.1.2. An it feidhmiochta
Foroinn tire (NUTS): Vestland (NOOA2)
Tir: An lorua
Eolas breise: Fylkesutvalet in Vestland has a statute mandate and implementation system for
phased deployment of the operation of a bus route package in eigenregi in Vestland

2.1.3. Luach
Luach measta gan CBL a aireamh: 7 000 000,00 NOK

2.1.4. Eolas ginearalta
Bunus dli:
Treoir 2014/24/AE

2.1.6. Forais eisiaimh
Foinse na gcuiseanna eisiuna: Doiciméad Aonair Eorpach maidir le Solathar (ESPD)

5. Luchtég

5.1. Luchtég: LOT-0000
Teideal: Utgreiing buss eigenregi
Cur sios: The branch shall provide the fence basis that can be tested for whether and possibly
cross country, Vestland county can organise the operation of bus routes for buses in some of
the limited contract area in an own generator with the aim of: < take up resource utilisation «
many officers in the industry/competition.  flexibility in investment and operation The
information shall also highlight the consequences for the county, say, management
/administration and financial risk for a model where eigenregi/hybrid can run parallel to the
tender in the other contract area. The implementation shall provide a fence basis that can be
tested, and that and tek high for realistic time frame for political decisions and implementation
(organisation, recruitment and any transfer of works), before a concludes on what route
package is eigna and feasible as a pilot for eigenregi. The branches are limited to include
buses in the area. The hosts are therefore limited to the execution of a express boat, ferry and
light rail system. The assignment is not limited to the Bergen area. A plan for a tender contest
for the bus contracts in Bergen is being developed and Skyss must ensure operation through
the announcement of new competitions. It is therefore considered deceiving to limit the
mandate to the Bergen area in time. Route pacts in the Bergen area shall be considered as
candidates, but the assignment shall be based on realistic timeframes for political decisions
and implementation, so that the adjoining candidates have practical feacision within relevant
contract operations. The information can apply to other route pacts if this gives consideration
to the decision value in accordance with the time/extent/risk. The assignment is divided into
two fasar Phase 0 and Phase 1 PHASE 0: Comprises two sub-deliveries (LOA) and (LOB) and
political steering points (SP0) inside the phase, where the contracting authority can adjust the
scope and possibly limit additional work with alternative models to reduce complexity. The
administration has estimated phases 0 to be between 500 and 900 timar depending on data
access, caseval and scope of organisation and material management. PHASE 1:
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Aitheantoir inmheanach: VLFK/26/184

5.1.1. Cuspoir
Cineal an chonartha: Seirbhisi
Priomhaicmiu (cpv): 73220000 Development consultancy services
Aicmiu breise (cpv): 66519310 Insurance consultancy services, 72221000 Business analysis
consultancy services, 72224000 Project management consultancy services, 73210000
Research consultancy services
Roghanna:
Cur sios ar na roghanna: Vidare's assignment in the form of Phase 1, is dealt with as an
option and can be carried out in accordance with the decision in The County Governor's Office
in Vestland.

5.1.2. An ait feidhmiochta
Foroinn tire (NUTS): Vestland (NOOA2)
Tir: An lorua
Eolas breise: Fylkesutvalet in Vestland has a statute mandate and implementation system for
phased deployment of the operation of a bus route package in eigenregi in Vestland

5.1.3. Fad measta
Fad ama: 1 Bliain

5.1.5. Luach
Luach measta gan CBL a direamh: 7 000 000,00 NOK

5.1.6. Eolas ginearalta
Rannphairtiocht fhorchoimeadta:
Ni fhorchoimeadtar an rannphairtiocht.
Tionscadal solathair nach maoinitear le cisti an Aontais
Ta an solathar cumhdaithe ag an gComhaontu maidir le Solathar Rialtais (GPA): nil

5.1.9. Critéir roghnuchain
Foinse na gcritéir roghnaithe: Doiciméad Solathair
Eolas faoin dara céim de nés imeachta dha chéim:
An lion iosta iarrthéiri a dtabharfar cuireadh doibh chuig an dara céim den nds imeachta: 3
Beidh an nés imeachta ar siul i gcéimeanna comhleanunacha. | ngach céim, d’fhéadfai roinnt
rannphairtithe a dhichur
Forchoimeadann an ceannaitheoir an ceart an conradh a dhamhachtain ar bhonn na
dtairiscinti tosaigh gan aon chaibidliocht eile

5.1.10. Critéir dhamhachtana
Critéar:
Cineal: Praghas
Ainm: Price
Cur sios: The evaluation price will be calculated as stated in the ssa-o_bilag 5a Price Form.
Catagoir an critéir dhamhachtana meéachain: Ualu (céatadan, beacht)
Uimhir an chritéir ddmhachtana: 50
Critéar:
Cineal: Cailiocht
Ainm: Comprehension
Cur sios: The tenderer shall be able to manage methods and procedures for carrying out the
assignment, the co-ordinated tenderer will ensure progress, quality and management of
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uncertainties in the data basis through the phased deadline for the lot. The description must be
cover LOA and LOB. In addition tenderers ought to show the crossover that will approach the
entire assignment, including the options that must go into detail on this, but show the
crossover options hanging saman with LOA and LOB. The agreement shall be concretely
connected to the assignment as stated in annex 1 and shall not exceed four pages. Tenderers
shall show a choir of a mystical delivery that lies under the on-the-stall fixed price. The
description shall as a minimum include: « Methodical approach, « Data basis and analysis
methodology, * involvement of the contracting authority and other interested party members. °
The tenderer of the choir will ensure progress undervegs. ¢ quality assurance Expected
deliveries, work phases and schedule with milestones.

Catagoir an critéir dhamhachtana meachain: Ualu (céatadan, beacht)

Uimhir an chritéir damhachtana: 20

Critéar:

Cineal: Cailiocht

Ainm: The tenderer’s competence and experience

Cur sios: Competence and resources for Phase 0. Competence and resources for Phase 1
(option). Ein ought to be able to manage what options it cannot deliver on. The tenderer can
and refer to competence to deliver beyond the options. « The education and experience of the
resources that are used to permit the assignment. « The resource distribution and the korleis
team are seen as saman and complement the kvarandre « To what degree member mane is
the habit of collaborating with kvarandre

Catagoir an critéir dhamhachtana meéachain: Ualu (céatadan, beacht)

Uimhir an chritéir ddmhachtana: 30

5.1.11. Doiciméid solathair
Na teangacha ina bhfuil na doiciméid solathair ar fail go hoifigiuil: loruais
Sprioc-am chun eolas breise a iarraidh: 12/08/2026 22:00:00 (UTC+00:00) Am larthar na
hEorpa, GMT
Seoladh na ndoiciméad solathair: https://tendsign.com/doc.aspx?MeFormsNoticeld=96686

5.1.12. Téarmai solathair
Téarmai an néis imeachta:
An data a mheastar a sheolfar na cuiri chun tairiscinti a chur isteach: 28/09/2026
Téarmai na haighneachta:
Cur isteach leictreonach: Eigeantach
Seoladh an chur isteach: https://tendsign.com/doc.aspx?
MeFormsNoticeld=96686&GoTo=Tender
Na teangacha inar féidir tairiscinti n6 iarratai ar rannphairtiocht a chur isteach: loruais
Cataldg leictreonach: Ceadmhach
Spriocdhata chun iarratai ar rannphairtiocht a fhail: 19/08/2026 10:00:58 (UTC+00:00) Am
larthar na hEorpa, GMT
Téarmai an chonartha:
Ni mér an conradh a chur i gcrich faoi chuimsiu clar fostaiochta dideanai: Ni hea
Ta ga le comhaontu neamhnochta: nil
Sonrascu leictreonach: Eigeantach
Usaidfear ordu leictreonach: ta
Usaidfear iocaiocht leictreonach: ta

5.1.15. Teicnici
Creat-chomhaontu:
Nil feidhm ag creat-chomhaontu
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Eolas faoin gcoéras ceannaigh dinimiciuil:
Nil feidhm ag céras ceannaigh dinimiciuil

5.1.16. Tuilleadh eolais, idirghabhail agus athbhreithniu
Eagraiocht athbhreithniuchain: Hordaland tingrett
Eolas faoi spriocdhatai athbhreithnithe: For tenderers who are rejected in accordance with the
Public Procurement Regulations §§ 24-1 and 24-2 or not invited to go to a stand-by in
accordance with the Public Procurement Regulations § 16-12, a deadline of 15 days will be set
to crossbow the temporary board, cf. the Public Procurement Regulations § 20-7. The
deadline for 15 days will be announced from the day after the contracting authority had told
about rejection or notification of selection, host send.
Eagraiocht a sholathraionn tuilleadh faisnéise faoi na nésanna imeachta athbhreithnithe:
Vestland fylkeskommune

8. Eagraiochtai

8.1. ORG-0001
Ainm oifigiuil: Vestland fylkeskommune
Uimhir chlaruchain: 821311632
Roinn: Innkjgpsseksjonen
Seoladh poist: Askedalen 2
Baile: LEIKANGER
Cad poist: 6863
Foroinn tire (NUTS): Vestland (NOOA2)
Tir: An lorua
Pointe teagmhala: Bjgrn Erik Linde
R-phost: Bjorn.Erik.Linde@vlfk.no
Teil.: +47 05557
Réil na heagraiochta seo:
Ceannaitheoir
Eagraiocht a sholathraionn tuilleadh faisnéise faoi na nésanna imeachta athbhreithnithe

8.1. ORG-0002
Ainm oifigiuil: Hordaland tingrett
Uimhir chlaruchain: 926 723 367
Seoladh poist: Postboks 7412
Baile: Bergen
Cad poist: 5020
Foroinn tire (NUTS): Vestland (NOOA2)
Tir: An lorua
R-phost: hordaland.tingrett@domstol.no
Teil.: 55 69 97 00
Seoladh idirlin: https://www.domstol.no/no/domstoler/tingrett/hordaland-tingrett/
Ré6il na heagraiochta seo:
Eagraiocht athbhreithnitchain

Eolas faoin bhfégra

Aitheantdir/leagan an fhogra: 6d6e51cf-eb5b-45e6-b85e-4dc892d0443¢c - 01
Cineal na foirme: lomaiocht
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Cineal an fhogra: Fogra maidir le conradh né lamhaltas — an gnathchéras

Fochineal an fhogra: 16

Data seolta an fhégra: 14/07/2026 07:53:52 (UTC+00:00) Am larthar na hEorpa, GMT
Data seolta an fhégra (eSender): 14/07/2026 08:00:32 (UTC+00:00) Am larthar na hEorpa,
GMT

Na teangacha ina bhfuil an fégra seo ar fail go hoifigiuil: Béarla

Uimhir foilseachain an fhogra: 490193-2026

Uimhir eagrain 1O S: 134/2026

Data foilsithe: 15/07/2026
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