

Apvienotā Karaliste-Belfāsta: Cauruļvadu, komunikāciju un elektropadeves līniju, lielceļu, ceļu, lidlauku un dzelzceļa līniju būvdarbi; lēzenas konstrukcijas

OJ S 86/2022 03/05/2022

Paziņojums par izmaiņām

Būvdarbi

**Juridiskais pamats:**

Direktīva 2014/25/ES

---

## I iedaļa: Līgumslēdzēja iestāde/līgumslēdzējs

### I.1. Nosaukums un adrese

Pilns nosaukums: Department of Infrastructure - (formerly TransportNI)

Pasta adrese: Clarence Court ,10-18 Adelaide Street

Pilsēta: Belfast

NUTS kods: UKN0 Northern Ireland

Pasta indekss: BT2 8GB

Valsts: Apvienotā Karaliste

E-pasts: [pb1@infrastructure-ni.gov.uk](mailto:pb1@infrastructure-ni.gov.uk)

Tālrunis: +44 2890540540

**Interneta adrese(-es):**

Galvenā adrese: [www.infrastructure-ni.gov.uk](http://www.infrastructure-ni.gov.uk)

Pircēja profila adrese: [www.etendersni.gov.uk](http://www.etendersni.gov.uk)

---

## II iedaļa: Priekšmets

### II.1. Iepirkuma apjoms

#### II.1.1. Nosaukums

DfI TNI T-1031 Term Contracts for Street Lighting Maintenance and Improvement Works 2016

Atsauces numurs: T-1031-02 SLN2

#### II.1.2. Galvenās CPV kods

45230000 Cauruļvadu, komunikāciju un elektropadeves līniju, lielceļu, ceļu, lidlauku un dzelzceļa līniju būvdarbi; lēzenas konstrukcijas

#### II.1.3. Līguma veids

Būvdarbi

### II.2. Apraksts

#### II.2.1. Nosaukums

DfI TNI T-1031 Term Contracts for Street Lighting Maintenance and Improvement Works 2016

SLN2

Daļas numurs: 2

#### II.2.2. Papildu CPV kods(-i)

45200000 Pilnīgas vai daļējas izbūves darbi un inženiertehniskie darbi, 45220000

Inženiertehniskie un celtniecības darbi, 45310000 Elektrības vadu instalācijas darbi, 45440000

Krāsošanas darbi un stiklinieku darbi, 31500000 Apgaismes ierīces un elektriskās spuldzes

### **II.2.3. Izpildes vieta**

NUTS kods: UKN0 Northern Ireland

### **II.2.4. Iepirkuma apraksts līguma noslēgšanas brīdī**

SLN2 (2016) Mid and East Antrim, Antrim and Newtownabbey SLE2 (2016), Lisburn and Castlereagh SLS2 (2016), North Down and Ards, Newry, Mourne and Down SLW2 (2016) Derry, Strabane, Omagh and Fermanagh Within each Contract, the works may include but not be limited to the following, principal work activities which are provided by way of example:

a) The supply and installation of various types of street lighting columns and attachments, traffic posts and attachments, luminaries and their components, traffic equipment, feeder pillars and their components, cable joints etc. b) Electrical maintenance of street lighting networks, street lighting units, lit sign units, internally illuminated bollards and feeder pillars. c) Emergency call-out procedures. d) Trenching, ducting and cabling. e) Directional drilling for the installation of service ducting. f) Live working on the supply authority network. g) Painting of street furniture. h) Identification numbering of street lighting and traffic equipment. i) Installation of hi-visibility markings on street furniture. j) Reinstatement and Street Works notification. k) Installation and removal of traffic signs. l) Cable fault repair. m) The supply and installation of trial / pilot installations involving new equipment and/or techniques. n) The supply and installation of decorative equipment and small scale environmental improvement works. o) Periodic electrical Inspection and testing and visual structural inspection of various types of street furniture. p) The production of electrical certification to the current version of BS7671 and structural inspection records. in hard copy and electronic format. q) Receiving and responding to Works Orders and Instructions through electronic means. r) Traffic Management. s) Working with Services / Utilities t) Other associated ancillary works.

Within each of the Contracts, the Successful Economic Operator will be required to carry out any such works instructed by a Works Order issued under the provisions of the contract. Such works will require a standard of works delivery consistent with that defined in the Tender Documents. Reimbursement to the Successful Economic Operator for such works will be paid to the Successful Economic Operator generally on the basis of applicable rates and prices. Details of the contracts pricing mechanisms will be provided in the Tender Documents. For each of the Contract Areas, it is likely that the Successful Economic Operator will be required to work at more than one location at any one time in order to meet the requirements of Transport NI's programme of work for each of the Contract Areas. The Successful Economic Operator will be expected to have sufficiently skilled and available resources necessary to meet the requirements of such a programme and will be required to, include in his rates and prices for the inevitable peaks and troughs that will be inherent in any such programme. Such peaks and troughs may result from a variety of circumstances, not all within the control of Transport NI.

### **II.2.7. Līguma, pamatlīguma, dinamiskās iepirkumu sistēmas vai koncesijas darbības laiks** Ilgums mēnešos: 60

### **II.2.13. Informācija par Eiropas Savienības fondiem**

Iepirkums ir saistīts ar projektu un/vai programmu, ko finansē no Eiropas Savienības fondiem:  
nē

## **IV iedaļa: Procedūra**

---

### **IV.2. Administratīvā informācija**

#### **IV.2.1.**

## Paziņojums par šā līguma slēgšanas tiesību piešķiršanu

Paziņojuma numurs ES OV: [2016/S 209-377773](#)

### V iedaļa: Līguma/koncesijas piešķiršana

---

Līguma numurs: T-1031-02 SLN2

Daļas numurs: 2

Nosaukums:

Dfl TNI T-1031 Term Contracts for Street Lighting Maintenance and Improvement Works 2016 N2

#### V.2. Līguma/koncesijas piešķiršana

##### V.2.1. Līguma noslēgšanas/koncesijas piešķiršanas lēmuma datums

11/10/2016

##### V.2.2. Informācija par piedāvājumiem

Līgums/koncesija ir piešķirts(-a) ekonomikas dalībnieku grupai: nē

##### V.2.3. Darbuņēmēja/koncesionāra nosaukums un adrese

Pilns nosaukums: F P McCann

Pasta adrese: Knockloughrim Quarry, 3 Drumard Road

Pilsēta: Magherafelt

NUTS kods: UKN0 Northern Ireland

Pasta indekss: BT45 8QA

Valsts: Apvienotā Karaliste

E-pasts: [ingo@fpmccann.co.uk](mailto:ingo@fpmccann.co.uk)

Darbuņēmējs/koncesionārs ir MVU: nē

##### V.2.4. Informācija par līguma/daļas/koncesijas vērtību

Iepirkuma kopējā vērtība: 7 600 000,00 GBP

### VI iedaļa: Papildinformācija

---

#### VI.3. Papildu informācija

#### VI.4. Pārskatīšanas procedūras

##### VI.4.1. Struktūra, kas atbildīga par pārskatīšanu

Pilns nosaukums: High Court, Royal Courts of Justice

Pasta adrese: Chichester Street

Pilsēta: Belfast

Pasta indekss: BT1 3JF

Valsts: Apvienotā Karaliste

##### VI.5. Šā paziņojuma nosūtīšanas datums

28/04/2022

### VII iedaļa: Izmaiņas līgumā/koncesijā

---

#### VII.1. Iepirkuma apraksts pēc izmaiņām

### **VII.1.1. Galvenās CPV kods**

45230000 Cauruļvadu, komunikāciju un elektropadeves līniju, lielceļu, ceļu, lidlauku un dzelzceļa līniju būvdarbi; lēzenas konstrukcijas

### **VII.1.2. Papildu CPV kods(-i)**

### **VII.1.3. Izpildes vieta**

NUTS kods: UKN0 Northern Ireland

### **VII.1.4. Iepirkuma apraksts**

SLN2 (2016) Mid and East Antrim, Antrim and Newtownabbey SLE2 (2016), Lisburn and Castlereagh SLS2 (2016), North Down and Ards, Newry, Mourne and Down SLW2 (2016) Derry, Strabane, Omagh and Fermanagh Within each Contract, the works may include but not be limited to the following, principal work activities which are provided by way of example: a) The supply and installation of various types of street lighting columns and attachments, traffic posts and attachments, luminaries and their components, traffic equipment, feeder pillars and their components, cable joints etc. b) Electrical maintenance of street lighting networks, street lighting units, lit sign units, internally illuminated bollards and feeder pillars. c) Emergency call-out procedures. d) Trenching, ducting and cabling. e) Directional drilling for the installation of service ducting. f) Live working on the supply authority network. g) Painting of street furniture. h) Identification numbering of street lighting and traffic equipment. i) Installation of hi-visibility markings on street furniture. j) Reinstatement and Street Works notification. k) Installation and removal of traffic signs. l) Cable fault repair. m) The supply and installation of trial / pilot installations involving new equipment and/or techniques. n) The supply and installation of decorative equipment and small scale environmental improvement works. o) Periodic electrical inspection and testing and visual structural inspection of various types of street furniture. p) The production of electrical certification to the current version of BS7671 and structural inspection records. in hard copy and electronic format. q) Receiving and responding to Works Orders and Instructions through electronic means. r) Traffic Management. s) Working with Services / Utilities t) Other associated ancillary works. Within each of the Contracts, the Successful Economic Operator will be required to carry out any such works instructed by a Works Order issued under the provisions of the contract. Such works will require a standard of works delivery consistent with that defined in the Tender Documents. Reimbursement to the Successful Economic Operator for such works will be paid to the Successful Economic Operator generally on the basis of applicable rates and prices. Details of the contracts pricing mechanisms will be provided in the Tender Documents. For each of the Contract Areas, it is likely that the Successful Economic Operator will be required to work at more than one location at any one time in order to meet the requirements of Transport NI's programme of work for each of the Contract Areas. The Successful Economic Operator will be expected to have sufficiently skilled and available resources necessary to meet the requirements of such a programme and will be required to, include in his rates and prices for the inevitable peaks and troughs that will be inherent in any such programme. Such peaks and troughs may result from a variety of circumstances, not all within the control of Transport NI.

### **VII.1.5. Līguma, pamatlīguma, dinamiskās iepirkumu sistēmas vai koncesijas darbības laiks** Ilgums mēnešos: 72

### **VII.1.6. Informācija par līguma/daļas/koncesijas vērtību**

Līguma/daļas/koncesijas kopējā vērtība: 15 200 000,00 GBP

### **VII.1.7.**

## **Darbuzņēmēja/koncesionāra nosaukums un adrese**

Pilns nosaukums: F P McCann

Pasta adrese: Knockloughrim Quarry, 3 Drumard Road

Pilsēta: Magherafelt

NUTS kods: UKN0 Northern Ireland

Pasta indekss: BT45 8QA

Valsts: Apvienotā Karaliste

E-pasts: [info@fpmccann.co.uk](mailto:info@fpmccann.co.uk)

Darbuzņēmējs/koncesionārs ir MVU: nē

## **VII.2. Informācija par izmaiņām**

### **VII.2.1. Izmaiņu apraksts**

Izmaiņu veids un apmērs (ar norādi par iespējamām iepriekšējām izmaiņām līgumā):

Contract Value: Total estimated maximum contract value increased from GBP 9,500,000 to GBP 15,200,000 for remainder of contract period. NB- Does Not cover indexation allowance.

Contract Duration: Extension of time by 12 months

### **VII.2.2. Izmaiņu iemesli**

Izmaiņas ir vajadzīgas tādu apstākļu dēļ, ko rūpīga līgumslēdzēja iestāde/līgumslēdzējs nevarēja paredzēt (Direktīvas 2014/23/ES 43. panta 1. punkta c) apakšpunkts, Direktīvas 2014/24/ES 72. panta 1. punkta c) apakšpunkts, Direktīvas 2014/25/ES 89. panta 1. punkta c) apakšpunkts)

To apstākļu apraksts, kas radījuši nepieciešamību pēc izmaiņām, un skaidrojums par šo apstākļu neparedzamību:

Contract Value: This contract has been affected by additional work requirements subsequent to its commencement in 2016 that could not have been foreseen, including funding for LED retrofitting, public realm works and enhancing streets and sites within council areas. Contract Value increased from £9,500,000 to £15,200,00. Contract Duration: The contract period has been extended, it was extended initially by 6 months beyond the contract term due to Covid-19 workload restriction. A further 6 months extension has been given as the Covid-19 pandemic continues to have an impact on the ability of DfI to develop tender competitions and the roads construction industry to respond to tender opportunities.

### **VII.2.3. Cenas pieaugums**

Atjauninātā kopējā līguma vērtība pirms izmaiņām (ņemot vērā iespējamās iepriekšējās līguma izmaiņas un cenas pielāgojumus, un Direktīvas 2014/23/ES gadījumā – vidējo inflācijas līmeni attiecīgajā dalībvalstī)

Vērtība bez PVN: 9 500 000,00 GBP

Līguma kopējā vērtība pēc izmaiņām

Vērtība bez PVN: 15 200 000,00 GBP