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See the notice on TED website

302011-2026 - Konkurss
Norvēģija – Būvdarbi jūrā – Gjennomseiling Herøy - Ulstein
OJ S 85/2026 04/05/2026
Paziņojums par līgumu vai paziņojums par koncesiju — standarta režīms - Izmaiņu paziņojums
Būvdarbi

1. Pircējs

1.1.  Pircējs
Oficiālais nosaukums: KYSTVERKET
E-pasts: hallvard.svendsen@kystverket.no
Pircēja juridiskais statuss: Publisko tiesību subjekts, ko kontrolē centrālās pārvaldes iestāde
Līgumslēdzējas iestādes darbības joma: Vispārēji sabiedriskie pakalpojumi

2. Procedūra

2.1.  Procedūra
Nosaukums: Gjennomseiling Herøy - Ulstein
Apraksts: The main road from Røyrasundet to Svædet in Herøy and Ulstein municipalities 
shall be elaborated. The main aim is to increase security and ease of navigation in a complex 
and weather prone fairway. The measure comprises a total of 3 deepening areas 
Skinnbrokleia, Kyrkjefluda and Svædet. It is planned to dredge all areas to a depth of -11.3 
metres (nautical chart wool). The total planned deepening area is approx. 86,000 m² and the 
calculated deepening volume is approx. 175,000 cubic metres of engineered solid matter 
(pfm³). The project has two regulated and approved seabed deposits, one in direct connection 
to the deepening area at Skinnbrokleia and one at Kyrkjefluda. The project has an option to 
transport the dredged materials to Herøy municipality ́s filling area Paradisbukta.
Procedūras identifikators: 55ed1a50-9258-45a1-b959-157674412f4f
Iekšējais identifikators: 2026/1130
Procedūras veids: Atklāta
Procedūra ir paātrināta: nē
Procedūras galvenās iezīmes: The main aim is to increase security and ease of navigation in a 
complex and weather prone fairway. The measure comprises a total of 3 deepening areas 
Skinnbrokleia, Kyrkjefluda and Svædet. It is planned to dredge all areas to a depth of -11.3 
metres. The total planned deepening area is approx. 86,000 m² and the calculated deepening 
volume is approx. 175,000 cubic metres designed in-situ volum (pfm³). The project has two 
regulated and approved seabed deposits, one in direct connection to the dredging area at 
Skinnbrokleia and one at Kyrkjefluda. The project has an option to transport the dredged 
materials to Herøy municipality ́s filling area Paradisbukta.

2.1.1.  Mērķis
Līguma veids: Būvdarbi
Galvenā klasifikācija (cpv): 45244000 Būvdarbi jūrā
Papildu klasifikācija (cpv): 45240000 Ūdens projektu būvdarbi, 45247100 Ūdensceļu būvdarbi, 
45252124 Bagarēšanas un sūknēšanas darbi

2.1.2.  Izpildes vieta
Valsts apakšiedalījums (NUTS): Møre og Romsdal (NO0A3)
Valsts: Norvēģija

https://ted.europa.eu/lv/notice/-/detail/302011-2026
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2.1.4.  Vispārīga informācija
Juridiskais pamats: 
Direktīva 2014/24/ES
Anskaffelsesforskriften - The procurement process is covered by the Public Procurement Act, 
17 June 2016 (LOA) and the Public Procurement Regulations (FOA) FOR 2016-08-12-971. 
PPR parts I and III. The contract will be awarded in accordance with the open tender contest 
procedure, cf. FOA 13-1(1). This is a procurement procedure that does not allow negotiations.
Anskaffelsesforskriften - The procurement process is covered by the Public Procurement Act, 
17 June 2016 (LOA) and the Public Procurement Regulations (FOA) FOR 2016-08-12-971. 
PPR parts I and III. The contract will be awarded in accordance with the open tender contest 
procedure, cf. FOA 13-1(1).

2.1.6.  Izslēgšanas iemesli
Izslēgšanas iemeslu avoti: Eiropas vienotais iepirkuma procedūras dokuments (ESPD), 
Iepirkuma dokuments

5. Daļa

5.1.  Daļa: LOT-0000
Nosaukums: Gjennomseiling Herøy - Ulstein
Apraksts: The main road from Røyrasundet to Svædet in Herøy and Ulstein municipalities 
shall be elaborated. The main aim is to increase security and ease of navigation in a complex 
and weather prone fairway. The measure comprises a total of 3 deepening areas 
Skinnbrokleia, Kyrkjefluda and Svædet. It is planned to dredge all areas to a depth of -11.3 
metres (nautical chart wool). The total planned deepening area is approx. 86,000 m² and the 
calculated deepening volume is approx. 175,000 cubic metres of engineered solid matter 
(pfm³). The project has two regulated and approved seabed deposits, one in direct connection 
to the deepening area at Skinnbrokleia and one at Kyrkjefluda. The project has an option to 
transport the dredged materials to Herøy municipality ́s filling area Paradisbukta.
Iekšējais identifikators: 2026/1130

5.1.1.  Mērķis
Līguma veids: Būvdarbi
Galvenā klasifikācija (cpv): 45244000 Būvdarbi jūrā
Papildu klasifikācija (cpv): 45240000 Ūdens projektu būvdarbi, 45247100 Ūdensceļu būvdarbi, 
45252124 Bagarēšanas un sūknēšanas darbi

5.1.2.  Izpildes vieta
Valsts apakšiedalījums (NUTS): Møre og Romsdal (NO0A3)
Valsts: Norvēģija

5.1.3.  Paredzamais ilgums
Sākuma datums: 31/05/2026
Ilguma beigu datums: 28/02/2028

5.1.6.  Vispārīga informācija
Rezervēta dalība: 
Dalība nav rezervēta.
Iepirkuma projekts, kas netiek finansēts no ES fondiem
Uz iepirkumu attiecas Nolīgums par valsts iepirkumu: nē
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5.1.9.  Atlases kritēriji
Atlases kritēriju avoti: Eiropas vienotais iepirkuma procedūras dokuments (ESPD), Iepirkuma 
dokuments

5.1.11.  Iepirkuma dokumenti
Valodas, kurās ir oficiāli pieejami iepirkuma dokumenti: norvēģu valoda
Termiņš papildu informācijas pieprasīšanai: 15/05/2026 10:00:00 (UTC+00:00) Rietumeiropas 
laiks
Adrese, kur pieejami iepirkuma dokumenti: https://permalink.mercell.com/270148822.aspx

5.1.12.  Iepirkuma noteikumi
Iesniegšanas noteikumi: 
Elektroniskā iesniegšana: Prasīts
Iesniegšanas adrese: https://permalink.mercell.com/270148822.aspx
Valodas, kurās var iesniegt piedāvājumus vai dalības pieprasījumus: norvēģu valoda
Elektroniskais katalogs: Nav atļauts
Vajadzīgs uzlabots vai kvalificēts elektroniskais paraksts vai zīmogs (kā definēts Regulā (ES) 
Nr. 910/2014)
Varianti: Nav atļauts
Piedāvājumu saņemšanas termiņš: 26/05/2026 10:00:00 (UTC+00:00) Rietumeiropas laiks
Laiks, kurā piedāvājumam jāsaglabājas derīgam: 3 Mēneši
Informācija par publisko atvēršanu: 
Atvēršanas datums: 26/05/2026 10:00:00 (UTC+00:00) Rietumeiropas laiks
Līguma noteikumi: 
Līguma izpilde jāveic saskaņā ar aizsargātas nodarbinātības programmām: Nē
Elektroniskie rēķini: Prasīts
Tiks izmantoti elektroniskie pasūtījumi: nē
Tiks izmantoti elektroniskie maksājumi: jā

5.1.15.  Paņēmieni
Pamatnolīgums: 
Nav pamatnolīguma
Informācija par dinamisko iepirkumu sistēmu: 
Nav dinamiskās iepirkumu sistēmas

5.1.16.  Papildu informācija, mediācija un pārskatīšana
Pārskatīšanas organizācija: Salten og Lofoten tingrett
Informācija par pārskatīšanas termiņiem: PPR part III (above the EEA threshold): Waiting 
period: 10 days after the award of contract. Appeals to the contracting authority: no fixed 
deadline, ought to occur during the waiting period. Temporary injunction: Must be petitioned 
before the contract is signed. KOFA appeal: No fixed deadline.

8. Organizācijas

8.1.  ORG-0001
Oficiālais nosaukums: KYSTVERKET
Reģistrācijas numurs: 874783242
Pasta adrese: Postboks 1502
Pilsēta: ÅLESUND
Pasta indekss: 6025
Valsts apakšiedalījums (NUTS): Møre og Romsdal (NO0A3)

https://permalink.mercell.com/270148822.aspx
https://permalink.mercell.com/270148822.aspx
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Valsts: Norvēģija
Kontaktpunkts: Hallvard Svendsen
E-pasts: hallvard.svendsen@kystverket.no
Tālrunis: +47 07847
Interneta adrese: http://www.kystverket.no
Šīs organizācijas lomas: 
Pircējs

8.1.  ORG-0002
Oficiālais nosaukums: Salten og Lofoten tingrett
Reģistrācijas numurs: 826 723 122
Pasta adrese: Storgata 38, 8006 Bodø, Norge
Pilsēta: Bodø
Pasta indekss: 8006
Valsts apakšiedalījums (NUTS): Møre og Romsdal (NO0A3)
Valsts: Norvēģija
Šīs organizācijas lomas: 
Pārskatīšanas organizācija

10. Izmaiņas

Paziņojuma versija, kurā veicamas izmaiņas
: 
ced275bf-02e0-49d3-a4b1-4be3474ff31c-01
Galvenais izmaiņu iemesls
: 
Informācija atjaunināta
Apraksts
: 
Changes Passing Through Herøy - Ulstein 1. Introduction The contracting authority will make 
the following corrections, clarifications and changes in the tender documentation. 2. Alterations 
2.1Fortanningsposter in Paradisbukta The changes related to the fortanning (rock keying) in 
Paradisbukta have been incorporated in the revised quantity description and revised drawing 
published in Mercell. The original Post 05.4.2.2 expires and is replaced by post 05.4.2.3, 
05.4.2.4, 05.4.2.5 and 05.4.2.6. In addition the sentence "Fortanning utføres med pigging.", in 
the general text under post 05.1.1. References to drawing 10272182-RIG-TEG-002 shall be 
understood as references to drawing 10272182-RIG-TEG-002_rev02. Tender offers for the 
works in Paradisbukta shall be submitted on the basis of the revised technical description "00 
Gjennomseiling Herøy-Ulstein_rev 2" dated 29.04.2026 and the accompanying revised 
drawings published in Mercell. The revised price basis for the rock keying 
(fortanningsarbeidene) thus consists of general text in point 05.1.1, the revised posts for the 
rock keying 05.4.2.3, 05.4.2.4, 05.4.2.5 and 05.4.2.6, as well as drafts 10272182-RIG-TEG-
002_rev02. 2.2 Item 02.01.2 FH1.844A BOBLEGARDIN (bubble screen) In item 02.01.2 FH1.
844A BOBLEGARDIN, letter B) Materials, the two sentences that state further technical 
specifications for the tube system and the compressor capacity. As a result, the indication of 
compressor capacity approx. 10 m³/min at 7-14 bars excess pressure is omitted from the 
spesification. The post shall instead be understood and priced on the basis of the functional 
and technical requirements included in the item. It is the tenderer ́s responsibility to offer and 
price a system with sufficient compressor capacity and other equipment to fulfil the item ́s 
functional and technical requirements. 2.3 Part I point C on technical and professional 

mailto:hallvard.svendsen@kystverket.no
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qualifications. For Part I point C on technical and professional qualifications, emphasis is put 
on the fact that the point should not be understood as an independent qualification 
requirement on specific or exhaustively stated equipment when submitting the tender. The 
point also does not mean that the tenderer must submit or be bound by a specific machine or 
equipment list as a basis for assessing whether the qualification requirements are fulfilled. The 
contracting authority will, therefore, not assess whether the qualification requirements are 
fulfilled, or reject tenderers, on the basis of whether specific machines or tools are named in 
the tender offer. Any information about the equipment in the tender will also not be seen as an 
exhaustive or binding statement of which equipment shall be used in the execution of the 
contract. The point alone shall be understood as a regulation of the tenderer ́s responsibility 
for, at their own capacity or by support from other entities, to provide the necessary resources 
at the disposal of the contract implementation. 2.4 Deadlines The deadline for receipt of 
tenders is postponed until 26 May 2026 (12:00). Updated tender deadline and any other 
revised deadlines are in Mercell. 3. Other conditions All other provisions of the tender 
documentation remain unchanged. This letter of change shall be read as part of the tender 
documentation and it will form the basis for submitting tenders.

10.1.  Izmaiņas
Iedaļas identifikators: PROCEDURE

10.1.  Izmaiņas
Iedaļas identifikators: LOT-0000

Informācija par paziņojumu

Paziņojuma identifikators/versija: 6c18f044-da77-4c60-aee3-cd770e21acde  -  01
Veidlapas tips: Konkurss
Paziņojuma veids: Paziņojums par līgumu vai paziņojums par koncesiju — standarta režīms
Paziņojuma apakšveids: 16
Paziņojuma nosūtīšanas datums: 30/04/2026 09:19:41 (UTC+00:00) Rietumeiropas laiks
Paziņojuma nosūtīšanas datums (e- sūtītājs): 30/04/2026 09:20:06 (UTC+00:00) 
Rietumeiropas laiks
Valodas, kurās oficiāli pieejams šis paziņojums: angļu valoda
Paziņojuma publikācijas numurs: 302011-2026
OV S sērijas izdevuma numurs: 85/2026
Publicēšanas datums: 04/05/2026
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