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Apvienota Karaliste-Londona: Celtniecibas darbi

OJ S 115/2021 16/06/2021

Pazinojums par liguma slégSanas tiesibu pieskirSanu — sabiedriskie pakalpojumi
Buvdarbi

Juridiskais pamats:
Direktiva 2014/25/ES

| iedala: Ligumslédzéjs

.1. Nosaukums un adreses
Pilns nosaukums: Network Rail Infrastructure Ltd
Pasta adrese: 1 Eversholt Street
Pilséta: London
NUTS kods: UK United Kingdom
Pasta indekss: NW1 2DN
Valsts: Apvienota Karaliste
E-pasts: Muberra.Bushell@networkrail.co.uk
Talrunis: +44 1908781000
Interneta adrese(-es):
Galvena adrese: www.networkrail.co.uk

1.2. Informacija par kopéjo iepirkumu
Ligumu pieskir centralizéto iepirkumu struktdira

I.6. Galvena darbibas joma
Dzelzcela pakalpojumi

Il iedala: PriekSmets

I.1. lepirkuma apjoms

I1.1.1. Nosaukums
Safer Faster Isolation Works Phase 2

I1.1.2. Galvenas CPV kods
45000000 Celtniecibas darbi

I.1.3. Liguma veids
Bavdarbi

I.1.4. Iss apraksts
The project is renewing or enhancing existing overhead line switches currently installed
between London Paddington and
Stockley Bridge (MLN / 0-12%4 milepost) on the Great Western Main Line to the same
specification to those already rolled out across the electrified route. To incorporate the same
requirements for reliable indication applied to all switches on the GWML beyond 12%2 milepost.
The project will provide the switches with remote control functionality from Didcot ECR and the
required
LV supplies and control systems.
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The works will include but, not be limited to, the following between Paddington Station and
Stockley Junction:

« implementation of the OLE electrical sectioning enhancements detailed in the OLE AIP and
OLE AIP Addendum;

* installation of motorised three-position switches for future use as Circuit Main Earths;

« installation of motorised load break sectioning and alternate feed switches (15n0.);

* updating of existing MOS switches (3no.) at Westbourne Park.

I1.11.6. Informacija par dalam
Ligums ir sadalits dalas: né

1.1.7. lepirkuma kopéja vertiba
Vértiba bez PVN: 4 190 181,00 GBP

I.2. Apraksts

1.2.3. Izpildes vieta
NUTS kods: UK United Kingdom

1.2.4. lepirkuma apraksts
The project is renewing or enhancing existing overhead line switches currently installed
between London Paddington and
Stockley Bridge (MLN / 0-12%4 milepost) on the Great Western Main Line to the same
specification to those already rolled out across the electrified route. To incorporate the same
requirements for reliable indication applied to all switches on the GWML beyond 12%2 milepost.
The project will provide the switches with remote control functionality from Didcot ECR and the
required
LV supplies and control systems.
The works will include but, not be limited to, the following between Paddington Station and
Stockley Junction:
« implementation of the OLE electrical sectioning enhancements detailed in the OLE AIP and
OLE AIP Addendum;
* installation of motorised three-position switches for future use as Circuit Main Earths;
« installation of motorised load break sectioning and alternate feed switches (15n0.);
+ updating of existing MOS switches (3no.) at Westbourne Park (Portobello Junction) with LV
and SCADA Control;
» removal of redundant sectioning (overlaps, section insulators and switches) at Old Oak
Common;
* implementation of a new IEC61850 control system for MOSs/CMEs;
 remote control of MOS-capable switches installed by NR Crossrail at West Ealing Sidings.

I1.2.5. Liguma slégSanas tiesibu pieskirSanas kritériji
Kvalitates kritérijs - Nosaukums: Technical and methodology / Svérums: 15 %
Kvalitates kritérijs - Nosaukums: Programme / Svérums: 10 %
Kvalitates kritérijs - Nosaukums: Resource / Svérums: 10 %
Kvalitates kritérijs - Nosaukums: Sustainability / Svérums: 5 %
Kvalitates kritérijs - Nosaukums: HSQE / Svérums: 10 %
Izmaksu kritérijs - Nosaukums: Commercial / Svérums: 50 %

1.2.11. Informacija par iespéjam
lespéjas: né

11.2.13.
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Informacija par Eiropas Savienibas fondiem
lepirkums ir saistits ar projektu un/vai programmu, ko finansé no Eiropas Savienibas fondiem:
né

1.2.14. Papildu informacija
IV iedala: Procediira

IV.1. Apraksts

IV.1.1. Procediras veids
Sarunu proceddra ar iepriek$€ju iepirkuma izsludinasanu

IV.1.3. Informacija par pamatnoligumu vai dinamisko iepirkumu sistemu

IV.1.8. Informacija par Valsts iepirkuma noligumu (GPA)
Uz iepirkumu attiecas Valsts iepirkuma noligums: né

IV.2. Administrativa informacija

IV.2.1. lepriekSéja publikacija par So pasu procediru
Pazinojuma numurs ES OV: 2019/S 027-060964

IV.2.8. Informacija par dinamiskas iepirkumu sistémas izbeigsanu

IV.2.9. Informacija par to, ka tiek izbeigts ar iepriek$éjo periodisko informativo pazinojumu
izsludinatais iepirkums

V iedala: Liguma slégSanas tiesibu pieskirSana

Liguma numurs: ecm_24941

Nosaukums:
Safer Faster Isolation Works Phase 2

Ligums/dala ir pieskirts(-a): ja
V.2. Liguma slégSanas tiesibu pieSkirSana

V.2.1. Liguma noslégSanas datums
24/02/2021

V.2.2. Informacija par piedavajumiem
Sanemto piedavajumu skaits: 3
Ligums ir pieskirts ekonomikas dalibnieku grupai: né

V.2.3. Darbuznéméja nosaukums un adrese
Pilns nosaukums: Amey Inabense Joint Venture
Pilséta: London
NUTS kods: UK United Kingdom
Valsts: Apvienota Karaliste
Darbuznémeéjs ir MVU: né

V.2.4. Informacija par ligumal/dalas vértibu
Liguma/dalas kopéja vertiba: 4 190 181,00 GBP
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V.2.5. Informacija par apakSuznémuma ligumiem

V.2.6. Cena, kas samaksata attieciba uz pirkumiem par pazeminatu cenu
Vl iedala: Papildinformacija

VI1.3. Papildu informacija
Vi.4. ParskatiSanas proceduras

VI.4.1. Struktira, kas atbildiga par parskatiSanu
Pilns nosaukums: High Court of England and Wales
Pasta adrese: Royal Courts of Justice, Strand
Pilséta: London
Pasta indekss: WC1A 2LL
Valsts: Apvienota Karaliste

V1.4.3. ParskatiSanas procedira
Preciza informacija par parskatiS8anas proceduru terminu(-iem):
Network Rail will observe a standstill period following the award of the contract and conduct
itself in respect of any review procedure in accordance with the Utilities Contracts Regulations
2016.

VI.4.4. Dienests, no kura var iegit informaciju par parskatiSanas procediiru
Pilns nosaukums: High Court of England and Wales
Pasta adrese: Royal Courts of Justice, Strand
Pilséta: London
Pasta indekss: WC1A 2LL
Valsts: Apvienota Karaliste

V1.5. Sa pazinojuma nositi$anas datums
11/06/2021
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