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495430-2026 - Konkurss

Norvégija — Uznémeéjdarbibas un vadibas konsultaciju un saistitie pakalpojumi — Utgreiing buss
eigenregi

OJ S 136/2026 17/07/2026

Pazinojums par ligumu vai pazinojums par koncesiju — standarta rezims - Izmainu pazinojums
Pakalpojumi

1. Pircéjs

1.1. Pircéjs
Oficialais nosaukums: Vestland fylkeskommune
E-pasts: Bjorn.Erik.Linde@vlfk.no
Pircéja juridiskais statuss: Regionala iestade
Ligumslédzéjas iestades darbibas joma: Vispareji sabiedriskie pakalpojumi

2. Procedura

2.1. Procedura
Nosaukums: Utgreiing buss eigenregi
Apraksts: The report shall give a verifiable decision basis for whether — and if so how —
Vestland county can organize bus operations in-house for one limited contract area. The aim
is to look at « Better resource utilization « More diversity in the business segment/better
competition ¢ Flexibility in investment and operation The report should also highlight
consequences for the county administration in its governance/administration and financial risk
management for a model where in-house bus operations or a hybrid model (with public
ownership of the buses and competitive tendering for operators) can run parallel to full
contracting out in the other contract areas. The report shall give a verifiable decision basis
considering a realistic time frame for political decisions and regime implementation
(organization, recruitment and — if relevant — transfer of undertaking), before a conclusion is
drawn about which contract area may be suitable and feasible as a pilot for in-house
operations. The report is limited to bus operations. Boats, ferries and light rail are not to be
considered. Contract areas/route packages in the geographical area of Vestland shall be
considered as possible candidates, and the assignment shall be based on realistic timeframes
for political decisions and implementation, so that recommended candidates have an
operational feasibility within relevant contractual time windows. The assignment is divided into
two phases: Phase 0 and Phase 1. Phase 0: Comprises two sub-deliveries (LOA and LOB) and
a political steering point (SPO) inside the phase, where the contracting authority can adjust the
scope and possibly limit additional work with alternative models to reduce complexity. The
administration has estimated Phase 0 to be between 500 and 900 hours depending on data
access, chosen case, and scope of organization and material management. Phase 1 is an
option for the contracting authority. This phase covers more specifically defined additional
deliverables and/or further analysis. The scope of a potential Phase 1 is estimated at just
under 1,350 hours.
Proceduras identifikators: 57811160-747a-4121-8bd4-5aa69b6405de
lek3éjais identifikators: VLFK/26/184
Proceduras veids: Sarunu proceduira ar iepirkuma iepriek$€ju izsludinaSanu/konkursa
procedlra ar sarunam
Proceddra ir paatrinata: né
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2.1.1. Merkis
Liguma veids: Pakalpojumi
Galvena klasifikacija (cpv): 79400000 Uznéméjdarbibas un vadibas konsultaciju un saistitie
pakalpojumi
Papildu klasifikacija (cpv): 66519310 ApdroSinaSanas konsultaciju pakalpojumi, 72221000
Uznéméjdarbibas analizes konsultaciju pakalpojumi, 72224000 Projektu vadibas konsultaciju
pakalpojumi, 79412000 Finan3u vadibas konsultaciju pakalpojumi

2.1.2. Izpildes vieta
Valsts apakSiedalijums (NUTS): Vestland (NOOA2)
Valsts: Norvégija
Papildu informacija: The County Executive Committee in Vestland has decided upon a statute
mandate and delivery model for a phased report on the feasibility of the in-house operation of
a bus route package in Vestland.

2.1.3. Vertiba
Paredzama vértiba bez PVN: 7 000 000,00 NOK

2.1.4. Vispariga informacija
Juridiskais pamats:
Direktiva 2014/24/ES

2.1.6. lIzslegSanas iemesli
IzslegSanas iemeslu avoti: Eiropas vienotais iepirkuma procediras dokuments (ESPD)

5. Dala

5.1. Dala: LOT-0000
Nosaukums: Utgreiing buss eigenregi
Apraksts: The report shall give a verifiable decision basis for whether — and if so how —
Vestland county can organize bus operations in-house for one limited contract area. The aim
is to look at < Better resource utilization « More diversity in the business segment/better
competition ¢ Flexibility in investment and operation The report should also highlight
consequences for the county administration in its governance/administration and financial risk
management for a model where in-house bus operations or a hybrid model (with public
ownership of the buses and competitive tendering for operators) can run parallel to full
contracting out in the other contract areas. The report shall give a verifiable decision basis
considering a realistic time frame for political decisions and regime implementation
(organization, recruitment and — if relevant — transfer of undertaking), before a conclusion is
drawn about which contract area may be suitable and feasible as a pilot for in-house
operations. The report is limited to bus operations. Boats, ferries and light rail are not to be
considered. Contract areas/route packages in the geographical area of Vestland shall be
considered as possible candidates, and the assignment shall be based on realistic timeframes
for political decisions and implementation, so that recommended candidates have an
operational feasibility within relevant contractual time windows. The assignment is divided into
two phases: Phase 0 and Phase 1. Phase 0: Comprises two sub-deliveries (LOA and LOB) and
a political steering point (SPO0) inside the phase, where the contracting authority can adjust the
scope and possibly limit additional work with alternative models to reduce complexity. The
administration has estimated Phase 0 to be between 500 and 900 hours depending on data
access, chosen case, and scope of organization and material management. Phase 1 is an
option for the contracting authority. This phase covers more specifically defined additional
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deliverables and/or further analysis. The scope of a potential Phase 1 is estimated at just
under 1,350 hours.
lek$€jais identifikators: VLFK/26/184

5.1.1. Merkis
Liguma veids: Pakalpojumi
Galvena klasifikacija (cpv): 79400000 Uznéméjdarbibas un vadibas konsultaciju un saistitie
pakalpojumi
Papildu klasifikacija (cpv): 66519310 ApdrosinaSanas konsultaciju pakalpojumi, 72221000
Uznémeéjdarbibas analizes konsultaciju pakalpojumi, 72224000 Projektu vadibas konsultaciju
pakalpojumi, 79412000 FinanSu vadibas konsultaciju pakalpojumi
lespéjas:
Opciju apraksts: Vidare's assignment in the form of Phase 1, is dealt with as an option and
can be carried out in accordance with the decision in The County Governor's Office in
Vestland.Further assignment in the form of Phase 1, is dealt with as an option and can be
carried out in accordance with the decision in the County Executive Committee in Vestland.

5.1.2. Izpildes vieta
Valsts apakSiedalijums (NUTS): Vestland (NOOA2)
Valsts: Norvégija
Papildu informacija: The County Executive Committee in Vestland has decided upon a statute
mandate and delivery model for a phased report on the feasibility of the in-house operation of
a bus route package in Vestland.

5.1.3. Paredzamais ilgums
Darbibas termins: 1 Gads

5.1.5. Vertiba
Paredzama vértiba bez PVN: 7 000 000,00 NOK

5.1.6. Vispariga informacija
Rezervéta daliba:
Daliba nav rezervéta.
lepirkuma projekts, kas netiek finanséts no ES fondiem
Uz iepirkumu attiecas Noligums par valsts iepirkumu: né

5.1.9. Atlases kriteriji
Atlases kritériju avoti: lepirkuma dokuments
Informacija par divposmu proceduras otro posmu:
Minimalais kandidatu skaits, ko paredzéts uzaicinat uz procediras otro posmu: 3
Procedura notiks secigos posmos. Katra posma dazi dalibnieki var tikt izslégti
Pircéjs patur tiesibas pieskirt [lguma slégSanas tiesibas, pamatojoties uz sakotnéjiem
piedavajumiem, bez turpmakam sarunam

5.1.10. Pieskirsanas kritériji
Kriterijs:
Veids: Cena
Nosaukums: Price
Apraksts: The evaluation price will be calculated as stated in the ssa-o_bilag 5a Price Form.
Kategorija pieSkirSanas kritérija svars: Svérums (preciza procentuala attieciba)
PieskirSanas kritérija skaitlis: 50
Kriterijs:
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Veids: Kvalitate

Nosaukums: Comprehension

Apraksts: The tenderer shall show how they will manage methods and procedures for carrying
out the assignment through the phased deliveries, including how the tenderer will ensure
progress, quality and management of information- and data uncertainties. The description
must cover LOA and LOB. In addition, tenderers ought to show how they will approach the
entire assignment, including the options, and — without going into detail — show how options
may fit with LOA and LOB. The task comprehension shall be specifically linked to the
assignment as described in annex 1, and shall not exceed four pages. Tenderers shall show
how much of the delivery will be given under the fixed price. The description shall as a
minimum include: « Methodical approach, « Data basis and analysis methodology, °
involvement of the contracting authority and other interested party members, « how the
tenderer will ensure progress and on-time delivery ¢ quality assurance * Expected deliveries,
work phases and schedule with milestones.

Kategorija pieskirsanas kritérija svars: Svérums (preciza procentuala attieciba)
Pieskirsanas kritérija skaitlis: 20

Kriterijs:

Veids: Kvalitate

Nosaukums: The tenderer’s competence and experience

Apraksts: Competence and resources for Phase 0. Competence and resources for Phase 1
(option). Tenderer ought to show which options it cannot deliver on. The tenderer may also
refer to competence to deliver beyond the options. « The education and experience of the
resources that are used for the assignment. ¢« The resource distribution and how the team is
assembled and complements each other « To what degree the members are used to
collaborating with each other

Kategorija pieSkirS8anas kritérija svars: Svérums (preciza procentuala attieciba)
PieskirSanas kritérija skaitlis: 30

5.1.11. lepirkuma dokumenti
Valodas, kuras ir oficiali pieejami iepirkuma dokumenti: norvégu valoda
Terming papildu informacijas pieprasiSanai: 12/08/2026 22:00:00 (UTC+00:00) Rietumeiropas
laiks
Adrese, kur pieejami iepirkuma dokumenti: https://tendsign.com/doc.aspx?
MeFormsNoticeld=96686

5.1.12. lepirkuma noteikumi
Procediras noteikumi:
Paredzamais datums, kad tiks nosatits uzaicindjums iesniegt piedavajumus: 28/09/2026
lesniegSanas noteikumi:
Elektroniska iesnieg$ana: Prasits
lesniegSanas adrese: https://tendsign.com/doc.aspx?MeFormsNoticeld=96686&GoTo=Tender
Valodas, kuras var iesniegt piedavajumus vai dalibas pieprasijumus: norvégu valoda
Elektroniskais katalogs: Atlauts
Dalibas pieprasijumu sanemsanas termins: 19/08/2026 10:00:58 (UTC+00:00) Rietumeiropas
laiks
Liguma noteikumi:
Liguma izpilde javeic saskana ar aizsargatas nodarbinatibas programmam: Né
Tiek prasits informéacijas neizpausanas ligums: né
Elektroniskie rékini: Prasits
Tiks izmantoti elektroniskie pasatijumi: ja
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5.1.15.

5.1.16.

Tiks izmantoti elektroniskie maksajumi: ja

Panémieni

Pamatnoligums:

Nav pamatnoliguma

Informacija par dinamisko iepirkumu sistému:
Nav dinamiskas iepirkumu sistémas

Papildu informacija, mediacija un parskatiSana
ParskatiSanas organizacija: Hordaland tingrett

Informacija par parskatiSanas terminiem: For tenderers who are rejected in accordance with

the Public Procurement Regulations §§ 24-1 and 24-2 or not invited to submit a tender in

accordance with the Public Procurement Regulations § 16-12, a deadline of 15 days will be set
to demand a temporary decision, cf. the Public Procurement Regulations § 20-7. The deadline
of 15 days will be announced from the day after the contracting authority has sent notification

about rejection or notification of selection.

Organizacija, kas sniedz sikaku informaciju par parskatiSanas procedaru: Vestland

fylkeskommune

8. Organizacijas

8.1.

8.1.

495430-2026

ORG-0001

Oficialais nosaukums: Vestland fylkeskommune
Registracijas numurs: 821311632

Departaments: Innkjgpsseksjonen

Pasta adrese: Askedalen 2

Pilséta: LEIKANGER

Pasta indekss: 6863

Valsts apaksSiedalijums (NUTS): Vestland (NOOA2)
Valsts: Norvégija

Kontaktpunkts: Bjgrn Erik Linde

E-pasts: Bjorn.Erik.Linde@vlfk.no

Talrunis: +47 05557

Sis organizacijas lomas:

Pircéjs

Organizacija, kas sniedz s1kaku informaciju par parskatiSanas proceddru

ORG-0002

Oficialais nosaukums: Hordaland tingrett
Registracijas numurs: 926 723 367

Pasta adrese: Postboks 7412

Pilséta: Bergen

Pasta indekss: 5020

Valsts apaksSiedalijums (NUTS): Vestland (NOOA2)
Valsts: Norvégija

E-pasts: hordaland.tingrett@domstol.no

Talrunis: 55 69 97 00

Interneta adrese: https://www.domstol.no/no/domstoler/tingrett/hordaland-tingrett/

Sis organizacijas lomas:
ParskatiSanas organizacija
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10. Izmainas
Pazinojuma versija, kura veicamas izmainas

6d6e51cf-eb5b-45e6-b85e-4dc892d0443c-01
Galvenais izmainu iemesls

Informacija atjauninata
Apraksts

The description in the notice has been updated in order to comply with the Assignment
Description. Applications for participation in the competition and any tenders can be submitted
in Danish, Swedish and English in addition to Norwegian.

10.1. Izmainas
ledalas identifikators: PROCEDURE

10.1. Izmainas
ledalas identifikators: LOT-0000

Informacija par pazinojumu

Pazinojuma identifikators/versija: 1d1556bd-4607-4ce1-bc1c-0a5172df435¢c - 01
Veidlapas tips: Konkurss

Pazinojuma veids: Pazinojums par ligumu vai pazinojums par koncesiju — standarta rezims
Pazinojuma apaks$veids: 16

Pazinojuma nosatiSanas datums: 16/07/2026 06:46:12 (UTC+00:00) Rietumeiropas laiks
Pazinojuma nosutiSanas datums (e- sutitajs): 16/07/2026 06:46:12 (UTC+00:00)
Rietumeiropas laiks

Valodas, kuras oficiali pieejams Sis pazinojums: anglu valoda

Pazinojuma publikacijas numurs: 495430-2026

OV S sérijas izdevuma numurs: 136/2026

PublicéSanas datums: 17/07/2026
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