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76588-2026 - Konkurss

Norvégija — Celtniecibas darbi — Prequalification: Cable trenches and land roof Fitjar - Tysnes
and Austevoll - Tysnes

OJ S 23/2026 03/02/2026

Pazinojums par ligumu vai pazinojums par koncesiju — standarta rezims

Buvdarbi

1. Pircéjs

1.1. Pircéjs
Oficialais nosaukums: FAGNE AS
E-pasts: jao@svw.no

Ligumslédzéja darbibas joma: Ar elektroenergiju saistita darbiba
2. Procedira

2.1. Procedura
Nosaukums: Prequalification: Cable trenches and land roof Fitjar - Tysnes and Austevoll -
Tysnes
Apraksts: The Contracting Authority wishes to enter into a contract with a contractor for: -
Establishment of cable trenches and landfalls in connection with a new subsea cable
connection between Fitjar and Tysnes. - Establishment of cable trenches and landfalls in
connection with a new subsea cable connection between Austevoll and Tysnes. A more
detailed description of the relevant projects is, inter alia, included in Part Il of the Contract
Documents. For further details, reference is made to the other procurement documents,
including the technical description, bills of quantities, maps and drawings, etc. For a more
detailed description of the estimated contract start, progress schedule, and deadlines,
reference is made to Chapter E of the Contract Documents. Important information regarding
access to the procurement documents: It is specified that Part Il of the Contract Documents
with appendices (technical tender documentation) contains power-system-sensitive
information that is subject to confidentiality pursuant to the Energy Act and the Power
Preparedness Regulations. In order to obtain access to the relevant documents, interested
suppliers must complete and sign Appendix 1 (Information Security Agreement) and Appendix
2 (Non-Disclosure Declaration). The signed documents shall be submitted in the message
portal in Mercell. After the Contracting Authority has received the signed Information Security
Agreement and Non-Disclosure Declaration, the supplier will be sent Part Il of the Contract
Documents with all appendices (technical tender documentation). Implementation of the
projects is conditional upon the necessary approvals being in place in accordance with the
Contracting Authority’s expectations. This includes, inter alia, board approval of agreements,
licenses and other permits, including landowner agreements, etc. If these conditions are not
met, the Contracting Authority reserves the right to cancel the competition. It may also be
relevant to amend the tender documents if licenses or other permits are delayed or are not
granted in accordance with the Contracting Authority’s prerequisites. Such changes may, inter
alia, include adjustments to the contract start date, deadlines, implementation plan and
contract period, as well as other adaptations. This may, inter alia, entail postponement of the
contract period, which may also affect the construction period. Any changes will be
communicated in writing to the remaining suppliers in the competition. The suppliers will then
be given an opportunity to adapt their tenders, or, as the case may be, submit a revised tender
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within a specified deadline. The Contracting Authority reserves the right to reduce the number
of tenders to be negotiated. An initial reduction in the number of tenders may take place
already prior to the negotiations, cf. the Utilities Regulations section 19-12 (4).

Proceduras identifikators: 99949aaa-7ad9-432a-88a8-e183e1316315

lek$€jais identifikators: G2026

Procediras veids: Sarunu procedira ar iepirkuma iepriek$€ju izsludinaSanu/konkursa
procedura ar sarunam

Proceddra ir paatrinata: né

Proceduras galvenas iezimes: The Contracting Authority wishes to enter into a contract with a
contractor for: - Establishment of cable trenches and landfalls in connection with a new subsea
cable connection between Fitjar and Tysnes. - Establishment of cable trenches and landfalls in
connection with a new subsea cable connection between Austevoll and Tysnes. A more
detailed description of the relevant projects is, inter alia, included in Part Il of the Contract
Documents. For further details, reference is made to the other procurement documents,
including the technical description, bills of quantities, maps and drawings, etc. For a more
detailed description of the estimated contract start, progress schedule, and deadlines,
reference is made to Chapter E of the Contract Documents. Important information regarding
access to the procurement documents: It is specified that Part Il of the Contract Documents
with appendices (technical tender documentation) contains power-system-sensitive
information that is subject to confidentiality pursuant to the Energy Act and the Power
Preparedness Regulations. In order to obtain access to the relevant documents, interested
suppliers must complete and sign Appendix 1 (Information Security Agreement) and Appendix
2 (Non-Disclosure Declaration). The signed documents shall be submitted in the messaging
portal in Mercell. After the Contracting Authority has received the signed Information Security
Agreement and Non-Disclosure Declaration, the supplier will be sent Part Il of the Contract
Documents with all appendices (technical tender documentation). Implementation of the
projects is conditional upon the necessary approvals being in place in accordance with the
Contracting Authority’s expectations. This includes, inter alia, board approval of agreements,
licenses and other permits, including landowner agreements, etc. If these conditions are not
met, the Contracting Authority reserves the right to cancel the competition. It may also be
relevant to amend the tender documents if licenses or other permits are delayed or are not
granted in accordance with the Contracting Authority’s prerequisites. Such changes may, inter
alia, include adjustments to the contract start date, deadlines, implementation plan and
contract period, as well as other adaptations. This may, inter alia, entail postponement of the
contract period, which may also affect the construction period. Any changes will be
communicated in writing to the remaining suppliers in the competition. The suppliers will then
be given an opportunity to adapt their tenders, or, as the case may be, submit a revised tender
within a specified deadline. The Contracting Authority reserves the right to reduce the number
of tenders to be negotiated. An initial reduction in the number of tenders may take place
already prior to the negotiations, cf. the Utilities Regulations section 19-12 (4).

2.1.1. Merkis
Liguma veids: Buvdarbi
Galvena klasifikacija (cpv): 45000000 Celtniecibas darbi
Papildu klasifikacija (cpv): 45100000 Biuvlaukuma sagatavosSana, 45112000 RakSanas un
zemes parvietoSanas darbi, 45230000 Caurulvadu, komunikaciju un elektropadeves liniju,
lielcelu, celu, lidlauku un dzelzcela liniju buvdarbi; I6zenas konstrukcijas, 45231000
Caurulvadu, komunikaciju un elektropadeves liniju bavdarbi, 45231400 Elektroliniju bavdarbi,
45232000 Caurulvadu un kabelu iertkoSanas paligdarbi, 45232200 Ar elektrolinijam saistiti
paligdarbi, 45262300 BetonéSanas darbi, 45315400 Augstsprieguma instalaciju darbi,
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51000000 Uzstadisanas pakalpojumi (iznemot programmattru), 51100000 Elektrisko un
mehanisko iekartu uzstadiSanas pakalpojumi

2.1.2. Izpildes vieta
Valsts apaksiedalijums (NUTS): Vestfold (NO093)
Valsts: Norvégija

2.1.4. Vispariga informacija
Juridiskais pamats:
Direktiva 2014/25/ES
Forsyningsforskriften - The procurement shall be carried out in accordance with the
procurement procedure 'negotiated procedure after a prior notice' in accordance with the
utilities regulations § 9-1 (1). This competition procedure is a two stage process consisting of a
qualification phase (prequalification) and a tender phase.

2.1.6. lIzslegSanas iemesli
IzslegSanas iemeslu avoti: Eiropas vienotais iepirkuma procediras dokuments (ESPD)

5. Dala

5.1. Dala: LOT-0000
Nosaukums: Prequalification: Cable trenches and land roof Fitjar - Tysnes and Austevoll -
Tysnes
Apraksts: The Contracting Authority wishes to enter into a contract with a contractor for: -
Establishment of cable trenches and landfalls in connection with a new subsea cable
connection between Fitjar and Tysnes. - Establishment of cable trenches and landfalls in
connection with a new subsea cable connection between Austevoll and Tysnes. A more
detailed description of the relevant projects is, inter alia, included in Part Il of the Contract
Documents. For further details, reference is made to the other procurement documents,
including the technical description, bills of quantities, maps and drawings, etc. For a more
detailed description of the estimated contract start, progress schedule, and deadlines,
reference is made to Chapter E of the Contract Documents. Important information regarding
access to the procurement documents: It is specified that Part Il of the Contract Documents
with appendices (technical tender documentation) contains power-system-sensitive
information that is subject to confidentiality pursuant to the Energy Act and the Power
Preparedness Regulations. In order to obtain access to the relevant documents, interested
suppliers must complete and sign Appendix 1 (Information Security Agreement) and Appendix
2 (Non-Disclosure Declaration). The signed documents shall be submitted in the message
portal in Mercell. After the Contracting Authority has received the signed Information Security
Agreement and Non-Disclosure Declaration, the supplier will be sent Part Il of the Contract
Documents with all appendices (technical tender documentation). Implementation of the
projects is conditional upon the necessary approvals being in place in accordance with the
Contracting Authority’s expectations. This includes, inter alia, board approval of agreements,
licenses and other permits, including landowner agreements, etc. If these conditions are not
met, the Contracting Authority reserves the right to cancel the competition. It may also be
relevant to amend the tender documents if licenses or other permits are delayed or are not
granted in accordance with the Contracting Authority’s prerequisites. Such changes may, inter
alia, include adjustments to the contract start date, deadlines, implementation plan and
contract period, as well as other adaptations. This may, inter alia, entail postponement of the
contract period, which may also affect the construction period. Any changes will be
communicated in writing to the remaining suppliers in the competition. The suppliers will then
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be given an opportunity to adapt their tenders, or, as the case may be, submit a revised tender
within a specified deadline. The Contracting Authority reserves the right to reduce the number
of tenders to be negotiated. An initial reduction in the number of tenders may take place
already prior to the negotiations, cf. the Utilities Regulations section 19-12 (4).

lek$€jais identifikators: G2026

5.1.1. Merkis
LTiguma veids: Buvdarbi
Galvena klasifikacija (cpv): 45000000 Celtniecibas darbi
Papildu klasifikacija (cpv): 45100000 Bavlaukuma sagatavo$ana, 45112000 RakSanas un
zemes parvietoSanas darbi, 45230000 Caurulvadu, komunikaciju un elektropadeves Iiniju,
lielcelu, celu, lidlauku un dzelzcela liniju bivdarbi; Iézenas konstrukcijas, 45231000
Caurulvadu, komunikaciju un elektropadeves liniju bavdarbi, 45231400 Elektroliniju bavdarbi,
45232000 Caurulvadu un kabelu iertkoSanas paligdarbi, 45232200 Ar elektrolinijam saistiti
paligdarbi, 45262300 BetonéSanas darbi, 45315400 Augstsprieguma instalaciju darbi,
51000000 UzstadiSanas pakalpojumi (iznemot programmatru), 51100000 Elektrisko un
mehanisko iekartu uzstadiSanas pakalpojumi

5.1.2. Izpildes vieta
Valsts apaks$iedalijums (NUTS): Vestfold (NO093)
Valsts: Norvégija

5.1.3. Paredzamais ilgums
Sakuma datums: 02/08/2026
llguma beigu datums: 26/11/2027

5.1.4. Parjaunojums
Maksimalais parjaunojumu skaits: 0

5.1.6. Vispariga informacija
Rezervéta daliba:
Daliba nav rezervéta.
Uz iepirkumu attiecas Noligums par valsts iepirkumu: ja

5.1.9. Atlases kriteriji
Atlases kritériju avoti: lepirkuma dokuments
Informacija par divposmu proceduras otro posmu:
Procedura notiks secigos posmos. Katra posma dazi dalibnieki var tikt izslégti

5.1.11. lepirkuma dokumenti
Valodas, kuras ir oficiali pieejami iepirkuma dokumenti: norvégu valoda
Adrese, kur pieejami iepirkuma dokumenti: https://permalink.mercell.com/275792287.aspx

5.1.12. lepirkuma noteikumi
lesniegSanas noteikumi:
Elektroniska iesniegSana: Prasits
lesniegSanas adrese: https://permalink.mercell.com/275792287 .aspx
Valodas, kuras var iesniegt piedavajumus vai dalibas pieprasijumus: norvégu valoda
Elektroniskais katalogs: Nav atlauts
Varianti: Nav atlauts
Dalibas pieprasijumu sanems$anas termins: 06/03/2026 22:59:00 (UTC+00:00) Rietumeiropas
laiks
Liguma noteikumi:
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5.1.15.

5.1.16.

Liguma izpilde javeic saskana ar aizsargatas nodarbinatibas programmam: Né

Ar Iiguma izpildi saistitie nosacijumi: A technical quantity description has been prepared for
pricing. The quantity description is prepared in accordance with NS 3420 (202401) with the
changes/adjustments in accordance with the quantity description and the contract
documentation in general. As the works are carried out, the contractor may claim instalments
of the contract sum on the basis of completed units and materials delivered to the construction
site. The value shall be calculated according to the stated unit prices. Rates as stated in the
bill of quantities shall apply to additional or variation work and dayworks. The remuneration
shall be adjusted for inflation in accordance with NS 3405, using the total index method, with
quarterly adjustments. The index figure used shall be the Construction Cost Index from
Statistics Norway (SSB) for road construction works, total. See, inter alia, Part Il of the
Contract Documents for further information.

Tiek prasits informéacijas neizpausanas ligums: ja

Papildu informacija par informacijas neizpau$anas ligumu: Tenderers must sign the
contracting authority’s confidentiality declaration for power sensitive information.
FinanséSanas kartiba: A technical quantity description has been prepared for pricing. The
quantity description is prepared in accordance with NS 3420 (202401) with the changes
/adjustments in accordance with the quantity description and the contract documentation in
general. As the execution occurs, the contractor can demand instalments of the contract sum
on the basis of the units performed and that which is provided to the construction site of
materials. The value is calculated according to the listed unit prices. The rates stated in the
quantity description apply for additional/alteration and maths work. The reagent index is
regulated in accordance with NS 3405 the total index method, with quarterly regulation. The
construction cost index from Statistics Norway for road installations, is used as index figures.
See part Il the contract documentation for further information.

Panémieni

Pamatnoligums:

Nav pamatnoliguma

Informacija par dinamisko iepirkumu sistému:
Nav dinamiskas iepirkumu sistémas

Papildu informacija, mediacija un parskatiSana

ParskatiSanas organizacija: Haugaland og Sunnhordaland tingrett

Informacija par parskatiSanas terminiem: In accordance with the provisions in the supply
contract.

Organizacija, kas sniedz papildu informaciju par iepirkuma procedidru: FAGNE AS

8. Organizacijas

8.1.

76588-2026

ORG-0001

Oficialais nosaukums: FAGNE AS

Registracijas numurs: 915635857

Pasta adrese: Haukelivegen 25

Pilséta: HAUGESUND

Pasta indekss: 5529

Valsts apaksiedalijums (NUTS): Rogaland (NOOA1)
Valsts: Norvégija

Kontaktpunkts: Jahn Egil Osestad

E-pasts: jao@svw.no
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Talrunis: 004797570174

Sis organizacijas lomas:

Pircéjs

Organizacija, kas sniedz papildu informaciju par iepirkuma proceddru
8.1. ORG-0002

Oficialais nosaukums: Haugaland og Sunnhordaland tingrett

Registracijas numurs: 926723405

Pasta adrese: Haugesund

Pilseta: HAUGESUND

Pasta indekss: 5501

Valsts apaksSiedalijums (NUTS): Vestland (NOOAZ2)

Valsts: Norvégija

Kontaktpunkts: Jahn Egil Osestad

E-pasts: jao@svw.no

Talrunis: 004797570174

Sis organizacijas lomas:

ParskatiSanas organizacija

Informacija par pazinojumu

Pazinojuma identifikators/versija: 30f8d8a0-a56a-4e46-9393-bdb54125208f - 01
Veidlapas tips: Konkurss

Pazinojuma veids: Pazinojums par ligumu vai pazinojums par koncesiju — standarta rezims
Pazinojuma apaksveids: 17

Pazinojuma nosutiSanas datums: 02/02/2026 07:30:28 (UTC+00:00) Rietumeiropas laiks
Pazinojuma nosutisanas datums (e- satitajs): 02/02/2026 07:30:28 (UTC+00:00)
Rietumeiropas laiks

Valodas, kuras oficiali pieejams $is pazinojums: anglu valoda

Pazinojuma publikacijas numurs: 76588-2026

OV S sérijas izdevuma numurs: 23/2026

PublicéSanas datums: 03/02/2026
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