
250027-2026 Page 1/4

See the notice on TED website

250027-2026 - Kompetizzjoni
In-Norveġja – Xogħol ta’ l-istallazzjoni ta’ l-elettriku – Electro contract at Frier Vest harbour 
terminal.
OJ S 71/2026 13/04/2026
Avviż tal-kuntratt jew tal-konċessjoni – reġim standard
Xogħlijiet

1. Xerrej

1.1.  Xerrej
Isem uffiċjali: Norconsult Norge AS
Email: janne.bauer-nilsen@norconsult.com
Tip legali tax-xerrej: Impriża pubblika
Attività tal-awtorità kontraenti: Servizzi publiċi ġenerali

2. Proċedura

2.1.  Proċedura
Titlu: Electro contract at Frier Vest harbour terminal.
Deskrizzjoni: The electro contract will be executed as a turnkey contract in accordance with 
NS 8407, based on the attached function description. When the contract is signed, the 
contract is planned to be transported to the turnkey contractor for the 'Development terminal 
area - phase 1'. Turnkey contractor phase 1 is establishing ditches, conduits/cable routes and 
other infrastructure in the ground, delivers technical house and assembles light masts 
(interface with electro). The electrical contractor designs and specifies requirements for this 
infrastructure, verifies that the systems are suitable and signals of defects/deviations. The 
electrical contractor delivers complete electrical installations in accordance with the function 
description, including cabling, termination, assembly, testing and commissioning, as well as 
installations in the engineering centre and connections with light masts. Constructional 
deliveries, foundations, conduits in the ground and mechanical mast assembly are not 
included. Participation in co-ordination/interface meetings and coordination with the turnkey 
contractor, other contracts, builder and network owner shall be expected. Necessary 
adaptations of conveying roads for a complete and regulatory facility are included. The 
engineering design services will start after the contract has been awarded; the installation 
work is planned for September 2026.
Identifikatur tal-proċedura: faf33085-b49a-431c-884d-2456afa754d3
Identifikatur intern: 52300159
Tip ta’ proċedura: Miftuħa
Il-proċedura hija aċċellerata: le

2.1.1.  Għan
Natura tal-kuntratt: Xogħlijiet
Klassifikazzjoni prinċipali (cpv): 45310000 Xogħol ta’ l-istallazzjoni ta’ l-elettriku
Klassifikazzjoni addizzjonali (cpv): 45315100 Xogħol ta’ l-istallazzjoni ta’ l-inġinerija ta’ l-
elettriku

2.1.2.  Post tal-prestazzjoni
Sottodiviżjoni tal-pajjiż (NUTS): Telemark (NO094)
Pajjiż: In-Norveġja

https://ted.europa.eu/mt/notice/-/detail/250027-2026
mailto:janne.bauer-nilsen@norconsult.com
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Informazzjoni addizzjonali: Courter Vest Havneterminal

2.1.4.  Informazzjoni ġenerali
Bażi legali: 
Direttiva 2014/24/UE

2.1.6.  Raġunijiet għall-esklużjoni
Sors tal-motivi għall-eżklussjoni: Dokument tal-Akkwist

5. Lott

5.1.  Lott: LOT-0000
Titlu: Electro contract at Frier Vest harbour terminal.
Deskrizzjoni: The electro contract will be executed as a turnkey contract in accordance with 
NS 8407, based on the attached function description. When the contract is signed, the 
contract is planned to be transported to the turnkey contractor for the 'Development terminal 
area - phase 1'. Turnkey contractor phase 1 is establishing ditches, conduits/cable routes and 
other infrastructure in the ground, delivers technical house and assembles light masts 
(interface with electro). The electrical contractor designs and specifies requirements for this 
infrastructure, verifies that the systems are suitable and signals of defects/deviations. The 
electrical contractor delivers complete electrical installations in accordance with the function 
description, including cabling, termination, assembly, testing and commissioning, as well as 
installations in the engineering centre and connections with light masts. Constructional 
deliveries, foundations, conduits in the ground and mechanical mast assembly are not 
included. Participation in co-ordination/interface meetings and coordination with the turnkey 
contractor, other contracts, builder and network owner shall be expected. Necessary 
adaptations of conveying roads for a complete and regulatory facility are included. The 
engineering design services will start after the contract has been awarded; the installation 
work is planned for September 2026.
Identifikatur intern: 52300159

5.1.1.  Għan
Natura tal-kuntratt: Xogħlijiet
Klassifikazzjoni prinċipali (cpv): 45310000 Xogħol ta’ l-istallazzjoni ta’ l-elettriku
Klassifikazzjoni addizzjonali (cpv): 45315100 Xogħol ta’ l-istallazzjoni ta’ l-inġinerija ta’ l-
elettriku

5.1.2.  Post tal-prestazzjoni
Sottodiviżjoni tal-pajjiż (NUTS): Telemark (NO094)
Pajjiż: In-Norveġja
Informazzjoni addizzjonali: Courter Vest Havneterminal

5.1.3.  Tul ta’ żmien stmat
Data tal-bidu: 06/06/2026
Data tat-tmiem tad-durata: 27/11/2026

5.1.6.  Informazzjoni ġenerali
Parteċipazzjoni riżervata: 
Il-parteċipazzjoni mhijiex riżervata.
Proġett ta’ akkwist mhux iffinanzjat mill-Fondi tal-UE
L-akkwist huwa kopert mill-Ftehim dwar l-Akkwisti Pubbliċi (GPA): iva
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5.1.9.  Kriterji tal-għażla
Sors tal-kriterji ta' għażla: Dokument tal-Akkwist

5.1.11.  Dokumenti tal-akkwist
Indirizz tad-dokumenti tal-akkwist: https://eu.eu-supply.com/app/rfq/rwlentrance_s.asp?
PID=453399&TID=200414220&B=

5.1.12.  Termini tal-akkwist
Termini tas-sottomissjoni: 
Sottomissjoni elettronika: Meħtieġa
Indirizz għas-sottomissjoni: https://eu.eu-supply.com/app/rfq/rwlentrance_s.asp?
PID=453399&TID=200414220&B=
Lingwi li bihom jistgħu jiġu sottomessi offerti jew talbiet għall-parteċipazzjoni: Norveġiż
Katalogu elettroniku: Permessa
Skadenza biex jintlaqgħu l-offerti: 18/05/2026 10:00:00 (UTC+00:00) Ħin tal-Ewropa tal-
Punent, GMT
Perjodu waqt li l-offerta għandha tibqa' valida: 90 Jiem
Termini tal-kuntratt: 
L-eżekuzzjoni tal-kuntratt għandha titwettaq fil-qafas ta’ programmi ta’ impjiegi protetti: Le
Fatturazzjoni elettronika: Meħtieġa
Se tintuża l-ordni elettronika: iva
Se jintuża l-pagament elettroniku: iva

5.1.15.  Tekniki
Ftehim qafas: 
Ebda ftehim ta' qafas
Informazzjoni dwar is-sistema dinamika tax-xiri: 
Ebda sistema dinamika ta’ xiri

5.1.16.  Aktar informazzjoni, medjazzjoni u rieżami
Organizzazzjoni tar-rieżami: Nedre Telemark Tingrett
Informazzjoni dwar l-iskadenzi tar-rieżami: See the notification letter

8. Organizzazzjonijiet

8.1.  ORG-0001
Isem uffiċjali: Norconsult Norge AS
Numru tar-reġistrazzjoni: 962392687
Indirizz postali: Vestfjordgata 6
Belt: Sandvika
Kodiċi postali: 1338
Sottodiviżjoni tal-pajjiż (NUTS): Akershus (NO084)
Pajjiż: In-Norveġja
Punt ta’ kuntatt: Janne Bauer-Nilsen
Email: janne.bauer-nilsen@norconsult.com
Telefown: +47 92017110
Profil tax-xerrej: https://eu.eu-supply.com/ctm/company/companyinformation/index/363817
Rwoli ta’ din l-organizzazzjoni: 
Xerrej

8.1.  ORG-0002
Isem uffiċjali: Nedre Telemark Tingrett

https://eu.eu-supply.com/app/rfq/rwlentrance_s.asp?PID=453399&TID=200414220&B
https://eu.eu-supply.com/app/rfq/rwlentrance_s.asp?PID=453399&TID=200414220&B
https://eu.eu-supply.com/app/rfq/rwlentrance_s.asp?PID=453399&TID=200414220&B
https://eu.eu-supply.com/app/rfq/rwlentrance_s.asp?PID=453399&TID=200414220&B
mailto:janne.bauer-nilsen@norconsult.com
https://eu.eu-supply.com/ctm/company/companyinformation/index/363817
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Numru tar-reġistrazzjoni: 935 365 139
Belt: Skien
Kodiċi postali: 3702
Sottodiviżjoni tal-pajjiż (NUTS): Telemark (NO094)
Pajjiż: In-Norveġja
Email: nedre.telemark.tingrett@domstol.no
Telefown: +4735692000
Rwoli ta’ din l-organizzazzjoni: 
Organizzazzjoni tar-rieżami

Informazzjoni dwar l-avviż

Identifikatur/verżjoni tal-avviż: 1e07fcfd-a553-48c6-b35f-d8a164e43ca4  -  01
Tip ta’ formola: Kompetizzjoni
Tip ta’ avviż: Avviż tal-kuntratt jew tal-konċessjoni – reġim standard
Sottotip tal-avviż: 16
Data ta’ meta ntbagħat l-avviż: 09/04/2026 18:08:10 (UTC+00:00) Ħin tal-Ewropa tal-Punent, 
GMT
Data tad-dispaċċ tal-avviż (eSender): 09/04/2026 18:30:47 (UTC+00:00) Ħin tal-Ewropa tal-
Punent, GMT
Lingwi li bihom dan l-avviż huwa disponibbli uffiċjalment: Ingliż
Numru tal-pubblikazzjoni tal-avviż: 250027-2026
Numru tal-ħarġa tal-ĠU S: 71/2026
Data tal-pubblikazzjoni: 13/04/2026

mailto:nedre.telemark.tingrett@domstol.no
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