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See the notice on TED website 303634-2021 - Riżultat
Ir-Renju Unit-Londra: Xogħol tal-kostruzzjoni
OJ S 115/2021 16/06/2021
Avviż dwar l-għoti ta' kuntratt – utilitajiet
Xogħlijiet

Il-bażi ġuridika:
Direttiva 2014/25/UE

Taqsima I: Entità kontraenti

Isem u indirizzi 
Isem uffiċjali: Network Rail Infrastructure Ltd
Indirizz postali: 1 Eversholt Street
Belt: London
Kodiċi NUTS: UK United Kingdom
Kodiċi postali: NW1 2DN
Pajjiż: Ir-Renju Unit
Posta elettronika: Muberra.Bushell@networkrail.co.uk
Telefown: +44 1908781000

:Indirizz(i) tal-Internet
Indirizz ewlieni: www.networkrail.co.uk

Tagħrif dwar ksib konġunt
Il-kuntratt qed jingħata minn korp ċentrali għall-akkwisti

Attività ewlenija
Servizzi ferrovjarji

Taqsima II: L-għan

L-għan tal-ksib

Titlu
Safer Faster Isolation Works Phase 2

Kodiċi ewlieni CPV
45000000 Xogħol tal-kostruzzjoni

It-tip ta’ kuntratt
Xogħlijiet

Deskrizzjoni qasira
The project is renewing or enhancing existing overhead line switches currently installed 
between London Paddington and
Stockley Bridge (MLN / 0-12¼ milepost) on the Great Western Main Line to the same 
specification to those already rolled out across the electrified route. To incorporate the same 
requirements for reliable indication applied to all switches on the GWML beyond 12¼ milepost. 
The project will provide the switches with remote control functionality from Didcot ECR and the 
required
LV supplies and control systems.

https://ted.europa.eu/mt/notice/-/detail/303634-2021
mailto:Muberra.Bushell@networkrail.co.uk?subject=TED
http://www.networkrail.co.uk
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The works will include but, not be limited to, the following between Paddington Station and 
Stockley Junction:
• implementation of the OLE electrical sectioning enhancements detailed in the OLE AIP and 
OLE AIP Addendum;
• installation of motorised three-position switches for future use as Circuit Main Earths;
• installation of motorised load break sectioning and alternate feed switches (15no.);
• updating of existing MOS switches (3no.) at Westbourne Park.

Informazzjoni dwar il-lottijiet
Dan il-kuntratt huwa maqsum f’lottijiet: le

Valur totali tal-ksib
Valur mingħajr VAT: 4 190 181,00 GBP

Deskrizzjoni

Il-post tat-twettiq
Kodiċi NUTS: UK United Kingdom

Deskrizzjoni tal-akkwist
The project is renewing or enhancing existing overhead line switches currently installed 
between London Paddington and
Stockley Bridge (MLN / 0-12¼ milepost) on the Great Western Main Line to the same 
specification to those already rolled out across the electrified route. To incorporate the same 
requirements for reliable indication applied to all switches on the GWML beyond 12¼ milepost. 
The project will provide the switches with remote control functionality from Didcot ECR and the 
required
LV supplies and control systems.
The works will include but, not be limited to, the following between Paddington Station and 
Stockley Junction:
• implementation of the OLE electrical sectioning enhancements detailed in the OLE AIP and 
OLE AIP Addendum;
• installation of motorised three-position switches for future use as Circuit Main Earths;
• installation of motorised load break sectioning and alternate feed switches (15no.);
• updating of existing MOS switches (3no.) at Westbourne Park (Portobello Junction) with LV 
and SCADA Control;
• removal of redundant sectioning (overlaps, section insulators and switches) at Old Oak 
Common;
• implementation of a new IEC61850 control system for MOSs/CMEs;
• remote control of MOS-capable switches installed by NR Crossrail at West Ealing Sidings.

Kriterji tal-għoti
Il-kriterju tal-kwalità - L-Isem: Technical and methodology / Peżar: 15 %
Il-kriterju tal-kwalità - L-Isem: Programme / Peżar: 10 %
Il-kriterju tal-kwalità - L-Isem: Resource / Peżar: 10 %
Il-kriterju tal-kwalità - L-Isem: Sustainability / Peżar: 5 %
Il-kriterju tal-kwalità - L-Isem: HSQE / Peżar: 10 %
Il-kriterju tal-ispiża - L-Isem: Commercial / Peżar: 50 %

Informazzjoni dwar l-għażliet
Għażliet: le
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Informazzjoni dwar Fondi tal-Unjoni Ewropea
L-akkwist huwa marbut ma' proġett u/jew programm iffinanzjat mill-fondi tal-Unjoni Ewropea: le

Informazzjoni addizzjonali

Taqsima IV: Proċedura

Deskrizzjoni

Tip ta’ proċedura
Proċedura nnegozjata b’sejħa minn qabel għall-kompetizzjoni

Informazzjoni dwar ftehim qafas jew sistema dinamika ta' xiri

Informazzjoni dwar il-Ftehim dwar l-Akkwisti Pubbliċi (GPA)
L-akkwist huwa kopert mill-GPA: le

Informazzjoni amministrattiva

Pubblikazzjoni preċedenti dwar din il-proċedura
Numru tal-avviż fil-ĠU S: 2019/S 027-060964

Informazzjoni dwar it-tmiem tas-sistema dinamika tax-xiri

Informazzjoni dwar it-tmiem tas-sejħa għall-kompetizzjoni fl-għamla ta' avviż indikattiv 
perjodiku

Taqsima V: Għoti tal-kuntratt

Nru tal-kuntratt: ecm_24941

Titlu:
Safer Faster Isolation Works Phase 2

Kuntratt/lott jingħata: iva

Għoti tal-kuntratt

Id-data tal-iffirmar tal-kuntratt
24/02/2021

Informazzjoni dwar sejħiet għall-offerti
In-numru ta' offerti li waslu: 3
Il-kuntratt ingħata lil grupp ta' operaturi ekonomiċi: le

Isem u indirizz tal-kuntrattur 
Isem uffiċjali: Amey Inabense Joint Venture
Belt: London
Kodiċi NUTS: UK United Kingdom
Pajjiż: Ir-Renju Unit
Il-kuntrattur huwa SME: le

Informazzjoni dwar il-valur tal-kuntratt/lott 
Valur totali tal-kuntratt/lott: 4 190 181,00 GBP

Informazzjoni dwar is-sottokuntrattar

https://ted.europa.eu/mt/notice/-/detail/060964-2019
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Taqsima VI: Informazzjoni kumplimentari

Informazzjoni addizzjonali

Proċeduri ta' analiżi mill-ġdid

Korp responsabbli għall-proċeduri ta' analiżi mill-ġdid
Isem uffiċjali: High Court of England and Wales
Indirizz postali: Royal Courts of Justice, Strand
Belt: London
Kodiċi postali: WC1A 2LL
Pajjiż: Ir-Renju Unit

Proċedura ta' analiżi mill-ġdid
Informazzjoni preċiża dwar id-data/i tal-għeluq għall-proċeduri ta' analiżi mill-ġdid: 
Network Rail will observe a standstill period following the award of the contract and conduct 
itself in respect of any review procedure in accordance with the Utilities Contracts Regulations 
2016.

Servizz minn fejn tista’ tinkiseb informazzjoni dwar il-proċedura ta' analiżi mill-ġdid
Isem uffiċjali: High Court of England and Wales
Indirizz postali: Royal Courts of Justice, Strand
Belt: London
Kodiċi postali: WC1A 2LL
Pajjiż: Ir-Renju Unit

Data ta' meta ntbagħat dan l-avviż
11/06/2021


