

351349-2026 - Kompetizzjoni

L-Irlanda – Servizi ta' l-inġinerija – Multi-Party Framework Agreement for HSE Design Team Services - West North West - Major Capital Projects - Value €50M - €400M excl. VAT - Lot 5: Fire Safety Consultant (FSC) Service being retendered

OJ S 98/2026 22/05/2026

Avviż tal-kuntratt jew tal-konċessjoni – reġim standard

Servizzi

1. Xerrej

1.1. Xerrej

Isem uffiċjali: Health Service Executive (HSE)

Email: procurement.helpdesk@hse.ie

Tip legali tax-xerrej: Korp irregolat bil-liġi pubblika

Attività tal-awtorità kontraenti: Saħħa

2. Proċedura

2.1. Proċedura

Titlu: Multi-Party Framework Agreement for HSE Design Team Services - West North West - Major Capital Projects - Value €50M - €400M excl. VAT - Lot 5: Fire Safety Consultant (FSC) Service being retendered

Deskrizzjoni: Lot 5 : Fire Safety Consultant (FSC) as Principal Service Provider will become part of the overall framework with the following design team disciplines already tendered - (Lots): Lot 1: Architect (AR): as Principal Service Provider with the following Specialists domestic sub-consultants, or in-house specialisms: a) Planner (PL). b) BIM Information Manager (BIM). Lot 2: Quantity Surveyor (QS), as Principal Service Provider. Lot 3: Building Services Engineer (M+E), as Principal Service Provider. Lot 4: Civil / Structural Engineer (C+S), as Principal Service Provider. Lot 6: Project Supervisor Design Process (PSDP), as Principal Service Provider. Lot 7: Employer Representative (ER), as Principal Service Provider. Lot 8: Energy Efficiency Design Facilitator (EEDF), as Principal Service Provider. Lot 9: Assigned Certifier (AC), as Principal Service Provider. The Health Services Executive (HSE) invites expressions of interest, under the Restricted Procedure, from suitably qualified Fire Safety Consultant (FSC) Service providers for inclusion in the overall design team services (including Specialist Skills Providers) with the above lots listed already established in a Multi-Party Framework Agreement for each Lot type, to award call-off contracts for Acute and Non-Acute Healthcare Capital Works – project value €50M-€400M excl. VAT within HSE North West Area. Please note that the INITIAL project forming Framework for this regional / sub - regional office NW West Area will be a Development on Letterkenny University Hospital campus comprising Ambulatory Oncology, Surgical Hub and 72 Bed Ward accommodation and associated infrastructure at Letterkenny University Hospital. Phase One of the development will include construction of the ambulatory oncology department and the surgical hub, as well as shell space for future fit out. Phase Two of the development will include the fit out of shell space to provide three 24 bed wards to be designed in accordance with the HSE exemplar design guidance for 24 Bed Acute Care Standard Inpatient Ward Block. Further Phases of the development may be required for the fit out of shell space as dictated by the design and definitive final brief. Each Phase of the development may progress through the HSE stage approvals independent of each another. It is envisaged that an enabling works

package will be required as part of the development. The extent and the scope of the enabling works will be dependent on the chosen location of the new development at Letterkenny University Hospital. Enabling works may include upgrade works to site infrastructure including car-parking and mechanical and electrical services. The design team will advise on the full scope and extent of enabling works required to facilitate the development as described.

Please see SAQ / Tender document pack

Identifikatur tal-proċedura: 986b7769-55a4-4bbf-93eb-1209ad4bd7b3

Tip ta' proċedura: Ristretta

Il-proċedura hija aċċellerata: Ie

2.1.1. Għan

Natura tal-kuntratt: Servizzi

Klassifikazzjoni prinċipali (cpv): 71300000 Servizzi ta' l-inġinerija

Klassifikazzjoni addizzjonali (cpv): 75251110 Servizzi tal-prevenzjoni tan-nar

2.1.2. Post tal-prestazzjoni

Sottodivizjoni tal-pajjiż (NUTS): Border (IE041)

Pajjiż: L-Irlanda

2.1.3. Valur

Valur stmat mingħajr VAT: 6 000 000,00 EUR

Valur massimu tal-ftehim qafas: 1 000 000,00 EUR

2.1.4. Informazzjoni ġenerali

Baži legali:

Direttiva 2014/24/UE

2.1.5. Termini tal-akkwist

Termini tas-sottomissjoni:

Numru massimu ta' lottijiet li għalihom offerent wieħed jista' jissottometti offeriti: 9

2.1.6. Raġunijiet għall-eskluzjoni

Sors tal-motivi għall-eżklussjoni: Dokument tal-Akkwist

5. Lott

5.1. Lott: LOT-0001

Titlu: Lot 1: Architect (AR): as Principal Service Provider with the following Specialists domestic sub-consultants, or in-house specialisms: a) Planner (PL). b) BIM Information Manager (BIM).

Deskrizzjoni: Lot 5 : Fire Safety Consultant (FSC) as Principal Service Provider will become part of the overall framework with the following design team disciplines already tendered - (Lots): Lot 1: Architect (AR): as Principal Service Provider with the following Specialists domestic sub-consultants, or in-house specialisms: a) Planner (PL). b) BIM Information Manager (BIM). Lot 2: Quantity Surveyor (QS), as Principal Service Provider. Lot 3: Building Services Engineer (M+E), as Principal Service Provider. Lot 4: Civil / Structural Engineer (C+S), as Principal Service Provider. Lot 6: Project Supervisor Design Process (PSDP), as Principal Service Provider. Lot 7: Employer Representative (ER), as Principal Service Provider. Lot 8: Energy Efficiency Design Facilitator (EEDF), as Principal Service Provider. Lot 9: Assigned Certifier (AC), as Principal Service Provider. The Health Services Executive (HSE) invites expressions of interest, under the Restricted Procedure, from suitably qualified Fire Safety Consultant (FSC) Service providers for inclusion in the overall design team services

(including Specialist Skills Providers) with the above lots listed already established in a Multi-Party Framework Agreement for each Lot type, to award call-off contracts for Acute and Non-Acute Healthcare Capital Works – project value €50M-€400M excl. VAT within HSE North West Area. Please note that the INITIAL project forming Framework for this regional / sub - regional office NW West Area will be a Development on Letterkenny University Hospital campus comprising Ambulatory Oncology, Surgical Hub and 72 Bed Ward accommodation and associated infrastructure at Letterkenny University Hospital. Phase One of the development will include construction of the ambulatory oncology department and the surgical hub, as well as shell space for future fit out. Phase Two of the development will include the fit out of shell space to provide three 24 bed wards to be designed in accordance with the HSE exemplar design guidance for 24 Bed Acute Care Standard Inpatient Ward Block. Further Phases of the development may be required for the fit out of shell space as dictated by the design and definitive final brief. Each Phase of the development may progress through the HSE stage approvals independent of each another. It is envisaged that an enabling works package will be required as part of the development. The extent and the scope of the enabling works will be dependent on the chosen location of the new development at Letterkenny University Hospital. Enabling works may include upgrade works to site infrastructure including car-parking and mechanical and electrical services. The design team will advise on the full scope and extent of enabling works required to facilitate the development as described.

Please see SAQ / Tender document pack

Identifikatur intern: 1

5.1.1. Għan

Natura tal-kuntratt: Servizzi

Klassifikazzjoni prinċipali (cpv): 71300000 Servizzi ta' l-inġinerija

Klassifikazzjoni addizzjonali (cpv): 75251110 Servizzi tal-prevenzjoni tan-nar

5.1.2. Post tal-prestazzjoni

Sottodivizjoni tal-pajjiż (NUTS): Border (IE041)

Pajjiż: L-Irlanda

5.1.3. Tul ta' żmien stmat

Tul ta' żmien: 60 Xhur

5.1.5. Valur

Valur stmat mingħajr VAT: 0,00 EUR

5.1.6. Informazzjoni ġenerali

Parteċipazzjoni riżervata:

Il-parteċipazzjoni mhijiex riżervata.

Proġett ta' akkwist mhux iffinanzjat mill-Fondi tal-UE

L-akkwist huwa kopert mill-Ftehim dwar l-Akkwisti Pubbliċi (GPA): iva

5.1.7. Akkwist strateġiku

Għan tal-akkwist strateġiku: Ebda akkwist strateġiku

5.1.9. Kriterji tal-għażla

Sors tal-kriterji ta' għażla: Dokument tal-Akkwist

Informazzjoni dwar it-tieni stadju ta' proċedura b'żewġ stadji:

Numru minimu ta' kandidati li għandhom jiġu mistiedna għat-tieni stadju tal-proċedura: 5

Numru massimu ta' kandidati li għandhom jiġu mistiedna għat-tieni stadju tal-proċedura: 8

Il-proċedura se ssir fi stadji suċċessivi. F'kull stadju, xi parteċipanti jistgħu jiġu eliminati

5.1.11. Dokumenti tal-akkwist

Lingwi li bihom id-dokumenti tal-akkwist huma disponibbli uffiċjalment: Ingliż

Lingwi li bihom id-dokumenti tal-akkwist (jew partijiet minnhom) huma disponibbli mhux uffiċjalment: Ingliż

Skadenza biex tintalab informazzjoni addizzjonali: 12/06/2026 16:30:00 (UTC+01:00) Hin tal-Ewropa Ċentrali, Hin tas-sajf tal-Ewropa tal-Punent

Indirizz tad-dokumenti tal-akkwist: <https://www.etenders.gov.ie/epps/cft/listContractDocuments.do?resourceId=8196146>

5.1.12. Termini tal-akkwist

Termini tas-sottomissjoni:

Sottomissjoni elettronika: Meħtieġa

Indirizz għas-sottomissjoni: <https://www.etenders.gov.ie/epps/cft/viewTenders.do?resourceId=8196146>

Lingwi li bihom jistgħu jiġu sottomessi offerti jew talbiet għall-partecipazzjoni: Ingliż

Katalogu elettroniku: Mhux permessa

L-offerenti jistgħu jifgħu aktar minn offerta waħda: Mhux permessa

Skadenza biex jintlaqgħu t-talbiet għall-partecipazzjoni: 03/07/2026 12:00:00 (UTC+01:00) Hin tal-Ewropa Ċentrali, Hin tas-sajf tal-Ewropa tal-Punent

Termini tal-kuntratt:

L-eżekuzzjoni tal-kuntratt għandha titwettaq fil-qafas ta' programmi ta' impjiegi protetti: Le

Fatturazzjoni elettronika: Meħtieġa

Se tintuża l-ordni elettronika: iva

Se jintuża l-pagament elettroniku: iva

5.1.15. Tekniki

Ftehim qafas:

Ebda ftehim ta' qafas

Informazzjoni dwar is-sistema dinamika tax-xiri:

Ebda sistema dinamika ta' xiri

5.1.16. Aktar informazzjoni, medjazzjoni u rieżami

Organizzazzjoni tar-rieżami: The High Court of Ireland

Organizzazzjoni li tipprovdi aċċess offline għad-dokumenti tal-akkwist: Health Service Executive (HSE)

Organizzazzjoni li tipprovdi iktar informazzjoni dwar proċeduri tar-rieżami: The High Court of Ireland

Organizzazzjoni li tirċievi t-talbiet għall-partecipazzjoni: Health Service Executive (HSE)

Organizzazzjoni li tipproċessa l-offerti: Health Service Executive (HSE)

5.1. Lott: LOT-0002

Titlu: Lot 2: Quantity Surveyor (QS), as Principal Service Provider.

Deskrizzjoni: Lot 5 : Fire Safety Consultant (FSC) as Principal Service Provider will become part of the overall framework with the following design team disciplines already tendered - (Lots): Lot 1: Architect (AR): as Principal Service Provider with the following Specialists domestic sub-consultants, or in-house specialisms: a) Planner (PL). b) BIM Information Manager (BIM). Lot 2: Quantity Surveyor (QS), as Principal Service Provider. Lot 3: Building Services Engineer (M+E), as Principal Service Provider. Lot 4: Civil / Structural Engineer (C+S), as Principal Service Provider. Lot 6: Project Supervisor Design Process (PSDP), as Principal Service Provider. Lot 7: Employer Representative (ER), as Principal Service

Provider. Lot 8: Energy Efficiency Design Facilitator (EEDF), as Principal Service Provider. Lot 9: Assigned Certifier (AC), as Principal Service Provider. The Health Services Executive (HSE) invites expressions of interest, under the Restricted Procedure, from suitably qualified Fire Safety Consultant (FSC) Service providers for inclusion in the overall design team services (including Specialist Skills Providers) with the above lots listed already established in a Multi-Party Framework Agreement for each Lot type, to award call-off contracts for Acute and Non-Acute Healthcare Capital Works – project value €50M-€400M excl. VAT within HSE North West Area. Please note that the INITIAL project forming Framework for this regional / sub - regional office NW West Area will be a Development on Letterkenny University Hospital campus comprising Ambulatory Oncology, Surgical Hub and 72 Bed Ward accommodation and associated infrastructure at Letterkenny University Hospital. Phase One of the development will include construction of the ambulatory oncology department and the surgical hub, as well as shell space for future fit out. Phase Two of the development will include the fit out of shell space to provide three 24 bed wards to be designed in accordance with the HSE exemplar design guidance for 24 Bed Acute Care Standard Inpatient Ward Block. Further Phases of the development may be required for the fit out of shell space as dictated by the design and definitive final brief. Each Phase of the development may progress through the HSE stage approvals independent of each another. It is envisaged that an enabling works package will be required as part of the development. The extent and the scope of the enabling works will be dependent on the chosen location of the new development at Letterkenny University Hospital. Enabling works may include upgrade works to site infrastructure including car-parking and mechanical and electrical services. The design team will advise on the full scope and extent of enabling works required to facilitate the development as described. Please see SAQ / Tender document pack
Identifikatur intern: 2

5.1.1. Għan

Natura tal-kuntratt: Servizzi

Klassifikazzjoni prinċipali (cpv): 71300000 Servizzi ta' l-inġinerija

Klassifikazzjoni addizzjonali (cpv): 75251110 Servizzi tal-prevenzjoni tan-nar

5.1.2. Post tal-prestazzjoni

Sottodivizjoni tal-pajjiż (NUTS): Border (IE041)

Pajjiż: L-Irlanda

5.1.3. Tul ta' żmien stmat

Tul ta' żmien: 60 Xhur

5.1.5. Valur

Valur stmat mingħajr VAT: 0,00 EUR

5.1.6. Informazzjoni ġenerali

Parteċipazzjoni riżervata:

Il-parteċipazzjoni mhijiex riżervata.

Proġett ta' akkwist mhux iffinanzjat mill-Fondi tal-UE

L-akkwist huwa kopert mill-Ftehim dwar l-Akkwisti Pubbliċi (GPA): iva

5.1.7. Akkwist strateġiku

Għan tal-akkwist strateġiku: Ebda akkwist strateġiku

5.1.9. Kriterji tal-għażla

Sors tal-kriterji ta' għażla: Dokument tal-Akkwist

Informazzjoni dwar it-tieni stadju ta' proċedura b'żewġ stadji:

Numru minimu ta' kandidati li għandhom jiġu mistiedna għat-tieni stadju tal-proċedura: 5

Numru massimu ta' kandidati li għandhom jiġu mistiedna għat-tieni stadju tal-proċedura: 8

Il-proċedura se ssir fi stadji suċċessivi. F'kull stadju, xi parteċipanti jistgħu jiġu eliminati

5.1.11. Dokumenti tal-akkwist

Lingwi li bihom id-dokumenti tal-akkwist huma disponibbli uffiċjalment: Ingliż

Lingwi li bihom id-dokumenti tal-akkwist (jew partijiet minnhom) huma disponibbli mhux uffiċjalment: Ingliż

Skadenza biex tintalab informazzjoni addizzjonali: 12/06/2026 16:30:00 (UTC+01:00) Hin tal-Ewropa Ċentrali, Hin tas-sajf tal-Ewropa tal-Punent

Indirizz tad-dokumenti tal-akkwist: <https://www.etenders.gov.ie/epps/cft/listContractDocuments.do?resourceId=8196146>

5.1.12. Termini tal-akkwist

Termini tas-sottomissjoni:

Sottomissjoni elettronika: Meħtieġa

Indirizz għas-sottomissjoni: <https://www.etenders.gov.ie/epps/cft/viewTenders.do?resourceId=8196146>

Lingwi li bihom jistgħu jiġu sottomessi offerti jew talbiet għall-partiċipazzjoni: Ingliż

Katalogu elettroniku: Mhux permessa

L-offerenti jistgħu jifgħu aktar minn offerta waħda: Mhux permessa

Skadenza biex jintlaqgħu t-talbiet għall-partiċipazzjoni: 03/07/2026 12:00:00 (UTC+01:00) Hin tal-Ewropa Ċentrali, Hin tas-sajf tal-Ewropa tal-Punent

Termini tal-kuntratt:

L-eżekuzzjoni tal-kuntratt għandha titwettaq fil-qafas ta' programmi ta' impjiegi protetti: Le

Fatturazzjoni elettronika: Meħtieġa

Se tintuża l-ordni elettronika: iva

Se jintuża l-pagament elettroniku: iva

5.1.15. Tekniki

Ftehim qafas:

Ebda ftehim ta' qafas

Informazzjoni dwar is-sistema dinamika tax-xiri:

Ebda sistema dinamika ta' xiri

5.1.16. Aktar informazzjoni, medjazzjoni u rieżami

Organizzazzjoni tar-rieżami: The High Court of Ireland

Organizzazzjoni li tipprovdi aċċess offline għad-dokumenti tal-akkwist: Health Service Executive (HSE)

Organizzazzjoni li tipprovdi iktar informazzjoni dwar proċeduri tar-rieżami: The High Court of Ireland

Organizzazzjoni li tirċievi t-talbiet għall-partiċipazzjoni: Health Service Executive (HSE)

Organizzazzjoni li tipproċessa l-offerti: Health Service Executive (HSE)

5.1. Lott: LOT-0003

Titlu: Lot 3: Building Services Engineer (M+E), as Principal Service Provider.

Deskrizzjoni: Lot 5 : Fire Safety Consultant (FSC) as Principal Service Provider will become part of the overall framework with the following design team disciplines already tendered - (Lots): Lot 1: Architect (AR): as Principal Service Provider with the following Specialists domestic sub-consultants, or in-house specialisms: a) Planner (PL). b) BIM Information Manager (BIM). Lot 2: Quantity Surveyor (QS), as Principal Service Provider. Lot 3: Building

Services Engineer (M+E), as Principal Service Provider. Lot 4: Civil / Structural Engineer (C+S), as Principal Service Provider. Lot 6: Project Supervisor Design Process (PSDP), as Principal Service Provider. Lot 7: Employer Representative (ER), as Principal Service Provider. Lot 8: Energy Efficiency Design Facilitator (EEDF), as Principal Service Provider. Lot 9: Assigned Certifier (AC), as Principal Service Provider. The Health Services Executive (HSE) invites expressions of interest, under the Restricted Procedure, from suitably qualified Fire Safety Consultant (FSC) Service providers for inclusion in the overall design team services (including Specialist Skills Providers) with the above lots listed already established in a Multi-Party Framework Agreement for each Lot type, to award call-off contracts for Acute and Non-Acute Healthcare Capital Works – project value €50M-€400M excl. VAT within HSE North West Area. Please note that the INITIAL project forming Framework for this regional / sub - regional office NW West Area will be a Development on Letterkenny University Hospital campus comprising Ambulatory Oncology, Surgical Hub and 72 Bed Ward accommodation and associated infrastructure at Letterkenny University Hospital. Phase One of the development will include construction of the ambulatory oncology department and the surgical hub, as well as shell space for future fit out. Phase Two of the development will include the fit out of shell space to provide three 24 bed wards to be designed in accordance with the HSE exemplar design guidance for 24 Bed Acute Care Standard Inpatient Ward Block. Further Phases of the development may be required for the fit out of shell space as dictated by the design and definitive final brief. Each Phase of the development may progress through the HSE stage approvals independent of each another. It is envisaged that an enabling works package will be required as part of the development. The extent and the scope of the enabling works will be dependent on the chosen location of the new development at Letterkenny University Hospital. Enabling works may include upgrade works to site infrastructure including car-parking and mechanical and electrical services. The design team will advise on the full scope and extent of enabling works required to facilitate the development as described. Please see SAQ / Tender document pack

Identifikatur intern: 3

5.1.1. Għan

Natura tal-kuntratt: Servizzi

Klassifikazzjoni prinċipali (cpv): 71300000 Servizzi ta' l-inġinerija

Klassifikazzjoni addizzjonali (cpv): 75251110 Servizzi tal-prevenzjoni tan-nar

5.1.2. Post tal-prestazzjoni

Sottodivizjoni tal-pajjiż (NUTS): Border (IE041)

Pajjiż: L-Irlanda

5.1.3. Tul ta' żmien stmat

Tul ta' żmien: 60 Xhur

5.1.5. Valur

Valur stmat mingħajr VAT: 0,00 EUR

5.1.6. Informazzjoni ġenerali

Parteċipazzjoni riżervata:

Il-parteċipazzjoni mhijiex riżervata.

Proġett ta' akkwist mhux iffinanzjat mill-Fondi tal-UE

L-akkwist huwa kopert mill-Ftehim dwar l-Akkwisti Pubbliċi (GPA): iva

5.1.7. Akkwist strateġiku

Għan tal-akkwist strateġiku: Ebda akkwist strateġiku

5.1.9. Kriterji tal-għażla

Sors tal-kriterji ta' għażla: Dokument tal-Akkwist

Informazzjoni dwar it-tieni stadju ta' proċedura b'żewġ stadji:

Numru minimu ta' kandidati li għandhom jiġu mistiedna għat-tieni stadju tal-proċedura: 5

Numru massimu ta' kandidati li għandhom jiġu mistiedna għat-tieni stadju tal-proċedura: 8

Il-proċedura se ssir fi stadji suċċessivi. F'kull stadju, xi parteċipanti jistgħu jiġu eliminati

5.1.11. Dokumenti tal-akkwist

Lingwi li bihom id-dokumenti tal-akkwist huma disponibbli uffiċjalment: Ingliż

Lingwi li bihom id-dokumenti tal-akkwist (jew partijiet minnhom) huma disponibbli mhux uffiċjalment: Ingliż

Skadenza biex tintalab informazzjoni addizzjonali: 12/06/2026 16:30:00 (UTC+01:00) Hin tal-Ewropa Ċentrali, Hin tas-sajf tal-Ewropa tal-Punent

Indirizz tad-dokumenti tal-akkwist: <https://www.etenders.gov.ie/epps/cft/listContractDocuments.do?resourceId=8196146>

5.1.12. Termini tal-akkwist

Termini tas-sottomissjoni:

Sottomissjoni elettronika: Meħtieġa

Indirizz għas-sottomissjoni: <https://www.etenders.gov.ie/epps/cft/viewTenders.do?resourceId=8196146>

Lingwi li bihom jistgħu jiġu sottomessi offerti jew talbiet għall-partekipazzjoni: Ingliż

Katalogu elettroniku: Mhux permessa

L-offerenti jistgħu jifgħu aktar minn offerta waħda: Mhux permessa

Skadenza biex jintlaqgħu t-talbiet għall-partekipazzjoni: 03/07/2026 12:00:00 (UTC+01:00) Hin tal-Ewropa Ċentrali, Hin tas-sajf tal-Ewropa tal-Punent

Termini tal-kuntratt:

L-eżekuzzjoni tal-kuntratt għandha titwettagħ fil-qafas ta' programmi ta' impjiegi protetti: Le

Fatturazzjoni elettronika: Meħtieġa

Se tintuża l-ordni elettronika: iva

Se jintuża l-pagament elettroniku: iva

5.1.15. Tekniki

Ftehim qafas:

Ebda ftehim ta' qafas

Informazzjoni dwar is-sistema dinamika tax-xiri:

Ebda sistema dinamika ta' xiri

5.1.16. Aktar informazzjoni, medjazzjoni u rieżami

Organizzazzjoni tar-rieżami: The High Court of Ireland

Organizzazzjoni li tipprovdi aċċess offline għad-dokumenti tal-akkwist: Health Service Executive (HSE)

Organizzazzjoni li tipprovdi iktar informazzjoni dwar proċeduri tar-rieżami: The High Court of Ireland

Organizzazzjoni li tirċievi t-talbiet għall-partekipazzjoni: Health Service Executive (HSE)

Organizzazzjoni li tipproċessa l-offerti: Health Service Executive (HSE)

5.1. Lott: LOT-0004

Titlu: Lot 4: Civil / Structural Engineer (C+S), as Principal Service Provider.

Deskrizzjoni: Lot 5 : Fire Safety Consultant (FSC) as Principal Service Provider will become part of the overall framework with the following design team disciplines already tendered -

(Lots): Lot 1: Architect (AR): as Principal Service Provider with the following Specialists domestic sub-consultants, or in-house specialisms: a) Planner (PL). b) BIM Information Manager (BIM). Lot 2: Quantity Surveyor (QS), as Principal Service Provider. Lot 3: Building Services Engineer (M+E), as Principal Service Provider. Lot 4: Civil / Structural Engineer (C+S), as Principal Service Provider. Lot 6: Project Supervisor Design Process (PSDP), as Principal Service Provider. Lot 7: Employer Representative (ER), as Principal Service Provider. Lot 8: Energy Efficiency Design Facilitator (EEDF), as Principal Service Provider. Lot 9: Assigned Certifier (AC), as Principal Service Provider. The Health Services Executive (HSE) invites expressions of interest, under the Restricted Procedure, from suitably qualified Fire Safety Consultant (FSC) Service providers for inclusion in the overall design team services (including Specialist Skills Providers) with the above lots listed already established in a Multi-Party Framework Agreement for each Lot type, to award call-off contracts for Acute and Non-Acute Healthcare Capital Works – project value €50M-€400M excl. VAT within HSE North West Area. Please note that the INITIAL project forming Framework for this regional / sub - regional office NW West Area will be a Development on Letterkenny University Hospital campus comprising Ambulatory Oncology, Surgical Hub and 72 Bed Ward accommodation and associated infrastructure at Letterkenny University Hospital. Phase One of the development will include construction of the ambulatory oncology department and the surgical hub, as well as shell space for future fit out. Phase Two of the development will include the fit out of shell space to provide three 24 bed wards to be designed in accordance with the HSE exemplar design guidance for 24 Bed Acute Care Standard Inpatient Ward Block. Further Phases of the development may be required for the fit out of shell space as dictated by the design and definitive final brief. Each Phase of the development may progress through the HSE stage approvals independent of each another. It is envisaged that an enabling works package will be required as part of the development. The extent and the scope of the enabling works will be dependent on the chosen location of the new development at Letterkenny University Hospital. Enabling works may include upgrade works to site infrastructure including car-parking and mechanical and electrical services. The design team will advise on the full scope and extent of enabling works required to facilitate the development as described. Please see SAQ / Tender document pack

Identifikatur intern: 4

5.1.1. Għan

Natura tal-kuntratt: Servizzi

Klassifikazzjoni prinċipali (cpv): 71300000 Servizzi ta' l-inġinerija

Klassifikazzjoni addizzjonali (cpv): 75251110 Servizzi tal-prevenzjoni tan-nar

5.1.2. Post tal-prestazzjoni

Sottodivizjoni tal-pajjiż (NUTS): Border (IE041)

Pajjiż: L-Irlanda

5.1.3. Tul ta' żmien stmat

Tul ta' żmien: 60 Xhur

5.1.5. Valur

Valur stmat mingħajr VAT: 0,00 EUR

5.1.6. Informazzjoni ġenerali

Parteċipazzjoni riżervata:

Il-parteċipazzjoni mhijiex riżervata.

Proġett ta' akkwist mhux iffinanzjat mill-Fondi tal-UE

L-akkwist huwa kopert mill-Ftehim dwar l-Akkwisti Pubbliċi (GPA): iva

5.1.7. Akkwist strateġiku

Għan tal-akkwist strateġiku: Ebda akkwist strateġiku

5.1.9. Kriterji tal-għażla

Sors tal-kriterji ta' għażla: Dokument tal-Akkwist

Informazzjoni dwar it-tieni stadju ta' proċedura b'żewġ stadji:

Numru minimu ta' kandidati li għandhom jiġu mistiedna għat-tieni stadju tal-proċedura: 5

Numru massimu ta' kandidati li għandhom jiġu mistiedna għat-tieni stadju tal-proċedura: 8

Il-proċedura se ssir fi stadji suċċessivi. F'kull stadju, xi parteċipanti jistgħu jiġu eliminati

5.1.11. Dokumenti tal-akkwist

Lingwi li bihom id-dokumenti tal-akkwist huma disponibbli uffiċjalment: Ingliż

Lingwi li bihom id-dokumenti tal-akkwist (jew partijiet minnhom) huma disponibbli mhux uffiċjalment: Ingliż

Skadenza biex tintalab informazzjoni addizzjonali: 12/06/2026 16:30:00 (UTC+01:00) Hin tal-Ewropa Ċentrali, Hin tas-sajf tal-Ewropa tal-Punent

Inderizz tad-dokumenti tal-akkwist: <https://www.etenders.gov.ie/epps/cft/listContractDocuments.do?resourceId=8196146>

5.1.12. Termini tal-akkwist

Termini tas-sottomissjoni:

Sottomissjoni elettronika: Meħtieġa

Inderizz għas-sottomissjoni: <https://www.etenders.gov.ie/epps/cft/viewTenders.do?resourceId=8196146>

Lingwi li bihom jistgħu jiġu sottomessi offerti jew talbiet għall-partiċipazzjoni: Ingliż

Katalogu elettroniku: Mhux permessa

L-offerenti jistgħu jifgħu aktar minn offerta waħda: Mhux permessa

Skadenza biex jintlaqgħu t-talbiet għall-partiċipazzjoni: 03/07/2026 12:00:00 (UTC+01:00) Hin tal-Ewropa Ċentrali, Hin tas-sajf tal-Ewropa tal-Punent

Termini tal-kuntratt:

L-eżekuzzjoni tal-kuntratt għandha titwettaq fil-qafas ta' programmi ta' impjiegi protetti: Le

Fatturazzjoni elettronika: Meħtieġa

Se tintuża l-ordni elettronika: iva

Se jintuża l-pagament elettroniku: iva

5.1.15. Tekniki

Ftehim qafas:

Ebda ftehim ta' qafas

Informazzjoni dwar is-sistema dinamika tax-xiri:

Ebda sistema dinamika ta' xiri

5.1.16. Aktar informazzjoni, medjazzjoni u rieżami

Organizzazzjoni tar-rieżami: The High Court of Ireland

Organizzazzjoni li tipprovdi aċċess offline għad-dokumenti tal-akkwist: Health Service Executive (HSE)

Organizzazzjoni li tipprovdi iktar informazzjoni dwar proċeduri tar-rieżami: The High Court of Ireland

Organizzazzjoni li tirċievi t-talbiet għall-partiċipazzjoni: Health Service Executive (HSE)

Organizzazzjoni li tipproċessa l-offerti: Health Service Executive (HSE)

5.1. Lott: LOT-0005

Titlu: Lot 5: Fire Safety Consultant (FSC), as Principal Service Provider.

Deskrizzjoni: Lot 5 : Fire Safety Consultant (FSC) as Principal Service Provider will become part of the overall framework with the following design team disciplines already tendered - (Lots): Lot 1: Architect (AR): as Principal Service Provider with the following Specialists domestic sub-consultants, or in-house specialisms: a) Planner (PL). b) BIM Information Manager (BIM). Lot 2: Quantity Surveyor (QS), as Principal Service Provider. Lot 3: Building Services Engineer (M+E), as Principal Service Provider. Lot 4: Civil / Structural Engineer (C+S), as Principal Service Provider. Lot 6: Project Supervisor Design Process (PSDP), as Principal Service Provider. Lot 7: Employer Representative (ER), as Principal Service Provider. Lot 8: Energy Efficiency Design Facilitator (EEDF), as Principal Service Provider. Lot 9: Assigned Certifier (AC), as Principal Service Provider. The Health Services Executive (HSE) invites expressions of interest, under the Restricted Procedure, from suitably qualified Fire Safety Consultant (FSC) Service providers for inclusion in the overall design team services (including Specialist Skills Providers) with the above lots listed already established in a Multi-Party Framework Agreement for each Lot type, to award call-off contracts for Acute and Non-Acute Healthcare Capital Works – project value €50M-€400M excl. VAT within HSE North West Area. Please note that the INITIAL project forming Framework for this regional / sub - regional office NW West Area will be a Development on Letterkenny University Hospital campus comprising Ambulatory Oncology, Surgical Hub and 72 Bed Ward accommodation and associated infrastructure at Letterkenny University Hospital. Phase One of the development will include construction of the ambulatory oncology department and the surgical hub, as well as shell space for future fit out. Phase Two of the development will include the fit out of shell space to provide three 24 bed wards to be designed in accordance with the HSE exemplar design guidance for 24 Bed Acute Care Standard Inpatient Ward Block. Further Phases of the development may be required for the fit out of shell space as dictated by the design and definitive final brief. Each Phase of the development may progress through the HSE stage approvals independent of each another. It is envisaged that an enabling works package will be required as part of the development. The extent and the scope of the enabling works will be dependent on the chosen location of the new development at Letterkenny University Hospital. Enabling works may include upgrade works to site infrastructure including car-parking and mechanical and electrical services. The design team will advise on the full scope and extent of enabling works required to facilitate the development as described.

Please see SAQ / Tender document pack

Identifikatur intern: 5

5.1.1. Għan

Natura tal-kuntratt: Servizzi

Klassifikazzjoni prinċipali (cpv): 71300000 Servizzi ta' l-inginerija

Klassifikazzjoni addizzjonali (cpv): 75251110 Servizzi tal-prevenzjoni tan-nar

5.1.2. Post tal-prestazzjoni

Sottodivizjoni tal-pajjiż (NUTS): Border (IE041)

Pajjiż: L-Irlanda

5.1.3. Tul ta' żmien stmat

Tul ta' żmien: 60 Xhur

5.1.5. Valur

Valur stmat mingħajr VAT: 6 000 000,00 EUR

5.1.6. Informazzjoni ġenerali

Parteċipazzjoni riżervata:

Il-parteċipazzjoni mhijiex riżervata.

Proġett ta' akkwist mhux iffinanzjat mill-Fondi tal-UE

L-akkwist huwa kopert mill-Ftehim dwar l-Akkwisti Pubbliċi (GPA): iva

5.1.7. Akkwist strateġiku

Għan tal-akkwist strateġiku: Ebda akkwist strateġiku

5.1.9. Kriterji tal-għażla

Sors tal-kriterji ta' għażla: Dokument tal-Akkwist

Informazzjoni dwar it-tieni stadju ta' proċedura b'żewġ stadji:

Numru minimu ta' kandidati li għandhom jiġu mistiedna għat-tieni stadju tal-proċedura: 5

Numru massimu ta' kandidati li għandhom jiġu mistiedna għat-tieni stadju tal-proċedura: 8

Il-proċedura se ssir fi stadji suċċessivi. F'kull stadju, xi parteċipanti jistgħu jiġu eliminati

5.1.11. Dokumenti tal-akkwist

Lingwi li bihom id-dokumenti tal-akkwist huma disponibbli uffiċjalment: Ingliż

Lingwi li bihom id-dokumenti tal-akkwist (jew partijiet minnhom) huma disponibbli mhux uffiċjalment: Ingliż

Skadenza biex tintalab informazzjoni addizzjonali: 12/06/2026 16:30:00 (UTC+01:00) Hin tal-Ewropa Ċentrali, Hin tas-sajf tal-Ewropa tal-Punent

Indirizz tad-dokumenti tal-akkwist: <https://www.etenders.gov.ie/epps/cft/listContractDocuments.do?resourceId=8196146>

5.1.12. Termini tal-akkwist

Termini tas-sottomissjoni:

Sottomissjoni elettronika: Meħtieġa

Indirizz għas-sottomissjoni: <https://www.etenders.gov.ie/epps/cft/viewTenders.do?resourceId=8196146>

Lingwi li bihom jistgħu jiġu sottomessi offerti jew talbiet għall-partiċipazzjoni: Ingliż

Katalogu elettroniku: Mhux permessa

L-offerenti jistgħu jifgħu aktar minn offerta waħda: Mhux permessa

Skadenza biex jintlaqgħu t-talbiet għall-partiċipazzjoni: 03/07/2026 12:00:00 (UTC+01:00) Hin tal-Ewropa Ċentrali, Hin tas-sajf tal-Ewropa tal-Punent

Termini tal-kuntratt:

L-eżekuzzjoni tal-kuntratt għandha titwettaq fil-qafas ta' programmi ta' impjiegi protetti: Le

Fatturazzjoni elettronika: Meħtieġa

Se tintuża l-ordni elettronika: iva

Se jintuża l-pagament elettroniku: iva

5.1.15. Tekniki

Ftehim qafas:

Ftehim qafas, parzjalment mingħajr ma terġa' tinfetaħ il-kompetizzjoni u parzjalment billi terġa' tinfetaħ il-kompetizzjoni

Numru massimu ta' parteċipanti: 8

Ġustifikazzjoni tat-tul ta' żmien tal-ftehim qafas: 0

Informazzjoni dwar is-sistema dinamika tax-xiri:

Ebda sistema dinamika ta' xiri

5.1.16. Aktar informazzjoni, medjazzjoni u rieżami

Organizzazzjoni tar-rieżami: The High Court of Ireland

Organizzazzjoni li tipprovdi aċċess offline għad-dokumenti tal-akkwist: Health Service Executive (HSE)

Organizzazzjoni li tipprovdi iktar informazzjoni dwar proċeduri tar-rieżami: The High Court of Ireland

Organizzazzjoni li tirċievi t-talbiet għall-partecipazzjoni: Health Service Executive (HSE)

Organizzazzjoni li tipproċessa l-offerti: Health Service Executive (HSE)

5.1. Lott: LOT-0006

Titlu: Lot 6: Project Supervisor Design Process (PSDP), as Principal Service Provider.

Deskrizzjoni: Lot 5 : Fire Safety Consultant (FSC) as Principal Service Provider will become part of the overall framework with the following design team disciplines already tendered - (Lots): Lot 1: Architect (AR): as Principal Service Provider with the following Specialists domestic sub-consultants, or in-house specialisms: a) Planner (PL). b) BIM Information Manager (BIM). Lot 2: Quantity Surveyor (QS), as Principal Service Provider. Lot 3: Building Services Engineer (M+E), as Principal Service Provider. Lot 4: Civil / Structural Engineer (C+S), as Principal Service Provider. Lot 6: Project Supervisor Design Process (PSDP), as Principal Service Provider. Lot 7: Employer Representative (ER), as Principal Service Provider. Lot 8: Energy Efficiency Design Facilitator (EEDF), as Principal Service Provider. Lot 9: Assigned Certifier (AC), as Principal Service Provider. The Health Services Executive (HSE) invites expressions of interest, under the Restricted Procedure, from suitably qualified Fire Safety Consultant (FSC) Service providers for inclusion in the overall design team services (including Specialist Skills Providers) with the above lots listed already established in a Multi-Party Framework Agreement for each Lot type, to award call-off contracts for Acute and Non-Acute Healthcare Capital Works – project value €50M-€400M excl. VAT within HSE North West Area. Please note that the INITIAL project forming Framework for this regional / sub - regional office NW West Area will be a Development on Letterkenny University Hospital campus comprising Ambulatory Oncology, Surgical Hub and 72 Bed Ward accommodation and associated infrastructure at Letterkenny University Hospital. Phase One of the development will include construction of the ambulatory oncology department and the surgical hub, as well as shell space for future fit out. Phase Two of the development will include the fit out of shell space to provide three 24 bed wards to be designed in accordance with the HSE exemplar design guidance for 24 Bed Acute Care Standard Inpatient Ward Block. Further Phases of the development may be required for the fit out of shell space as dictated by the design and definitive final brief. Each Phase of the development may progress through the HSE stage approvals independent of each another. It is envisaged that an enabling works package will be required as part of the development. The extent and the scope of the enabling works will be dependent on the chosen location of the new development at Letterkenny University Hospital. Enabling works may include upgrade works to site infrastructure including car-parking and mechanical and electrical services. The design team will advise on the full scope and extent of enabling works required to facilitate the development as described.

Please see SAQ / Tender document pack

Identifikatur intern: 6

5.1.1. Għan

Natura tal-kuntratt: Servizzi

Klassifikazzjoni prinċipali (cpv): 71300000 Servizzi ta' l-inġinerija

Klassifikazzjoni addizzjonali (cpv): 75251110 Servizzi tal-prevenzjoni tan-nar

5.1.2. Post tal-prestazzjoni

Sottodivizjoni tal-pajjiż (NUTS): Border (IE041)

Pajjiż: L-Irlanda

5.1.3. Tul ta' żmien stmat

Tul ta' żmien: 60 Xhur

5.1.5. Valur

Valur smat mingħajr VAT: 0,00 EUR

5.1.6. Informazzjoni ġenerali

Parteċipazzjoni riżervata:

Il-parteċipazzjoni mhijiex riżervata.

Proġett ta' akkwist mhux iffinanzjat mill-Fondi tal-UE

L-akkwist huwa kopert mill-Ftehim dwar l-Akkwisti Pubbliċi (GPA): iva

5.1.7. Akkwist strateġiku

Għan tal-akkwist strateġiku: Ebda akkwist strateġiku

5.1.9. Kriterji tal-għażla

Sors tal-kriterji ta' għażla: Dokument tal-Akkwist

Informazzjoni dwar it-tieni stadju ta' proċedura b'żewġ stadji:

Numru minimu ta' kandidati li għandhom jiġu mistiedna għat-tieni stadju tal-proċedura: 5

Numru massimu ta' kandidati li għandhom jiġu mistiedna għat-tieni stadju tal-proċedura: 8

Il-proċedura se ssir fi stadji suċċessivi. F'kull stadju, xi parteċipanti jistgħu jiġu eliminati

5.1.11. Dokumenti tal-akkwist

Lingwi li bihom id-dokumenti tal-akkwist huma disponibbli uffiċjalment: Ingliż

Lingwi li bihom id-dokumenti tal-akkwist (jew partijiet minnhom) huma disponibbli mhux uffiċjalment: Ingliż

Skadenza biex tintalab informazzjoni addizzjonali: 12/06/2026 16:30:00 (UTC+01:00) Hin tal-Ewropa Ċentrali, Hin tas-sajf tal-Ewropa tal-Punent

Indirizz tad-dokumenti tal-akkwist: <https://www.etenders.gov.ie/epps/cft/listContractDocuments.do?resourceId=8196146>

5.1.12. Termini tal-akkwist

Termini tas-sottomissjoni:

Sottomissjoni elettronika: Meħtieġa

Indirizz għas-sottomissjoni: <https://www.etenders.gov.ie/epps/cft/viewTenders.do?resourceId=8196146>

Lingwi li bihom jistgħu jiġu sottomessi offerti jew talbiet għall-parteċipazzjoni: Ingliż

Katalogu elettroniku: Mhux permessa

L-offerenti jistgħu jifgħu aktar minn offerta waħda: Mhux permessa

Skadenza biex jintlaqgħu t-talbiet għall-parteċipazzjoni: 03/07/2026 12:00:00 (UTC+01:00) Hin tal-Ewropa Ċentrali, Hin tas-sajf tal-Ewropa tal-Punent

Termini tal-kuntratt:

L-eżekuzzjoni tal-kuntratt għandha titwettag fil-qafas ta' programmi ta' impjiegi protetti: Le

Fatturazzjoni elettronika: Meħtieġa

Se tintuża l-ordni elettronika: iva

Se jintuża l-pagament elettroniku: iva

5.1.15. Tekniki

Ftehim qafas:

Ebda ftehim ta' qafas

Informazzjoni dwar is-sistema dinamika tax-xiri:

Ebda sistema dinamika ta' xiri

5.1.16. Aktar informazzjoni, medjazzjoni u rieżami

Organizzazzjoni tar-rieżami: The High Court of Ireland

Organizzazzjoni li tipprovdi aċċess offline għad-dokumenti tal-akkwist: Health Service Executive (HSE)

Organizzazzjoni li tipprovdi iktar informazzjoni dwar proċeduri tar-rieżami: The High Court of Ireland

Organizzazzjoni li tirċievi t-talbiet għall-parteciġazzjoni: Health Service Executive (HSE)

Organizzazzjoni li tipproċessa l-offerti: Health Service Executive (HSE)

5.1. Lott: LOT-0007

Titlu: Lot 7: Employer Representative (ER), as Principal Service Provider.

Deskrizzjoni: Lot 5 : Fire Safety Consultant (FSC) as Principal Service Provider will become part of the overall framework with the following design team disciplines already tendered - (Lots): Lot 1: Architect (AR): as Principal Service Provider with the following Specialists domestic sub-consultants, or in-house specialisms: a) Planner (PL). b) BIM Information Manager (BIM). Lot 2: Quantity Surveyor (QS), as Principal Service Provider. Lot 3: Building Services Engineer (M+E), as Principal Service Provider. Lot 4: Civil / Structural Engineer (C+S), as Principal Service Provider. Lot 6: Project Supervisor Design Process (PSDP), as Principal Service Provider. Lot 7: Employer Representative (ER), as Principal Service Provider. Lot 8: Energy Efficiency Design Facilitator (EEDF), as Principal Service Provider. Lot 9: Assigned Certifier (AC), as Principal Service Provider. The Health Services Executive (HSE) invites expressions of interest, under the Restricted Procedure, from suitably qualified Fire Safety Consultant (FSC) Service providers for inclusion in the overall design team services (including Specialist Skills Providers) with the above lots listed already established in a Multi-Party Framework Agreement for each Lot type, to award call-off contracts for Acute and Non-Acute Healthcare Capital Works – project value €50M-€400M excl. VAT within HSE North West Area. Please note that the INITIAL project forming Framework for this regional / sub - regional office NW West Area will be a Development on Letterkenny University Hospital campus comprising Ambulatory Oncology, Surgical Hub and 72 Bed Ward accommodation and associated infrastructure at Letterkenny University Hospital. Phase One of the development will include construction of the ambulatory oncology department and the surgical hub, as well as shell space for future fit out. Phase Two of the development will include the fit out of shell space to provide three 24 bed wards to be designed in accordance with the HSE exemplar design guidance for 24 Bed Acute Care Standard Inpatient Ward Block. Further Phases of the development may be required for the fit out of shell space as dictated by the design and definitive final brief. Each Phase of the development may progress through the HSE stage approvals independent of each another. It is envisaged that an enabling works package will be required as part of the development. The extent and the scope of the enabling works will be dependent on the chosen location of the new development at Letterkenny University Hospital. Enabling works may include upgrade works to site infrastructure including car-parking and mechanical and electrical services. The design team will advise on the full scope and extent of enabling works required to facilitate the development as described.

Please see SAQ / Tender document pack

Identifikatur intern: 7

5.1.1. Għan

Natura tal-kuntratt: Servizi

Klassifikazzjoni prinċipali (cpv): 71300000 Servizi ta' l-inġinerija

Klassifikazzjoni addizzjonali (cpv): 75251110 Servizi tal-prevenzjoni tan-nar

5.1.2. Post tal-prestazzjoni

Sottodivizjoni tal-pajjiż (NUTS): Border (IE041)

Pajjiż: L-Irlanda

5.1.3. Tul ta' żmien stmat

Tul ta' żmien: 60 Xhur

5.1.5. Valur

Valur stmat mingħajr VAT: 0,00 EUR

5.1.6. Informazzjoni ġenerali

Parteċipazzjoni riżervata:

Il-parteċipazzjoni mhijiex riżervata.

Proġett ta' akkwist mhux iffinanzjat mill-Fondi tal-UE

L-akkwist huwa kopert mill-Ftehim dwar l-Akkwisti Pubbliċi (GPA): iva

5.1.7. Akkwist strateġiku

Għan tal-akkwist strateġiku: Ebda akkwist strateġiku

5.1.9. Kriterji tal-għażla

Sors tal-kriterji ta' għażla: Dokument tal-Akkwist

Informazzjoni dwar it-tieni stadju ta' proċedura b'żewġ stadji:

Numru minimu ta' kandidati li għandhom jiġu mistiedna għat-tieni stadju tal-proċedura: 5

Numru massimu ta' kandidati li għandhom jiġu mistiedna għat-tieni stadju tal-proċedura: 8

Il-proċedura se ssir fi stadji suċċessivi. F'kull stadju, xi parteċipanti jistgħu jiġu eliminati

5.1.11. Dokumenti tal-akkwist

Lingwi li bihom id-dokumenti tal-akkwist huma disponibbli uffiċjalment: Ingliż

Lingwi li bihom id-dokumenti tal-akkwist (jew partijiet minnhom) huma disponibbli mhux uffiċjalment: Ingliż

Skadenza biex tintalab informazzjoni addizzjonali: 12/06/2026 16:30:00 (UTC+01:00) Hin tal-Ewropa Ċentrali, Hin tas-sajf tal-Ewropa tal-Punent

Indirizz tad-dokumenti tal-akkwist: <https://www.etenders.gov.ie/epps/cft/listContractDocuments.do?resourceId=8196146>

5.1.12. Termini tal-akkwist

Termini tas-sottomissjoni:

Sottomissjoni elettronika: Meħtieġa

Indirizz għas-sottomissjoni: <https://www.etenders.gov.ie/epps/cft/viewTenders.do?resourceId=8196146>

Lingwi li bihom jistgħu jiġu sottomessi offerti jew talbiet għall-parteċipazzjoni: Ingliż

Katalogu elettroniku: Mhux permessa

L-offerenti jistgħu jifgħu aktar minn offerta waħda: Mhux permessa

Skadenza biex jintlaqgħu t-talbiet għall-parteċipazzjoni: 03/07/2026 12:00:00 (UTC+01:00) Hin tal-Ewropa Ċentrali, Hin tas-sajf tal-Ewropa tal-Punent

Termini tal-kuntratt:

L-eżekuzzjoni tal-kuntratt għandha titwettaq fil-qafas ta' programmi ta' impjiegi protetti: Le

Fatturazzjoni elettronika: Permessa

Se tintuża l-ordni elettronika: iva

Se jintuża l-pagament elettroniku: iva

5.1.15. Tekniki

Ftehim qafas:

Ebda ftehim ta' qafas

Informazzjoni dwar is-sistema dinamika tax-xiri:

5.1.16. Aktar informazzjoni, medjazzjoni u rieżami

Organizzazzjoni tar-rieżami: The High Court of Ireland

Organizzazzjoni li tipprovdi aċċess offline għad-dokumenti tal-akkwist: Health Service Executive (HSE)

Organizzazzjoni li tipprovdi iktar informazzjoni dwar proċeduri tar-rieżami: The High Court of Ireland

Organizzazzjoni li tirċievi t-talbiet għall-partecipazzjoni: Health Service Executive (HSE)

Organizzazzjoni li tipproċessa l-offerti: Health Service Executive (HSE)

5.1. Lott: LOT-0008

Titlu: Lot 8: Energy Efficiency Design Facilitator (EEDF), as Principal Service Provider.

Deskrizzjoni: Lot 5 : Fire Safety Consultant (FSC) as Principal Service Provider will become part of the overall framework with the following design team disciplines already tendered - (Lots): Lot 1: Architect (AR): as Principal Service Provider with the following Specialists domestic sub-consultants, or in-house specialisms: a) Planner (PL). b) BIM Information Manager (BIM). Lot 2: Quantity Surveyor (QS), as Principal Service Provider. Lot 3: Building Services Engineer (M+E), as Principal Service Provider. Lot 4: Civil / Structural Engineer (C+S), as Principal Service Provider. Lot 6: Project Supervisor Design Process (PSDP), as Principal Service Provider. Lot 7: Employer Representative (ER), as Principal Service Provider. Lot 8: Energy Efficiency Design Facilitator (EEDF), as Principal Service Provider. Lot 9: Assigned Certifier (AC), as Principal Service Provider. The Health Services Executive (HSE) invites expressions of interest, under the Restricted Procedure, from suitably qualified Fire Safety Consultant (FSC) Service providers for inclusion in the overall design team services (including Specialist Skills Providers) with the above lots listed already established in a Multi-Party Framework Agreement for each Lot type, to award call-off contracts for Acute and Non-Acute Healthcare Capital Works – project value €50M-€400M excl. VAT within HSE North West Area. Please note that the INITIAL project forming Framework for this regional / sub - regional office NW West Area will be a Development on Letterkenny University Hospital campus comprising Ambulatory Oncology, Surgical Hub and 72 Bed Ward accommodation and associated infrastructure at Letterkenny University Hospital. Phase One of the development will include construction of the ambulatory oncology department and the surgical hub, as well as shell space for future fit out. Phase Two of the development will include the fit out of shell space to provide three 24 bed wards to be designed in accordance with the HSE exemplar design guidance for 24 Bed Acute Care Standard Inpatient Ward Block. Further Phases of the development may be required for the fit out of shell space as dictated by the design and definitive final brief. Each Phase of the development may progress through the HSE stage approvals independent of each another. It is envisaged that an enabling works package will be required as part of the development. The extent and the scope of the enabling works will be dependent on the chosen location of the new development at Letterkenny University Hospital. Enabling works may include upgrade works to site infrastructure including car-parking and mechanical and electrical services. The design team will advise on the full scope and extent of enabling works required to facilitate the development as described.

Please see SAQ / Tender document pack

Identifikatur intern: 8

5.1.1. Għan

Natura tal-kuntratt: Servizzi

Klassifikazzjoni prinċipali (cpv): 71300000 Servizzi ta' l-inġinerija

Klassifikazzjoni addizzjonali (cpv): 75251110 Servizzi tal-prevenzjoni tan-nar

5.1.2. Post tal-prestazzjoni

Sottodivizjoni tal-pajjiż (NUTS): Border (IE041)

Pajjiż: L-Irlanda

5.1.3. Tul ta' żmien stmat

Tul ta' żmien: 60 Xhur

5.1.5. Valur

Valur stmat mingħajr VAT: 0,00 EUR

5.1.6. Informazzjoni ġenerali

Parteċipazzjoni riżervata:

Il-parteċipazzjoni mhijiex riżervata.

Proġett ta' akkwist mhux iffinanzjat mill-Fondi tal-UE

L-akkwist huwa kopert mill-Ftehim dwar l-Akkwisti Pubbliċi (GPA): iva

5.1.7. Akkwist strateġiku

Għan tal-akkwist strateġiku: Ebda akkwist strateġiku

5.1.9. Kriterji tal-għażla

Sors tal-kriterji ta' għażla: Dokument tal-Akkwist

Informazzjoni dwar it-tieni stadju ta' proċedura b'żewġ stadji:

Numru minimu ta' kandidati li għandhom jiġu mistiedna għat-tieni stadju tal-proċedura: 5

Numru massimu ta' kandidati li għandhom jiġu mistiedna għat-tieni stadju tal-proċedura: 8

Il-proċedura se ssir fi stadji suċċessivi. F'kull stadju, xi parteċipanti jistgħu jiġu eliminati

5.1.11. Dokumenti tal-akkwist

Lingwi li bihom id-dokumenti tal-akkwist huma disponibbli uffiċjalment: Ingliż

Lingwi li bihom id-dokumenti tal-akkwist (jew partijiet minnhom) huma disponibbli mhux uffiċjalment: Ingliż

Skadenza biex tintalab informazzjoni addizzjonali: 12/06/2026 16:30:00 (UTC+01:00) Hin tal-Ewropa Ċentrali, Hin tas-sajf tal-Ewropa tal-Punent

Indirizz tad-dokumenti tal-akkwist: <https://www.etenders.gov.ie/epps/cft/listContractDocuments.do?resourceId=8196146>

5.1.12. Termini tal-akkwist

Termini tas-sottomissjoni:

Sottomissjoni elettronika: Meħtieġa

Indirizz għas-sottomissjoni: <https://www.etenders.gov.ie/epps/cft/viewTenders.do?resourceId=8196146>

Lingwi li bihom jistgħu jiġu sottomessi offerti jew talbiet għall-parteċipazzjoni: Ingliż

Katalogu elettroniku: Mhux permessa

L-offerenti jistgħu jifgħu aktar minn offerta waħda: Mhux permessa

Skadenza biex jintlaqgħu t-talbiet għall-parteċipazzjoni: 03/07/2026 12:00:00 (UTC+01:00) Hin tal-Ewropa Ċentrali, Hin tas-sajf tal-Ewropa tal-Punent

Termini tal-kuntratt:

L-eżekuzzjoni tal-kuntratt għandha titwettaq fil-qafas ta' programmi ta' impjiegi protetti: Le

Fatturazzjoni elettronika: Meħtieġa

Se tintuża l-ordni elettronika: iva

Se jintuża l-pagament elettroniku: iva

5.1.15. Tekniki

Ftehim qafas:

Ebda ftehim ta' qafas

Informazzjoni dwar is-sistema dinamika tax-xiri:

Ebda sistema dinamika ta' xiri

5.1.16. Aktar informazzjoni, medjazzjoni u riežami

Organizzazzjoni tar-riežami: The High Court of Ireland

Organizzazzjoni li tipprovdi aċċess offline għad-dokumenti tal-akkwist: Health Service Executive (HSE)

Organizzazzjoni li tipprovdi iktar informazzjoni dwar proċeduri tar-riežami: The High Court of Ireland

Organizzazzjoni li tirċievi t-talbiet għall-parteeċipazzjoni: Health Service Executive (HSE)

Organizzazzjoni li tipproċessa l-offerti: Health Service Executive (HSE)

5.1. Lott: LOT-0009

Titlu: Lot 9: Assigned Certifier (AC), as Principal Service Provider.

Deskrizzjoni: Lot 5 : Fire Safety Consultant (FSC) as Principal Service Provider will become part of the overall framework with the following design team disciplines already tendered - (Lots): Lot 1: Architect (AR): as Principal Service Provider with the following Specialists domestic sub-consultants, or in-house specialisms: a) Planner (PL). b) BIM Information Manager (BIM). Lot 2: Quantity Surveyor (QS), as Principal Service Provider. Lot 3: Building Services Engineer (M+E), as Principal Service Provider. Lot 4: Civil / Structural Engineer (C+S), as Principal Service Provider. Lot 6: Project Supervisor Design Process (PSDP), as Principal Service Provider. Lot 7: Employer Representative (ER), as Principal Service Provider. Lot 8: Energy Efficiency Design Facilitator (EEDF), as Principal Service Provider. Lot 9: Assigned Certifier (AC), as Principal Service Provider. The Health Services Executive (HSE) invites expressions of interest, under the Restricted Procedure, from suitably qualified Fire Safety Consultant (FSC) Service providers for inclusion in the overall design team services (including Specialist Skills Providers) with the above lots listed already established in a Multi-Party Framework Agreement for each Lot type, to award call-off contracts for Acute and Non-Acute Healthcare Capital Works – project value €50M-€400M excl. VAT within HSE North West Area. Please note that the INITIAL project forming Framework for this regional / sub - regional office NW West Area will be a Development on Letterkenny University Hospital campus comprising Ambulatory Oncology, Surgical Hub and 72 Bed Ward accommodation and associated infrastructure at Letterkenny University Hospital. Phase One of the development will include construction of the ambulatory oncology department and the surgical hub, as well as shell space for future fit out. Phase Two of the development will include the fit out of shell space to provide three 24 bed wards to be designed in accordance with the HSE exemplar design guidance for 24 Bed Acute Care Standard Inpatient Ward Block. Further Phases of the development may be required for the fit out of shell space as dictated by the design and definitive final brief. Each Phase of the development may progress through the HSE stage approvals independent of each another. It is envisaged that an enabling works package will be required as part of the development. The extent and the scope of the enabling works will be dependent on the chosen location of the new development at Letterkenny University Hospital. Enabling works may include upgrade works to site infrastructure including car-parking and mechanical and electrical services. The design team will advise on the full scope and extent of enabling works required to facilitate the development as described.

Please see SAQ / Tender document pack

Identifikatur intern: 9

5.1.1. Għan

Natura tal-kuntratt: Servizzi

Klassifikazzjoni prinċipali (cpv): 71300000 Servizzi ta' l-Inginerija

Klassifikazzjoni addizzjonali (cpv): 75251110 Servizzi tal-prevenzjoni tan-nar

5.1.2. Post tal-prestazzjoni

Sottodivizjoni tal-pajjiż (NUTS): Border (IE041)

Pajjiż: L-Irlanda

5.1.3. Tul ta' żmien stmat

Tul ta' żmien: 60 Xhur

5.1.5. Valur

Valur stmat mingħajr VAT: 0,00 EUR

5.1.6. Informazzjoni ġenerali

Parteċipazzjoni riżervata:

Il-parteċipazzjoni mhijiex riżervata.

Proġett ta' akkwist mhux iffinanzjat mill-Fondi tal-UE

L-akkwist huwa kopert mill-Ftehim dwar l-Akkwisti Pubbliċi (GPA): iva

5.1.7. Akkwist strateġiku

Għan tal-akkwist strateġiku: Ebda akkwist strateġiku

5.1.9. Kriterji tal-għażla

Sors tal-kriterji ta' għażla: Dokument tal-Akkwist

Informazzjoni dwar it-tieni stadju ta' proċedura b'żewġ stadji:

Numru minimu ta' kandidati li għandhom jiġu mistiedna għat-tieni stadju tal-proċedura: 5

Numru massimu ta' kandidati li għandhom jiġu mistiedna għat-tieni stadju tal-proċedura: 8

Il-proċedura se ssir fi stadji suċċessivi. F'kull stadju, xi parteċipanti jistgħu jiġu eliminati

5.1.11. Dokumenti tal-akkwist

Lingwi li bihom id-dokumenti tal-akkwist huma disponibbli uffiċjalment: Ingliż

Lingwi li bihom id-dokumenti tal-akkwist (jew partijiet minnhom) huma disponibbli mhux uffiċjalment: Ingliż

Skadenza biex tintalab informazzjoni addizzjonali: 12/06/2026 16:30:00 (UTC+01:00) Ħin tal-Ewropa Ċentrali, Ħin tas-sajf tal-Ewropa tal-Punent

Indirizz tad-dokumenti tal-akkwist: <https://www.etenders.gov.ie/epps/cft/listContractDocuments.do?resourceId=8196146>

5.1.12. Termini tal-akkwist

Termini tas-sottomissjoni:

Sottomissjoni elettronika: Meħtieġa

Indirizz għas-sottomissjoni: <https://www.etenders.gov.ie/epps/cft/viewTenders.do?resourceId=8196146>

Lingwi li bihom jistgħu jiġu sottomessi offerti jew talbiet għall-parteċipazzjoni: Ingliż

Katalogu elettroniku: Mhux permessa

L-offerenti jistgħu jifgħu aktar minn offerta waħda: Mhux permessa

Skadenza biex jintlaqgħu t-talbiet għall-parteċipazzjoni: 03/07/2026 12:00:00 (UTC+01:00) Ħin tal-Ewropa Ċentrali, Ħin tas-sajf tal-Ewropa tal-Punent

Termini tal-kuntratt:

L-eżekuzzjoni tal-kuntratt għandha titwettaq fil-qafas ta' programmi ta' impjiegi protetti: Le

Fatturazzjoni elettronika: Meħtieġa

Se tintuża l-ordni elettronika: iva

Se jintuża l-pagament elettroniku: iva

5.1.15. Tekniki

Ftehim qafas:

Ebda ftehim ta' qafas

Informazzjoni dwar is-sistema dinamika tax-xiri:

Ebda sistema dinamika ta' xiri

5.1.16. Aktar informazzjoni, medjazzjoni u riežami

Organizzazzjoni tar-riežami: The High Court of Ireland

Organizzazzjoni li tipprovdi aċċess offline għad-dokumenti tal-akkwist: Health Service Executive (HSE)

Organizzazzjoni li tipprovdi iktar informazzjoni dwar proċeduri tar-riežami: The High Court of Ireland

Organizzazzjoni li tirċievi t-talbiet għall-partecipazzjoni: Health Service Executive (HSE)

Organizzazzjoni li tipproċessa l-offerti: Health Service Executive (HSE)

8. Organizzazzjonijiet

8.1. ORG-0001

Isem uffiċjali: Health Service Executive (HSE)

Numru tar-registrazzjoni: 0024042B

Indirizz postali: Oak House, Millennium Park Naas Co. Kildare

Belt: Kildare

Kodiċi postali: RE

Sottodivizjoni tal-pajjiż (NUTS): Mid-East (IE062)

Pajjiż: L-Irlanda

Punt ta' kuntatt: Estates Dept HSE North West

Email: procurement.helpdesk@hse.ie

Telefown: 074 91 23650

Indirizz tal-internet: <https://www.hse.ie>

Profil tax-xerrej: <https://www.hse.ie>

Rwoli ta' din l-organizzazzjoni:

Xerrej

Organizzazzjoni li tipprovdi aċċess offline għad-dokumenti tal-akkwist

Organizzazzjoni li tirċievi t-talbiet għall-partecipazzjoni

Organizzazzjoni li tipproċessa l-offerti

8.1. ORG-0002

Isem uffiċjali: The High Court of Ireland

Numru tar-registrazzjoni: The High Court of Ireland

Dipartiment: The High Court of Ireland

Indirizz postali: Four Courts, Inns Quay, Dublin 7

Belt: Dublin

Kodiċi postali: D07 WDX8

Sottodivizjoni tal-pajjiż (NUTS): Dublin (IE061)

Pajjiż: L-Irlanda

Email: HighCourtCentralOffice@courts.ie

Telefown: +353 1 8886000

Rwoli ta' din l-organizzazzjoni:

Organizzazzjoni tar-riežami

Organizzazzjoni li tipprovdi iktar informazzjoni dwar proċeduri tar-rieżami

8.1. **ORG-0003**

Isem uffiċjali: European Dynamics S.A.

Numru tar-reġistrazzjoni: 002024901000

Dipartiment: European Dynamics S.A.

Belt: Athens

Kodiċi postali: 15125

Sottodivizjoni tal-pajjiż (NUTS): Βόρειος Τομέας Αθηνών (EL301)

Pajjiż: Il-Greċja

Email: eproc-esender@eurodyn.com

Telefown: +30 2108094500

Rwoli ta' din l-organizzazzjoni:

TED eSender

Informazzjoni dwar l-avviż

Identifikatur/verżjoni tal-avviż: f1c2d7f0-b272-474f-8448-340689cace6c - 01

Tip ta' formola: Kompetizzjoni

Tip ta' avviż: Avviż tal-kuntratt jew tal-konċessjoni – reġim standard

Sottotip tal-avviż: 16

Data ta' meta ntbagħat l-avviż: 21/05/2026 11:57:28 (UTC+01:00) Ħin tal-Ewropa Ċentrali, Ħin tas-sajf tal-Ewropa tal-Punent

Lingwi li bihom dan l-avviż huwa disponibbli uffiċjalment: Ingliż

Numru tal-pubblikazzjoni tal-avviż: 351349-2026

Numru tal-ħarġa tal-ĠU S: 98/2026

Data tal-pubblikazzjoni: 22/05/2026