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See the notice on TED website

507068-2026 - Kompetizzjoni
In-Norveġja – Sistema scada jew simili – Operational control water and sewage.
OJ S 139/2026 22/07/2026
Avviż tal-kuntratt jew tal-konċessjoni – reġim standard - Avviż tal-bidla
Provvisti - Servizzi

1. Xerrej

1.1.  Xerrej
Isem uffiċjali: Fredrikstad kommune
Email: eirik@odinprosjekt.no
Tip legali tax-xerrej: Korp irregolat bil-liġi pubblika, ikkontrollat minn awtorità lokali
Attività tal-awtorità kontraenti: Servizzi publiċi ġenerali
Attività tal-entità kontraenti: Attivitajiet relatati mal-ilma

2. Proċedura

2.1.  Proċedura
Titlu: Operational control water and sewage.
Deskrizzjoni: The procurement is for the procurement of a new operational control plant for all 
water and sewage installations in Fredrikstad municipality. In addition a framework agreement 
will be signed for the delivery of new PLC installations, upgrading PLS installations at existing 
stations, work in connection with changes/additions to the operations control plant and 
automation work on other installations within water and sewage. A maintenance agreement 
will also be signed for operation control installations, as well as new and existing PLS 
installations in the municipality. See the procurement documents for further information.
Identifikatur tal-proċedura: 90a0e826-a727-4df8-9d07-337f5336987f
Identifikatur intern: 2026/16360
Tip ta’ proċedura: Innegozjata bil-pubblikazzjoni minn qabel ta’ sejħa għall-kompetizzjoni/għall-
kompetizzjoni bin-negozjar
Il-proċedura hija aċċellerata: le
Elementi prinċipali tal-proċedura: The procurement is for the procurement of a new operational 
control plant for all water and sewage installations in Fredrikstad municipality. In addition a 
framework agreement will be signed for the delivery of new PLC installations, upgrading PLS 
installations at existing stations, work in connection with changes/additions to the operations 
control plant and automation work on other installations within water and sewage. A 
maintenance agreement will also be signed for operation control installations, as well as new 
and existing PLS installations in the municipality. See the procurement documents for further 
information.

2.1.1.  Għan
Natura tal-kuntratt: Provvisti
Natura addizzjonali tal-kuntratt: Servizzi
Klassifikazzjoni prinċipali (cpv): 42961200 Sistema scada jew simili
Klassifikazzjoni addizzjonali (cpv): 38343000 Apparat tal-monitoraġġ ta' l-iżbalji, 38570000 
Strumenti u apparat tar-regolazzjoni u l-kontroll, 38800000 Tagħmir tal-kontroll ta' proċessi 
industrijali u tagħmir ta' kontroll remot, 42961000 Sistemi ta' l-ordnijiet u l-kontroll, 45315100 
Xogħol ta’ l-istallazzjoni ta’ l-inġinerija ta’ l-elettriku, 48151000 Sistemi tal-kontroll tal-kompjuter
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, 48921000 Sistema ta’ l-awtomizzazzjoni, 50324100 Servizzi tal-manutenzjoni tas-sistemi, 
51542200 Servizzi ta’ l-istallazzjoni ta’ makkinarju għall-ipproċessar tax-xorb, 72200000 
Servizzi ta' konsulenza dwar il-programmizzar tas-software, 72267000 Servizzi ta' tiswija u 
manutenzjoni ta' softwer

2.1.2.  Post tal-prestazzjoni
Sottodiviżjoni tal-pajjiż (NUTS): Østfold (NO083)
Pajjiż: In-Norveġja
Informazzjoni addizzjonali: 7.2 Justification for exceptions from the main rule on weighting 
climate and environmental considerations. The procurement is for the procurement of an 
operational control system within W&S, including installation of the necessary equipment, and 
it is being carried out in accordance with the utilities regulation part II. The main contract 
element is the delivery of software that shall be installed on-prem at the customer. This part of 
the delivery is considered to have limited climate and environmental impact. The most relevant 
environmental conditions in the procurement are therefore connected to the physical parts of 
the delivery, including transport, installation work, emissions from vehicles, return of 
equipment and packaging, as well as waste handling. The contracting authority estimates that 
climate and environmental considerations in this procurement are clearly best taken care of 
through concrete and binding minimum requirements in the requirement specifications and 
contract, rather than as a separate award criterion. The background is that the significant 
environmental impacts can be identified in advance and regulated directly through 
requirements that all tenderers must fulfil. There are, therefore, minimum requirements for 
vehicles used during the delivery, including requirements for EURO class 6/STEG IV and that 
class B vehicles shall be zero emission vehicles. In addition there are requirements for reliable 
handling of returns, packaging and minimum requirements for source sorting. The 
requirements are made to contractual obligations and can be followed-up in the execution of 
the contract. Based on this, the contracting authority considers that concrete environmental 
requirements will give a clearly better environmental effect than an evaluation of climate and 
the environment as the award criteria.

2.1.3.  Valur
Valur stmat mingħajr VAT: 30 000 000,00 NOK

2.1.4.  Informazzjoni ġenerali
Bażi legali: 
Direttiva 2014/25/UE
Forsyningsforskriften - The municipality's activities within the production, transport and 
distribution of drinking water are a supply activity covered by the utilities regulations § 1-5 first 
section.
Forsyningsforskriften - Extended qualification deadline.

2.1.6.  Raġunijiet għall-esklużjoni
Sors tal-motivi għall-eżklussjoni: Dokument Uniku Ewropew tal-Akkwist (DUEA)

5. Lott

5.1.  Lott: LOT-0000
Titlu: Operational control water and sewage.
Deskrizzjoni: The procurement is for the procurement of a new operational control plant for all 
water and sewage installations in Fredrikstad municipality. In addition a framework agreement 
will be signed for the delivery of new PLC installations, upgrading PLS installations at existing 
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stations, work in connection with changes/additions to the operations control plant and 
automation work on other installations within water and sewage. A maintenance agreement 
will also be signed for operation control installations, as well as new and existing PLS 
installations in the municipality. See the procurement documents for further information.
Identifikatur intern: 2026/16360

5.1.1.  Għan
Natura tal-kuntratt: Provvisti
Natura addizzjonali tal-kuntratt: Servizzi
Klassifikazzjoni prinċipali (cpv): 42961200 Sistema scada jew simili
Klassifikazzjoni addizzjonali (cpv): 38343000 Apparat tal-monitoraġġ ta' l-iżbalji, 38570000 
Strumenti u apparat tar-regolazzjoni u l-kontroll, 38800000 Tagħmir tal-kontroll ta' proċessi 
industrijali u tagħmir ta' kontroll remot, 42961000 Sistemi ta' l-ordnijiet u l-kontroll, 45315100 
Xogħol ta’ l-istallazzjoni ta’ l-inġinerija ta’ l-elettriku, 48151000 Sistemi tal-kontroll tal-kompjuter
, 48921000 Sistema ta’ l-awtomizzazzjoni, 50324100 Servizzi tal-manutenzjoni tas-sistemi, 
51542200 Servizzi ta’ l-istallazzjoni ta’ makkinarju għall-ipproċessar tax-xorb, 72200000 
Servizzi ta' konsulenza dwar il-programmizzar tas-software, 72267000 Servizzi ta' tiswija u 
manutenzjoni ta' softwer

5.1.2.  Post tal-prestazzjoni
Sottodiviżjoni tal-pajjiż (NUTS): Østfold (NO083)
Pajjiż: In-Norveġja
Informazzjoni addizzjonali: 7.2 Justification for exceptions from the main rule on weighting 
climate and environmental considerations. The procurement is for the procurement of an 
operational control system within W&S, including installation of the necessary equipment, and 
it is being carried out in accordance with the utilities regulation part II. The main contract 
element is the delivery of software that shall be installed on-prem at the customer. This part of 
the delivery is considered to have limited climate and environmental impact. The most relevant 
environmental conditions in the procurement are therefore connected to the physical parts of 
the delivery, including transport, installation work, emissions from vehicles, return of 
equipment and packaging, as well as waste handling. The contracting authority estimates that 
climate and environmental considerations in this procurement are clearly best taken care of 
through concrete and binding minimum requirements in the requirement specifications and 
contract, rather than as a separate award criterion. The background is that the significant 
environmental impacts can be identified in advance and regulated directly through 
requirements that all tenderers must fulfil. There are, therefore, minimum requirements for 
vehicles used during the delivery, including requirements for EURO class 6/STEG IV and that 
class B vehicles shall be zero emission vehicles. In addition there are requirements for reliable 
handling of returns, packaging and minimum requirements for source sorting. The 
requirements are made to contractual obligations and can be followed-up in the execution of 
the contract. Based on this, the contracting authority considers that concrete environmental 
requirements will give a clearly better environmental effect than an evaluation of climate and 
the environment as the award criteria.

5.1.3.  Tul ta’ żmien stmat
Tul ta’ żmien: 120 Xhur

5.1.4.  Tiġdid
Numru massimu ta’ tiġdid: 8
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Informazzjoni oħra dwar it-tiġdid: The framework agreement will be valid for 2 years, with an 
option for a further extension for up to 8 years, with 12 months at a time (maximum up to 10 
years).

5.1.5.  Valur
Valur stmat mingħajr VAT: 30 000 000,00 NOK

5.1.6.  Informazzjoni ġenerali
Parteċipazzjoni riżervata: 
Il-parteċipazzjoni mhijiex riżervata.
Proġett ta’ akkwist mhux iffinanzjat mill-Fondi tal-UE
L-akkwist huwa kopert mill-Ftehim dwar l-Akkwisti Pubbliċi (GPA): le

5.1.9.  Kriterji tal-għażla
Sors tal-kriterji ta' għażla: Dokument Uniku Ewropew tal-Akkwist (DUEA), Dokument tal-
Akkwist
Informazzjoni dwar it-tieni stadju ta’ proċedura b’żewġ stadji: 
Numru minimu ta’ kandidati li għandhom jiġu mistiedna għat-tieni stadju tal-proċedura: 3
Numru massimu ta’ kandidati li għandhom jiġu mistiedna għat-tieni stadju tal-proċedura: 3
Il-proċedura se ssir fi stadji suċċessivi. F’kull stadju, xi parteċipanti jistgħu jiġu eliminati

5.1.10.  Kriterji tal-għoti
Kriterju: 
Tip: Prezz
Isem: Price
Deskrizzjoni: Completed price forms Annex 4.1, Annex 4.2 and Annex 4.3.
Kategorija tal-kriterju tal-għoti piż: Fattur ta’ ponderazzjoni (persentaġġ, eżatt)
Numru tal-kriterju għall-għoti: 40
Kriterju: 
Tip: Kwalità
Isem: Quality
Deskrizzjoni: The contracting authority will emphasise more fulfilment of the S/M requirements 
as well as fulfilment of B-requirements within the following points: From SSA-T – Operations 
Control System: o System architecture (topology) (Annex 1, Chapter 5, 5.2, 5.3) o User 
interface with examples of monitor images, operation and time response (Annexes 1, Chapters 
5.5 and 5.6). o Alarm system (Annex 1, Chapter 5.7) o Historical storage and trend system 
(Annex 1, Chapter 5.8) o Report System (Annex 1, Chapter 5.9) o Functions (Annex 1, 
Chapter 5.10) o Information security (including any certifications) (Annex 1, Chapter 5.4). From 
The Framework Agreement Automation, Technical Description o The offered PLS equipment 
with programming tools (Chapter 4). From SSA-V - Maintenance Contracts o The contracting 
authority ́s requirement specifications, annex 1
Kategorija tal-kriterju tal-għoti piż: Fattur ta’ ponderazzjoni (persentaġġ, eżatt)
Numru tal-kriterju għall-għoti: 30
Kriterju: 
Tip: Kwalità
Isem: Competence
Deskrizzjoni: An evaluation will also be made on fulfilment of the minimum requirements 
stated, cf. the tender documentation annex 1.2 SSA-T, Annex 1 Point 8.3 Personnel 
Requirements.
Kategorija tal-kriterju tal-għoti piż: Fattur ta’ ponderazzjoni (persentaġġ, eżatt)
Numru tal-kriterju għall-għoti: 20
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Kriterju: 
Tip: Kwalità
Isem: Implementation plan
Deskrizzjoni: The detailed description delivered in annex 2 will be evaluated with a particular 
focus on: o Described implementation plan o Progress plan o Dealing with deviations, up to 
and including the delivery day. o Interaction The contracting authority will particularly 
emphasise realistic plans including considerations to time and resources, as well as routines 
for processing deviations. Particular emphasis will be put on cooperation with the customer.
Kategorija tal-kriterju tal-għoti piż: Fattur ta’ ponderazzjoni (persentaġġ, eżatt)
Numru tal-kriterju għall-għoti: 10

5.1.11.  Dokumenti tal-akkwist
Lingwi li bihom id-dokumenti tal-akkwist huma disponibbli uffiċjalment: Norveġiż
Indirizz tad-dokumenti tal-akkwist: https://permalink.mercell.com/285298045.aspx

5.1.12.  Termini tal-akkwist
Termini tas-sottomissjoni: 
Sottomissjoni elettronika: Meħtieġa
Indirizz għas-sottomissjoni: https://permalink.mercell.com/285298045.aspx
Lingwi li bihom jistgħu jiġu sottomessi offerti jew talbiet għall-parteċipazzjoni: Norveġiż
Katalogu elettroniku: Permessa
Huma meħtieġa firma jew siġill elettroniku avvanzat jew kwalifikat (kif definit fir-Regolament 
(UE) Nru 910/2014)
Varjanti: Mhux permessa
Skadenza biex jintlaqgħu t-talbiet għall-parteċipazzjoni: 19/08/2026 10:00:00 (UTC+00:00) Ħin 
tal-Ewropa tal-Punent, GMT
Termini tal-kuntratt: 
L-eżekuzzjoni tal-kuntratt għandha titwettaq fil-qafas ta’ programmi ta’ impjiegi protetti: Le
Kundizzjonijiet relatati mat-twettiq tal-kuntratt: See the procurement documents.
Hu meħtieġ ftehim ta’ kunfidenzjalità: le
Arranġament finanzjarju: See the procurement documents.

5.1.15.  Tekniki
Ftehim qafas: 
Ftehim qafas, mingħajr ma terġa’ tinfetaħ il-kompetizzjoni
Numru massimu ta’ parteċipanti: 1
Ġustifikazzjoni tat-tul ta’ żmien tal-ftehim qafas: The contracting authority considers that there 
are special conditions that suggest that the framework agreement's length should exceed the 
main rule of eight years in the utilities regulations § 22-1 (4). The supply regulations explicitly 
open for this, when, among other things, the contract ́s purpose, investment costs or the users ́
needs make it necessary. In this procurement, the framework agreement is for operational 
control systems and PLC systems, which are a part of the critical infrastructure for water
/sewage. This type of system has a technical and operational character that separates them 
from normal IT systems and other standardised systems. There are several conditions that, in 
total, mean that a longer contract period is both proportionally, necessary and socially 
justifiable. 1. Considerable investments and a need for depreciation over a long period of time. 
The implementation of operational control systems and PLS systems requires: · 
comprehensive software and licence costs · complex integrations with existing installations, 
PLCs, sensors and communication infrastructure. · adaptations, testing, redundancy set up 
and security functions These are investments that normally have to be written off over more 
than eight years in order to be financially justifiable. The supply regulations allow a longer 
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agreement when investment costs make it necessary. 2. High costs and risks of supplier 
changes. The systems have a high complexity and major consequences in the event of an 
error. A change of supplier involves significant risk, including: · operational interruptions in 
critical infrastructure · alterations to entire control room systems. · training of operational 
personnel · security risks from migration of historical data, alarms and control functions. 3. 
Technological lifetime and long term security need The systems are a part of social critical 
infrastructure. Stability, continuity and cyber security require: · long-term updating course · 
predictable patch and maintenance strategy · dedicated supplier follow-up · robustness in 
supplier relation. The actual technical lifetime of the systems can be 15-20 years, and a short 
framework agreement will involve more frequent procurements of goods - which is not 
compatible with the requirements on proportionality and resource use in the procurement 
regulations. 4. Need for continual development and adaptation. The supply sector is facing: · 
increasing digitalisation · stricter security requirements · new regulatory requirements (e.g. 
connected to the NIS directive) · increased automation An operational control system must be 
continually developed throughout its life cycle. A framework agreement for a longer length is 
therefore necessary to ensure: · the tenderer's long-term obligation · consistent developments. 
· avoidance of fragmented parallel solutions Conclusion Based on the systems ́ technical 
complexity, considerable investment costs, high replacement costs, critical social function and 
the need for continual security follow-up, the Contracting Authority considers special 
conditions in accordance with the Utilities Regulation § 22-1 (4), which justifies that the 
framework agreement period is set beyond the main rule of eight years. This duration will be 
seen as: · proportionally · necessary · in accordance with the rules ́ opening for an extended 
framework agreement period for special conditions
Informazzjoni dwar is-sistema dinamika tax-xiri: 
Ebda sistema dinamika ta’ xiri

5.1.16.  Aktar informazzjoni, medjazzjoni u rieżami
Organizzazzjoni tar-rieżami: Søndre Østfold tingrett
Informazzjoni dwar l-iskadenzi tar-rieżami: Pursuant to the Utilities Regulations § 16-5, the 
deadline is set to petition for a temporary injunction against the contracting authority ́s decision 
on rejection or selection of tenderers at 15 calendar days, calculated from the day after the 
notification of the decision has been sent.
Organizzazzjoni li tipprovdi informazzjoni addizzjonali dwar il-proċedura tal-akkwist: 
Fredrikstad kommune
Organizzazzjoni li tipprovdi iktar informazzjoni dwar proċeduri tar-rieżami: Fredrikstad 
kommune

8. Organizzazzjonijiet

8.1.  ORG-0001
Isem uffiċjali: Fredrikstad kommune
Numru tar-reġistrazzjoni: 940039541
Indirizz postali: Rådhuset, Nygaardsgaten 14-16
Belt: FREDRIKSTAD
Kodiċi postali: 1606
Sottodiviżjoni tal-pajjiż (NUTS): Østfold (NO083)
Pajjiż: In-Norveġja
Punt ta’ kuntatt: Eirik Steine
Email: eirik@odinprosjekt.no
Telefown: +47 90063037
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Indirizz tal-internet: https://odinprosjekt.no/
Rwoli ta’ din l-organizzazzjoni: 
Xerrej
Organizzazzjoni li tipprovdi informazzjoni addizzjonali dwar il-proċedura tal-akkwist
Organizzazzjoni li tipprovdi iktar informazzjoni dwar proċeduri tar-rieżami

8.1.  ORG-0002
Isem uffiċjali: Søndre Østfold tingrett
Numru tar-reġistrazzjoni: 926722808
Belt: FREDRIKSTAD
Kodiċi postali: 1607
Sottodiviżjoni tal-pajjiż (NUTS): Østfold (NO083)
Pajjiż: In-Norveġja
Rwoli ta’ din l-organizzazzjoni: 
Organizzazzjoni tar-rieżami

10. Bidla

Verżjoni tal-avviż preċedenti li għandu jinbidel
: 
be7be64d-f944-4715-b68e-7b3c2c3fe273-01
Raġuni ewlenija għall-bidla
: 
Korrezzjoni tax-xerrej
Deskrizzjoni
: 
Extended qualification deadline.

10.1.  Bidla
Identifikatur tas-sezzjoni: PROCEDURE
Deskrizzjoni tal-bidliet: Extended qualification deadline.

10.1.  Bidla
Identifikatur tas-sezzjoni: LOT-0000
Deskrizzjoni tal-bidliet: Extended qualification deadline.

Informazzjoni dwar l-avviż

Identifikatur/verżjoni tal-avviż: b7871a92-55d9-4db0-9b4c-2823a8c0ca07  -  01
Tip ta’ formola: Kompetizzjoni
Tip ta’ avviż: Avviż tal-kuntratt jew tal-konċessjoni – reġim standard
Sottotip tal-avviż: 17
Data ta’ meta ntbagħat l-avviż: 21/07/2026 07:55:19 (UTC+00:00) Ħin tal-Ewropa tal-Punent, 
GMT
Data tad-dispaċċ tal-avviż (eSender): 21/07/2026 08:09:06 (UTC+00:00) Ħin tal-Ewropa tal-
Punent, GMT
Lingwi li bihom dan l-avviż huwa disponibbli uffiċjalment: Ingliż
Numru tal-pubblikazzjoni tal-avviż: 507068-2026
Numru tal-ħarġa tal-ĠU S: 139/2026
Data tal-pubblikazzjoni: 22/07/2026
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