109782-2018 - Plan zakupu

See the notice on TED website

Zjednoczone Krélestwo-Londyn: Budowa toréw
OJ S 50/2018 13/03/2018

Wstepne

ogtoszenie informacyjne

Roboty budowlane

Podstawa prawna:
Dyrektywa 2014/24/UE

Sekcja I: Instytucja zamawiajgca

1.

1.3.

1.4.

1.5.

Nazwa i adresy

Oficjalna nazwa: Network Rail Infrastructure Limited
Adres pocztowy: 1 Eversholt Street
Miejscowos¢: London

Kod NUTS: UK United Kingdom

Kod pocztowy: NW1 2DN

Panstwo: Zjednoczone Krélestwo

Osoba do kontaktow: Steve Dyes

E-mail: IPTProcurement@networkrail.co.uk
Tel.: +44 1908781000

Adresy internetowe:

Gtéwny adres: www.networkrail.co.uk

Komunikacja
Wiecej informacji mozna uzyskac¢ pod adresem podanym powyzej

Rodzaj instytucji zamawiajacej
Inny rodzaj: Arm's length public body

Gléwny przedmiot dziatalnosci
Inna dziatalnos¢: Railway Services

Sekcja Il: Przedmiot

I.1.
i.1.1.

I.1.2.

1.1.3.

I1.1.4.

109782-2018

Wielkosé¢ lub zakres zamowienia

Nazwa
Track Works

Giéwny kod CPV
45234116 Budowa torow

Rodzaj zaméwienia
Roboty budowlane

Krétki opis

Network Rail (NR) is seeking suppliers for Track Works contracts who will undertake track
works on the GB rail infrastructure over the next 10 years, predominantly in line with NR's
Control Period 6 (2019-2024) and Control Period 7 (2024-2029). Network Rail is seeking
design suppliers and installation suppliers to pre-form as consortia to pre-qualify for the

forthcoming tender event. The scope will predominantly include design and construction of
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track works on plain line track and switches and crossings (points). Associated work to cover:
survey, site investigation, development, design and installation works including drainage,
formation, ballast, sleeper, slab and rail works with associated traction power, signalling and
minor civil engineering works such as signal / traction power foundations, level crossings,
platform works, and cable troughing routes.

I1.1.5. Szacunkowa catkowita wartos¢
Wartos¢ bez VAT: 5 000 000 000,00 GBP

I.1.6. Informacje o czesciach
To zamowienie podzielone jest na czesci: takMaksymalna liczba czesci, ktére mogg zostac
udzielone jednemu oferentowi: 1

I.2. Opis
1.2.1. Nazwa
North
Czes¢ nr: 1

1.2.2. Dodatkowy kod lub kody CPV
45234100 Budowa kolei, 45234115 Roboty w zakresie sygnalizacji kolejowej, 71311230
Ustugi inzynieryjne w zakresie kolei, 71320000 Ustugi inzynieryjne w zakresie projektowania

1.2.3. Miejsce sSwiadczenia ustug
Kod NUTS: UK United Kingdom
Gtéwne miejsce lub lokalizacja realizacji: Scotland.

I.2.4. Opis zamowienia
Network Rail (NR) is seeking suppliers for Track Works contracts who will undertake track
works on the GB rail infrastructure over the next 10 years, predominantly in line with NR's
Control Period 6 (2019-2024) and Control Period 7 (2024-2029). Network Rail is seeking
design suppliers and installation suppliers to pre-form as consortia to pre-qualify for the
forthcoming tender event. The scope will predominantly include design and construction of
track works on plain line track and switches and crossings (points). Associated work to cover:
survey, site investigation, development, design and installation works including drainage,
formation, ballast, sleeper, slab and rail works with associated traction power, signalling and
minor civil engineering works such as signal / traction power foundations, level crossings,
platform works, and cable troughing routes.

1.2.14. Informacje dodatkowe

I.2. Opis
11.2.1. Nazwa
Central
Czesénr: 2

1.2.2. Dodatkowy kod lub kody CPV
45234100 Budowa kolei, 45234115 Roboty w zakresie sygnalizacji kolejowej, 71311230
Ustugi inzynieryjne w zakresie kolei, 71320000 Ustugi inzynieryjne w zakresie projektowania

I1.2.3. Miejsce swiadczenia ustug
Kod NUTS: UK United Kingdom
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Gtéwne miejsce lub lokalizacja realizacji: London North Western (LNW), London North Eastern
(LNE), and East Midlands.

I.2.4. Opis zamoéwienia
Network Rail (NR) is seeking suppliers for Track Works contracts who will undertake track
works on the GB rail infrastructure over the next 10 years, predominantly in line with NR's
Control Period 6 (2019-2024) and Control Period 7 (2024-2029). Network Rail is seeking
design suppliers and installation suppliers to pre-form as consortia to pre-qualify for the
forthcoming tender event. The scope will predominantly include design and construction of
track works on plain line track and switches and crossings (points). Associated work to cover:
survey, site investigation, development, design and installation works including drainage,
formation, ballast, sleeper, slab and rail works with associated traction power, signalling and
minor civil engineering works such as signal / traction power foundations, level crossings,
platform works, and cable troughing routes.

11.2.14. Informacje dodatkowe

I.2. Opis
1.2.1. Nazwa
South
Czes¢nr: 3

1.2.2. Dodatkowy kod lub kody CPV
45234100 Budowa kolei, 45234115 Roboty w zakresie sygnalizacji kolejowej, 71311230
Ustugi inzynieryjne w zakresie kolei, 71320000 Ustugi inzynieryjne w zakresie projektowania

1.2.3. Miejsce sSwiadczenia ustug
Kod NUTS: UK United Kingdom
Gtéwne miejsce lub lokalizacja realizacji: Western, Wales, Wessex, South East, and Anglia.

I.2.4. Opis zamowienia
Network Rail (NR) is seeking suppliers for Track Works contracts who will undertake track
works on the GB rail infrastructure over the next 10 years, predominantly in line with NR's
Control Period 6 (2019-2024) and Control Period 7 (2024-2029). Network Rail is seeking
design suppliers and installation suppliers to pre-form as consortia to pre-qualify for the
forthcoming tender event. The scope will predominantly include design and construction of
track works on plain line track and switches and crossings (points). Associated work to cover:
survey, site investigation, development, design and installation works including drainage,
formation, ballast, sleeper, slab and rail works with associated traction power, signalling and
minor civil engineering works such as signal / traction power foundations, level crossings,
platform works, and cable troughing routes.

1.2.14. Informacje dodatkowe

I.3. Szacowana data publikacji ogtoszenia o zaméwieniu
09/05/2018

Sekcja IV: Procedura
IV.1. Opis

IV.1.8.
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Informacje na temat Porozumienia w sprawie zaméwien rzagdowych (GPA)
Zamowienie jest objete Porozumieniem w sprawie zaméwien rzgdowych: nie

Sekcja VI: Informacje uzupetniajace

VL.3. Informacje dodatkowe
To provide further information regarding this opportunity and to seek assistance from the
supply market to inform the composition of the Track Works framework, a supplier event has
been scheduled for 23.4.2018 in London (location to be confirmed).
The tender period including pre-qualification is expected to be from May 2018 — December
2018. Failure to respond to this expression of interest will not disqualify suppliers from any
future tender. Any information shared from suppliers at this event will not form part of the
tender evaluation. Expressions of interest in this notice will not be a guarantee of being
included in the tender list — this will form a separate exercise in compliance with the Utilities
Contracts Regulations 2016.
Should you be interested in attending the supplier event please express your interest by
emailing the abovementioned contact point by no later than 9.4.2018. All presentation material
from the event will be made available on BravoNR following the event.
2 500 000 000 GBP is an estimated combined value of the 3 Lots for the first 5 years of the
contract (Control Period 6) including both renewal works and enhancements schemes. While
Network Rail retains understanding of the renewals portfolio, due to the way enhancements
schemes are funded, the value of enhancements may fluctuate. Therefore the total value of
the contracts over 10 years is subject to change and is likely to be within the range of 3 000
000 000 GBP-5 000 000 000 GBP.

VL.5. Data wystania niniejszego ogtoszenia
09/03/2018
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