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See the notice on TED website

76588-2026 - Konkurrensutsättning
Norge – Anläggningsarbete – Prequalification: Cable trenches and land roof Fitjar - Tysnes and 
Austevoll - Tysnes
OJ S 23/2026 03/02/2026
Meddelande om upphandling eller koncession – standardsystem
Byggentreprenader

1. Upphandlare

1.1.  Upphandlare
Officiellt namn: FAGNE AS
E-postadress: jao@svw.no
Den upphandlande enhetens verksamhet: Elrelaterad verksamhet

2. Förfarande

2.1.  Förfarande
Titel: Prequalification: Cable trenches and land roof Fitjar - Tysnes and Austevoll - Tysnes
Beskrivning: The Contracting Authority wishes to enter into a contract with a contractor for: - 
Establishment of cable trenches and landfalls in connection with a new subsea cable 
connection between Fitjar and Tysnes. - Establishment of cable trenches and landfalls in 
connection with a new subsea cable connection between Austevoll and Tysnes. A more 
detailed description of the relevant projects is, inter alia, included in Part II of the Contract 
Documents. For further details, reference is made to the other procurement documents, 
including the technical description, bills of quantities, maps and drawings, etc. For a more 
detailed description of the estimated contract start, progress schedule, and deadlines, 
reference is made to Chapter E of the Contract Documents. Important information regarding 
access to the procurement documents: It is specified that Part II of the Contract Documents 
with appendices (technical tender documentation) contains power-system-sensitive 
information that is subject to confidentiality pursuant to the Energy Act and the Power 
Preparedness Regulations. In order to obtain access to the relevant documents, interested 
suppliers must complete and sign Appendix 1 (Information Security Agreement) and Appendix 
2 (Non-Disclosure Declaration). The signed documents shall be submitted in the message 
portal in Mercell. After the Contracting Authority has received the signed Information Security 
Agreement and Non-Disclosure Declaration, the supplier will be sent Part II of the Contract 
Documents with all appendices (technical tender documentation). Implementation of the 
projects is conditional upon the necessary approvals being in place in accordance with the 
Contracting Authority’s expectations. This includes, inter alia, board approval of agreements, 
licenses and other permits, including landowner agreements, etc. If these conditions are not 
met, the Contracting Authority reserves the right to cancel the competition. It may also be 
relevant to amend the tender documents if licenses or other permits are delayed or are not 
granted in accordance with the Contracting Authority’s prerequisites. Such changes may, inter 
alia, include adjustments to the contract start date, deadlines, implementation plan and 
contract period, as well as other adaptations. This may, inter alia, entail postponement of the 
contract period, which may also affect the construction period. Any changes will be 
communicated in writing to the remaining suppliers in the competition. The suppliers will then 
be given an opportunity to adapt their tenders, or, as the case may be, submit a revised tender 
within a specified deadline. The Contracting Authority reserves the right to reduce the number 
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of tenders to be negotiated. An initial reduction in the number of tenders may take place 
already prior to the negotiations, cf. the Utilities Regulations section 19-12 (4).
Förfarandets identifierare: 99949aaa-7ad9-432a-88a8-e183e1316315
Intern identifierare: G2026
Typ av förfarande: Förhandlat förfarande med föregående meddelande om upphandling/under 
konkurrens
Förfarandet är påskyndat: nej
Förfarandets viktigaste kännetecken: The Contracting Authority wishes to enter into a contract 
with a contractor for: - Establishment of cable trenches and landfalls in connection with a new 
subsea cable connection between Fitjar and Tysnes. - Establishment of cable trenches and 
landfalls in connection with a new subsea cable connection between Austevoll and Tysnes. A 
more detailed description of the relevant projects is, inter alia, included in Part II of the 
Contract Documents. For further details, reference is made to the other procurement 
documents, including the technical description, bills of quantities, maps and drawings, etc. For 
a more detailed description of the estimated contract start, progress schedule, and deadlines, 
reference is made to Chapter E of the Contract Documents. Important information regarding 
access to the procurement documents: It is specified that Part II of the Contract Documents 
with appendices (technical tender documentation) contains power-system-sensitive 
information that is subject to confidentiality pursuant to the Energy Act and the Power 
Preparedness Regulations. In order to obtain access to the relevant documents, interested 
suppliers must complete and sign Appendix 1 (Information Security Agreement) and Appendix 
2 (Non-Disclosure Declaration). The signed documents shall be submitted in the messaging 
portal in Mercell. After the Contracting Authority has received the signed Information Security 
Agreement and Non-Disclosure Declaration, the supplier will be sent Part II of the Contract 
Documents with all appendices (technical tender documentation). Implementation of the 
projects is conditional upon the necessary approvals being in place in accordance with the 
Contracting Authority’s expectations. This includes, inter alia, board approval of agreements, 
licenses and other permits, including landowner agreements, etc. If these conditions are not 
met, the Contracting Authority reserves the right to cancel the competition. It may also be 
relevant to amend the tender documents if licenses or other permits are delayed or are not 
granted in accordance with the Contracting Authority’s prerequisites. Such changes may, inter 
alia, include adjustments to the contract start date, deadlines, implementation plan and 
contract period, as well as other adaptations. This may, inter alia, entail postponement of the 
contract period, which may also affect the construction period. Any changes will be 
communicated in writing to the remaining suppliers in the competition. The suppliers will then 
be given an opportunity to adapt their tenders, or, as the case may be, submit a revised tender 
within a specified deadline. The Contracting Authority reserves the right to reduce the number 
of tenders to be negotiated. An initial reduction in the number of tenders may take place 
already prior to the negotiations, cf. the Utilities Regulations section 19-12 (4).

2.1.1.  Föremålet för upphandlingen
Kontraktets art: Byggentreprenader
Huvudklassificering (cpv): 45000000 Anläggningsarbete
Ytterligare klassificering (cpv): 45100000 Förberedande anläggningsarbeten, 45112000 
Grävning och schaktning, 45230000 Bygg- och anläggningsarbeten: rörledningar, 
kommunikations- och kraftledningar, huvudvägar, vägar, flygplatser och järnvägar; mark- och 
grundarbeten, 45231000 Bygg- och anläggningsarbeten för rör-, kommunikations- och 
kraftledningar, 45231400 Anläggningsarbeten för kraftledningar, 45232000 Anläggnings- och 
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tillhörande arbeten för rörledningar och kablar, 45232200 Arbeten för kraftledningar, 45262300 
Betongarbeten, 45315400 Högspänningsanläggningar, 51000000 Installation (utom 
programvara), 51100000 Installation av elektrisk och maskinteknisk utrustning

2.1.2.  Leveransplats
Del av land (NUTS): Vestfold (NO093)
Land: Norge

2.1.4.  Allmänna upplysningar
Rättslig grund: 
Direktiv 2014/25/EU
Forsyningsforskriften - The procurement shall be carried out in accordance with the 
procurement procedure 'negotiated procedure after a prior notice' in accordance with the 
utilities regulations § 9-1 (1). This competition procedure is a two stage process consisting of a 
qualification phase (prequalification) and a tender phase.

2.1.6.  Uteslutningsgrunder
Källor till uteslutningsgrunder: Europeiskt enhetligt upphandlingsdokument

5. Del (anbudsområde)

5.1.  Del (anbudsområde): LOT-0000
Titel: Prequalification: Cable trenches and land roof Fitjar - Tysnes and Austevoll - Tysnes
Beskrivning: The Contracting Authority wishes to enter into a contract with a contractor for: - 
Establishment of cable trenches and landfalls in connection with a new subsea cable 
connection between Fitjar and Tysnes. - Establishment of cable trenches and landfalls in 
connection with a new subsea cable connection between Austevoll and Tysnes. A more 
detailed description of the relevant projects is, inter alia, included in Part II of the Contract 
Documents. For further details, reference is made to the other procurement documents, 
including the technical description, bills of quantities, maps and drawings, etc. For a more 
detailed description of the estimated contract start, progress schedule, and deadlines, 
reference is made to Chapter E of the Contract Documents. Important information regarding 
access to the procurement documents: It is specified that Part II of the Contract Documents 
with appendices (technical tender documentation) contains power-system-sensitive 
information that is subject to confidentiality pursuant to the Energy Act and the Power 
Preparedness Regulations. In order to obtain access to the relevant documents, interested 
suppliers must complete and sign Appendix 1 (Information Security Agreement) and Appendix 
2 (Non-Disclosure Declaration). The signed documents shall be submitted in the message 
portal in Mercell. After the Contracting Authority has received the signed Information Security 
Agreement and Non-Disclosure Declaration, the supplier will be sent Part II of the Contract 
Documents with all appendices (technical tender documentation). Implementation of the 
projects is conditional upon the necessary approvals being in place in accordance with the 
Contracting Authority’s expectations. This includes, inter alia, board approval of agreements, 
licenses and other permits, including landowner agreements, etc. If these conditions are not 
met, the Contracting Authority reserves the right to cancel the competition. It may also be 
relevant to amend the tender documents if licenses or other permits are delayed or are not 
granted in accordance with the Contracting Authority’s prerequisites. Such changes may, inter 
alia, include adjustments to the contract start date, deadlines, implementation plan and 
contract period, as well as other adaptations. This may, inter alia, entail postponement of the 
contract period, which may also affect the construction period. Any changes will be 
communicated in writing to the remaining suppliers in the competition. The suppliers will then 
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be given an opportunity to adapt their tenders, or, as the case may be, submit a revised tender 
within a specified deadline. The Contracting Authority reserves the right to reduce the number 
of tenders to be negotiated. An initial reduction in the number of tenders may take place 
already prior to the negotiations, cf. the Utilities Regulations section 19-12 (4).
Intern identifierare: G2026

5.1.1.  Föremålet för upphandlingen
Kontraktets art: Byggentreprenader
Huvudklassificering (cpv): 45000000 Anläggningsarbete
Ytterligare klassificering (cpv): 45100000 Förberedande anläggningsarbeten, 45112000 
Grävning och schaktning, 45230000 Bygg- och anläggningsarbeten: rörledningar, 
kommunikations- och kraftledningar, huvudvägar, vägar, flygplatser och järnvägar; mark- och 
grundarbeten, 45231000 Bygg- och anläggningsarbeten för rör-, kommunikations- och 
kraftledningar, 45231400 Anläggningsarbeten för kraftledningar, 45232000 Anläggnings- och 
tillhörande arbeten för rörledningar och kablar, 45232200 Arbeten för kraftledningar, 45262300 
Betongarbeten, 45315400 Högspänningsanläggningar, 51000000 Installation (utom 
programvara), 51100000 Installation av elektrisk och maskinteknisk utrustning

5.1.2.  Leveransplats
Del av land (NUTS): Vestfold (NO093)
Land: Norge

5.1.3.  Uppskattad löptid
Startdatum: 02/08/2026
Slutdatum för varaktighet: 26/11/2027

5.1.4.  Förlängning
Högst antal förlängningar: 0

5.1.6.  Allmänna upplysningar
Reserverad upphandling: 
Deltagande är inte reserverat.
Upphandlingen omfattas av Världshandelsorganisationens avtal om offentlig upphandling, GPA
: ja

5.1.9.  Urvalskriterier
Källor till urvalskriterier: Upphandlingsdokument
Information om det andra steget i ett förfarande med två steg: 
Förfarandet kommer att äga rum i på varandra följande steg. I varje steg kan några deltagare 
komma att uteslutas

5.1.11.  Upphandlingsdokument
Språk som upphandlingsdokumenten är officiellt tillgängliga på: norska
Adress till upphandlingsdokumenten: https://permalink.mercell.com/275792287.aspx

5.1.12.  Upphandlingsvillkor
Villkor för inlämning: 
Elektronisk inlämning: Krävs
Adress för inlämning: https://permalink.mercell.com/275792287.aspx
De språk som kan användas i anbuden eller anbudsansökningarna: norska
Elektronisk katalog: Ej tillåten
Alternativa anbud: Ej tillåten

https://permalink.mercell.com/275792287.aspx
https://permalink.mercell.com/275792287.aspx


76588-2026 Page 5/6

Tidsfrist för mottagande av anbudsansökningar: 06/03/2026 22:59:00 (UTC+00:00) 
Västeuropeisk tid
Kontraktsvillkor: 
Kontraktet måste genomföras inom ramen för program för skyddad anställning: Nej
Villkor som gäller genomförandet av kontraktet: A technical quantity description has been 
prepared for pricing. The quantity description is prepared in accordance with NS 3420 
(202401) with the changes/adjustments in accordance with the quantity description and the 
contract documentation in general. As the works are carried out, the contractor may claim 
instalments of the contract sum on the basis of completed units and materials delivered to the 
construction site. The value shall be calculated according to the stated unit prices. Rates as 
stated in the bill of quantities shall apply to additional or variation work and dayworks. The 
remuneration shall be adjusted for inflation in accordance with NS 3405, using the total index 
method, with quarterly adjustments. The index figure used shall be the Construction Cost 
Index from Statistics Norway (SSB) for road construction works, total. See, inter alia, Part II of 
the Contract Documents for further information.
Sekretessavtal krävs: ja
Kompletterande information om sekretessavtalet: Tenderers must sign the contracting 
authority ́s confidentiality declaration for power sensitive information.
Ekonomiska arrangemang: A technical quantity description has been prepared for pricing. The 
quantity description is prepared in accordance with NS 3420 (202401) with the changes
/adjustments in accordance with the quantity description and the contract documentation in 
general. As the execution occurs, the contractor can demand instalments of the contract sum 
on the basis of the units performed and that which is provided to the construction site of 
materials. The value is calculated according to the listed unit prices. The rates stated in the 
quantity description apply for additional/alteration and maths work. The reagent index is 
regulated in accordance with NS 3405 the total index method, with quarterly regulation. The 
construction cost index from Statistics Norway for road installations, is used as index figures. 
See part II the contract documentation for further information.

5.1.15.  Metoder
Ramavtal: 
Upphandlingen avser inte ett ramavtal
Information om det dynamiska inköpssystemet: 
Upphandlingen avser inte ett dynamiskt inköpssystem

5.1.16.  Kompletterande information, medling och prövning
Prövningsorganisation: Haugaland og Sunnhordaland tingrett
Information om tidsfrist för prövning: In accordance with the provisions in the supply contract.
Organisation som ger kompletterande information om upphandlingsförfarandet: FAGNE AS

8. Organisationer

8.1.  ORG-0001
Officiellt namn: FAGNE AS
Registreringsnummer: 915635857
Postadress: Haukelivegen 25
Ort: HAUGESUND
Postnummer: 5529
Del av land (NUTS): Rogaland (NO0A1)
Land: Norge
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Kontaktpunkt: Jahn Egil Osestad
E-postadress: jao@svw.no
Tfn: 004797570174
Den här organisationens roller: 
Upphandlare
Organisation som ger kompletterande information om upphandlingsförfarandet

8.1.  ORG-0002
Officiellt namn: Haugaland og Sunnhordaland tingrett
Registreringsnummer: 926723405
Postadress: Haugesund
Ort: HAUGESUND
Postnummer: 5501
Del av land (NUTS): Vestland (NO0A2)
Land: Norge
Kontaktpunkt: Jahn Egil Osestad
E-postadress: jao@svw.no
Tfn: 004797570174
Den här organisationens roller: 
Prövningsorganisation

Information om meddelandet

Identifierare/version för meddelandet: 30f8d8a0-a56a-4e46-9393-bdb54125208f  -  01
Formulärtyp: Konkurrensutsättning
Meddelandetyp: Meddelande om upphandling eller koncession – standardsystem
Meddelandets undertyp: 17
Avsändningsdatum för meddelandet: 02/02/2026 07:30:28 (UTC+00:00) Västeuropeisk tid
Datum för avsändning av meddelandet (eSender): 02/02/2026 07:30:28 (UTC+00:00) 
Västeuropeisk tid
Språk som det här meddelandet finns officiellt tillgängligt på: engelska
Meddelandets publiceringsnummer: 76588-2026
EUT S-nummer: 23/2026
Publiceringsdatum: 03/02/2026
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